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GENERAL TERMS AND DISCLAIMERS 

 

1. Any defined term used in this Bid Document shall have the meaning given to it in Annexure 

VIII (General Terms and Conditions) or as is defined elsewhere in this Bid Document. 

 

2. This document is for Transportation of Coal from mine to NPL plant through Road cum Rail 

(RcR) Mode. This Bid Document is not an agreement or an offer by Nabha Power Limited 

("NPL") to the prospective Bidders. The purpose of this Bid Document is to provide potential 

Bidders with information to assist the formulation of their Bid. For the avoidance of doubt, 

prospective Bidders shall not be permitted to Bid through a Consortium of any form.  

 

3. Whilst this Bid Document has been prepared in good faith, all information contained in this 

Bid Document, including financial, geographical, commercial, legal and technical information 

has been included for illustrative purposes only to assist Bidders in making their own 

evaluation of the Bid. Each Bidder shall be solely responsible for satisfying itself as to the 

information required to submit a Bid for the Scope of Work. The Bidder shall conduct 

appropriate due diligence, investigations, projections, conclusions and consult their own 

advisors to independently verify the information and facts in this Bid Document and to obtain 

any additional information they might require prior to submitting their Bid. 

 

4. Neither NPL, nor its employees, partners, directors, other staff or the consultants/advisors 
of any such person:  

a. accepts any responsibility or liability to any Bidder or any other person arising out 

of or in relation to this Bid Document (including in relation to omissions of 

information) and/or in respect of the use of, reliance on, such information by 

Bidders and/or incurred or suffered in connection with anything contained in this 

Bid Document including any matter deemed to form part of this Bid Document, 

the award of the Contract, or otherwise arising in any way from the qualification 

process for the said Contract; and  

b. makes any representations or warranty (express or implied) as to the adequacy, 

accuracy, reasonableness or completeness of any information in this Bid 

Document. 

Each Bidder shall be solely responsible for satisfying itself as to the information required to 

submit a Bid. 

 

5. This Bid Document includes statements, which reflect understanding of various assumptions 

arrived at by NPL to give a reflection of current status to the Bidders. Bidders are advised to 

make their own assessments prior to submitting their Bids. 

 

6. Each Bidder shall inspect and examine the relevant infrastructure at mine(s) , siding(s) and at 

NPL Power Plant and obtain all information required and satisfy itself regarding all matters 

and things before submission of its Bid including but not limited to (i) the type and number of 
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equipment and facilities including transportation facilities required for the satisfactory 

completion of the Scope of Work set out in this Bid Document; (ii) the quantities of various 

sections of the work; (iii) the availability of local labour; (iv) availability and rates of materials; 

and (v) local working conditions, extreme weather conditions, uncertainties of weather, 

obstructions and hindrances that may arise etc. all which may affect the work or cost thereof. 

 

7. By participating in the Bid process, each Bidder acknowledges and accept that it has not been 

induced to enter into such agreement by any representation or warranty, express or implied, 

or relied upon any such representation or warranty by or on behalf of NPL or any person 

working in the Bid process. 

 

8. NPL may at its own discretion, but without being under any obligation to do so, update, 

amend or supplement this Bid Document as may be deemed necessary by NPL at any time 

including to: 

a. amend the Scope of Work and/or terms of the business opportunity described in 

this Bid Document.  

b. amend, terminate or suspend any element of the procurement process, including 

by extending any date, time period or deadline provided for in this Bid Document. 

c. reject or disqualify any or all Bid(s) with or without assigning any reason. 

d. waive any defect or irregularity in any Bid or any non-conformity in the form or 

content of any Bid and accept that Bid. 

e. re-advertise for new Bids or enter into negotiations for this Bid Document with 

other qualified third parties; and/or 

f. proceed with the Scope of Work and/or work of a similar nature in some other 

manner or not at all. 
 

Notice of such change shall be uploaded on NPL’s website 

https://www.nabhapower.com/tenders/coal-procurement-tenders/.Bidders are required to visit the 

website and keep abreast of any such changes.  

 

9. Though adequate care has been taken while preparing the Bid Document, the Bidder shall 

satisfy itself that the documents are complete in all respects. Intimation of any discrepancy 

shall be given to NPL immediately in writing. If no intimation is received from any of the 

Bidders within the timelines of clarifications/ suggestions, it shall be considered that the Bid 

Documents are complete in all respects and have been received by the Bidder. NPL also 

reserves the right as to whether to implement or not the clarification/ suggestions received 

within the timelines and is in no way bound to implement any/all suggestions. 

 

10. NPL reserves the right to abandon the tender process resulting in non-award of contract to 

any Bidder against this tender process, if the prices discovered prove to be uneconomical/not 

beneficial to the overall interest of NPL or higher than comparable industry benchmarks. In 

such cases, the EMD (as described further in Vol 1 - Instructions to Bidders below) will be 

refunded to the Bidders post internal deliberation of NPL and conclusion of the process. 

NPL’s decision in this regard shall be final and binding to all the Bidders. EMD will not earn 

interest at any point of time.  

 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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11. NPL reserves the right at its sole discretion to cancel or amend the tender process or to 

reject any or all of the Bids received without assigning any reasons. NPL shall not be liable for 

any claim whatsoever and/or any expenses or losses that might be incurred by the Bidder in 

preparation and submission of the Bid as well as for post bid discussions/interactions. For the 

avoidance of doubt, each Bidder is solely responsible for all costs incurred in evaluating 

whether or not to submit a Bid, in the preparation of any such Bid and in participation of the 

procurement process, including, without limitation, all costs of providing information 

requested by, or on behalf of, NPL, attending meetings, conducting due diligence and engaging 

in negotiations. 

 

12. It shall not be binding on NPL to accept the lowest or any other Bid. It shall not be obligatory 

on the part of NPL to furnish any information or explanation for the cause of rejection of the 

whole or any part of the Bid. 

 

13. The ordered quantities of Coal may vary depending upon the decision of NPL and/or 

allocation of Coal by South Eastern Coalfields Limited ("SECL") from time to time. NPL 

reserves the right to vary the quantity of Coal on month to month basis. 

 

14. Bidder shall not assign or transfer the Contract or any part thereof, without prior written 

consent of NPL. 

 

15. Bidder shall comply with Applicable Laws and requirements/policies of SECL/CIL/Indian 

Railways/State Govt. and any other statutory authority (s) related to release and handling of 

Coal during the tenure of the contract. This Bid Document and the Contract shall be governed 

by the laws of India and all legal proceedings in connection with the Bid Document and 

Contract shall be subject to the exclusive jurisdiction of the courts at Chandigarh, India. 

 

16. Canvassing in any manner (either directly or indirectly) may, in NPL's sole discretion, lead to 

disqualification and blacklisting of the Bidder from further involvement in the tender process 

and from participating in the future tenders issued by NPL for 1 years (or such other period 

as determined solely by NPL). 

 

17. Bidder to comply with requirements related to deployment of CIMFR/TPA by NPL for 

sampling and testing at loading/un-loading points. 

 

18. Unless otherwise specified, reference to any document that is required to be submitted 

implies that the same is to be submitted in original. If there is a discrepancy between the 

original document and its copy, the original document will be considered for the bidding 

process. 

 

19. NPL also reserves its right to make changes/amendments to this Bid Document and any 

Purchase Order. 

 

20. Insurance and safety of workers/Employees of Bidder is in the scope of Bidder. 
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21. Bidders shall not for the duration of the bidding process, solicit or entice away the employees 

of NPL, nor knowingly do or cause to be done any act whereby any such person would be 

induced or encouraged to leave the employment or engagement of NPL (whether or not such 

employee would commit a breach of his contract of employment or engagement by leaving) 

unless NPL has given its consent to such solicitation,  or other relevant act. NPL may, at its 

discretion, disqualify from further involvement in the bidding process any Bidder who fails to 

comply with this requirement. 

 

22. NPL is concerned to avoid any conflicts of interest and may, at its discretion, disqualify any 

Bidder from further involvement in the bidding process, should an actual or potential conflict 

of interest arise.  

 

23. NPL may, at its discretion, disqualify from further involvement in the bidding process any 

Bidder who is in conflict of interest with one or more Bidders, a Bidder is set to be in conflict 

of interest if (either directly or indirectly): 

a. fixes or adjusts any element of the pricing of its Bid by or in accordance with any 

agreement or arrangement with any other Bidder; 

b. enters into any agreement with any other person to the effect that such other 

person shall refrain from submitting a Bid and/or shall limit or restrict the 

competitiveness of any element of the pricing of its Bid; 

c. causes or induces any person to enter such agreement as is mentioned in either 

of the above; 

d. communicates to any person other than NPL the amount or approximate amount 

of any element of the pricing of its Bid (except where such disclosure is made in 

confidence in order to obtain quotations necessary for the preparation of the Bid, 

or professional advice required for the preparation of its Bid); and/or 

e. causes or induces any person to inform the Bidder of the amount or approximate 

pricing of any element of any rival Bid. 

 

24. Without prejudice to any other provision of this Bid Document, all Bidders shall regard and 

treat the terms of the Bid Document and all information (which is not made publicly available) 

as being strictly private and confidential and shall ensure that the same is not disclosed, copied, 

reproduced, distributed or passed to any other person at any time except for: 

a. the purpose of enabling a Bid to be prepared and submitted. 

b. as may be required to be disclosed by judicial or administrative process and 

c. disclosed in an action or proceeding brought by a Bidder in pursuit of its rights or 

the exercise of its remedies in connection with the scope of work. 

 

provided that in each case the disclosing party ensures that the receiving party shall comply 

with the terms of this Bid Document and the Contract. In respect of any disclosure made 

pursuant to paragraphs (b) or (c), the Bidders shall restrict the disclosure to only that 

information which must be disclosed in such circumstances and provide NPL with as much 

advance notice as possible. 
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25. All information in relation to this Bid Document and services provided are and shall always 

remain the property of NPL or its advisers, as relevant, and must be returned upon demand, 

without any copies being retained in any form. 

 

26. Copyright in the information in relation to the Bid Document and bidding process rests 

exclusively with NPL or its advisers (as applicable) and such documentation may not be copied, 

reproduced, distributed or otherwise made available to any other third party (either in whole 

or in part) without the prior written consent of NPL, except in connection with the 

preparation and submission of a Bid. 

 

27. Bidders shall not issue or release any publicity in relation to, nor comment on, the 

Contract/PO, the bidding process without NPL's prior written consent to the relevant 

communication. In particular, Bidders shall not make any statement to the media, press or 

any other similar organizations regarding the nature of any Bid, its content or any information 

relating thereto without the prior written consent of NPL. 

 

28. This Bid Document sets out NPL's requirements in respect of the Road-cum-Rail (RCR) 

Transportation of Coal. In the event of any inconsistency, this Bid Document shall take 

precedence over any other documents or information previously issued by, or on behalf of, 

NPL or the Bidder including any LoI/ PO. 

 

29. Tender Timelines: 

 

Date Event 

05 February 2020 Publishing of NIT in newspapers 

10 February 2020 Date of availability of Bid document at NPL website 

18 February 2020 Last date for receipt of comments/suggestions (latest by 18:00 Hrs) 

31 August 2020 
Date of uploading revised document on NPL website with changes as 

applicable. 

05 September 2020 
Receipt of comments/suggestions based on revised document (latest by 

18:00 Hrs) 

14 September 2020 Date of uploading revised document/corrigendum on NPL website 

22 September 2020 Submission of Bid at 11:00 Hrs at Rajpura 

22 September 2020 Opening of Technical Bids at 11:30 Hrs at Rajpura/Patiala 

22 September 2020 
Opening of Price Bids at 15:00 Hrs at Rajpura/Patiala (depending upon 

number of Bidders and subject to completion of Technical Evaluation) 

 

Note: 

1. NPL reserves the right, in its sole discretion, to amend the above deadlines and events at 

any time. 
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2. Interested parties may express their preliminary interest for participation in this tender 

through the letter as per the Annexure X. Bidders who have not submitted the EOI can 

also submit their Bid by the due date and participate in the tender process. 

 

 

 

VOLUME I. INSTRUCTIONS TO BIDDERS 

1. GENERAL INFORMATION ABOUT NPL’s THERMAL POWER PLANT 

Nabha Power Limited (NPL), a wholly owned subsidiary of L&T Power Development 

Limited has been successfully operating a 2X700 MW super critical thermal power plant at 

Rajpura, Punjab since 2014. 100% of the power produced by the NPL Power Plant is sold to 

the Punjab State Power Corporation Limited (“PSPCL”) under a long-term Power Purchase 

Agreement (“PPA”).  Efficient and reliable power from NPL forms the backbone of power 

supply to the state of Punjab. 

 

NPL is among the best running power plants of the country having the performance 

parameters at par with the most efficient power plants around the globe. The coal handling 

plant of NPL has state of the art technology with crescent type wagon tippler supplied installed 

and commissioned by L&T Bulk Material Handling unit. 

 

NPL has received numerous awards and accolades such as CII national Energy leader award, 

CII awards for Excellent Energy Efficient Unit as well as Best Innovative Project, Gold CSR 

Award, IPPAI award for Best Thermal Power Generator, National Best Employer 

Brand Award by Economic Times. 

 

NPL by virtue of being the lowest cost power producer in the state of Punjab remains on the 

top of merit order, this has resulted in the plant operating at high Plant Load Factor (PLF), 

which is amongst the best in the industry. 

 

Coal for this super critical power plant is being primarily sourced through Linkage from SECL 

under the Fuel Supply Agreement (“FSA”), executed for 5.55 MMTPA. NPL has executed 

tripartite agreement with CIMFR for sampling and testing at the loading end in SECL. 

 

NPL proposes to engage reputed and competent transporters / contractors for transporting 

Coal from mine to NPL power plant, in RCR mode, including all incidental activities.   

 

2.   QUALIFICATION REQUIREMENT 

 Parameters 

Minimum 

Requirement for 

the Bidder(s) 

Documents 

Required to be 

submitted 
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Technical 

Qualification 

Requirements 

a. Experience in 

transportation of 

coal at CIL 

subsidiaries /Indian 

ports by the Bidder  

and,  

b. Experience in co-

ordination with 

Railways and CIL 

Subsidiaries  

or, 

a. Experience in 

transportation of 

coal at CIL 

subsidiaries /Indian 

ports by the Bidder  

and,  

c. Experience in 

loading of coal/iron         

ore/bauxite in 

wagons. 

 

  

a. 3 Lakh MT,  

 

 

 

and  

 

b. 3 Lakh MT  

 

 

or 

a. 3 Lakh MT 

 

 

 

 

and, 

 

c. 1 Lakh MT  

(Quantity per year 

executed in any 

financial year during 

last 3 (three) financial 

years ending 

31.03.2020. 

1. Certificate issued by 

Statutory Auditors 

based on the 

POs/Work orders. 

2. Self-certified copies 

of the POs/Work 

orders. 

3. Summary of 

POs/WO’s duly 

certified by 

Statutory Auditors. 

4.  Performance 

certificate as per 

Annexure XIV 

 

 (Interested 

Applicant(s) meeting 

requirement of a & b or a 

& c of this table shall be 

considered qualified)  

Financial 

Qualification 

Requirements 

d. Annual Turnover of 

Bidder in any 

financial year during 

last 3 (three) 

financial years 

ending 31.03.2020.  

Rs. Twenty (20) 

Crores  
Turnover and net 

worth duly certified by 

Statutory Auditors as 

per Annexure-III (B). 

e. Net worth of 

Bidder in any 

financial year during 

last 3 (three) 

financial years 

ending 31.03.2020. 

Rs. Two (2) Crores  

 

Notes:  

1. Bidding through a Consortium is not permitted. 

2. In case the annual accounts for the financial year immediately preceding the last date 

of submission of Bid are not audited, the Bidder should give a certificate to this effect 

from its Statutory Auditors. 
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3. Both technical & financial parameters shall form part of the total qualification 

requirement. 

 

3. PREPARATION AND SUBMISSION OF BIDS 

3.1 PREPARATION OF BID: -  

 

3.1.1 The main Bid proposal envelope shall comprise of cover-A, cover-B and 

cover -C, each of which shall be in a separate envelope. Detail of the contents 

of cover-A, cover-B & cover-C is as under: 

SL 

NO 

Cover DOCUMENTS TO BE SUBMITTED 

01 
“A” shall contain in 

original  

 

i. Price Bid as per Annexure-IV of the Bid 

document appropriately sealed. 

 

02 
“B” shall contain  

in original  

1. Covering letter as per format (Annexure-1) 

2. Power of Attorney in favour of Authorized 

Signatory. (Annexure II) 

3.  Earnest Money Deposit (EMD) in form of 

Demand Draft in favour of NPL 

03 

 

“C” shall contain 
mentioned documents 

in hard copy.   

i. Latest version of Bid documents including all 

amendments/ addendums/ clarifications, each 

page duly stamped and signed by the 

authorized signatory of the Bidder. 

ii. Declaration of subsidiaries (Annexure-XII) 

iii. Certificates issued by Statutory Auditors 

against technical & financial qualification 

requirement. (Annexure III A & III B) 

iv. Declaration/certificate regarding non-audit of 

accounts of preceding year. 

v. The documents required to demonstrate 

work orders executed (Annexure III-C). 

vi. Self-attested copies of POs/Work Order in 

support of work experience.  

vii. Memorandum of association (MoA), Article 
of Association (AoA). 

viii. Certificate of incorporation and Board 

Resolution. 

ix. Performance certificate as per Annexure XIV 

 
 

         All the above should be enclosed in an outer envelope/box (Main Envelope). Bidder shall 

also provide soft copy of all the documents mentioned in sl no 2 & 3 in a pen drive. 
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3.1.2 Bid must be unconditional and non-suggestive. Bids with conditions/suggestions 

(including any amendments to the General Terms and Conditions) being nonresponsive 

are liable to be summarily rejected in NPL’s sole discretion. Any Bidder specifying 

conditions/suggestions may be debarred from participation in the future Bid process.  

3.1.3 The Bidder shall quote its prices/rates for the complete Scope of Work set out in 

clause 17 of Vol. III and other terms and conditions of the Bid Document, in the Price Bid 

format described in Annexure IV. The Bid and supporting documents prepared by the 

Bidder shall be in English. The prices shall be indicated in figures with landed price to be 

indicated in figures and words. 

3.1.4 Price Bid and supporting documents shall be legible and only printed version shall be 

accepted. Handwritten documents, erasures, overwriting and other changes on the Price 

Bid shall be liable for rejection. 

3.2 RELATED & INTERESTED PARTIES: 

Bidder shall submit only one Bid and any of the parent company/ Associate/ affiliate/ 

Related Parties/ ultimate parent company of the Bidder shall not separately participate 

(directly or indirectly) in the same bidding process.  

 

A Bidder shall not have conflict of interest that affects the bidding process. Further, if any 

Bidder is having a common interest with other Bidders participating in the same bidding 

process, the Bids of all such Bidders shall be rejected in NPL’s sole discretion.  

 

A Bidder shall be deemed to have a common interest affecting the bidding process in the 

events:  

(a) Such Bidder, or any Associate thereof, receives or has received any direct or indirect 

subsidy, grant, concessional loan or subordinated debt from any other Bidder, or any 

Associate thereof or has provided any such subsidy, grant, concessional loan or 

subordinated debt to any other Bidder, its members or any Associate thereof; or  

(b) Such Bidder or any associate thereof having common management control in other 

participating bidding company or any of its associate participating in the same Bid.  

 

3.3  SUBMISSION OF BID: -  

 

3.3.1 Bidders shall submit their Bids at the following address by the date and time mentioned 

in Tender Timelines (Clause 29) of General Terms and Disclaimers. 

GM & Head- Fuel Sourcing & Management, 

Nabha Power Limited 

P O Box 28, 

Near Village Nalash, 

Rajpura-140401, Punjab, India. 

E-mail: Afroz.Ali@Larsentoubro.com 

 

mailto:Afroz.Ali@Larsentoubro.com
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3.3.2 The Bidders shall send their Bids either by registered post; or speed post; or courier; 

or by hand delivery, to reach NPL at the specified address on or before the Bid due date 

& time.  Bids submitted by telex/telegram/fax/e-mail shall not be considered under any 

circumstances. 

 

4.    BID OPENING AND EVALUATION METHODOLOGY 

NPL shall not be responsible for any delay in receipt of the Bids or in case the Bid Documents 

are tampered/lost or damaged during transit by post/courier. Any Bid received after the time 

specified for receipt of bids is liable to be rejected. NPL will have the sole discretion to extend 

any of the timelines related to the bidding process. 

 

The envelope B will be opened in the presence of NPL tender committee, Bidder’s authorised 

representative (maximum two persons) and Punjab State Power Corporation Limited (PSPCL) 

representatives (if deputed) as per the timelines specified. 

 

4.1 Envelope “B” shall be opened and evaluated for “Responsiveness” as per the following 

chart: 
 

 

 
SL NO 

PARTICULARS YES NO REMARK SIGNATURE 

1 
Does the main envelop 

contain Cover “A”, “B’ and 

“C”? 

    

2 

Does the Cover “B” contain 

original EMD, POA and 

covering letter as per 

Annexures of the Bid 

Document 

   

3 
Is the EMD  of required 

amount? 
   

4 
Is the POA as per specified 

format?  
   

5 
Is the covering letter as per 

specified format? 
   

6 
Is the Bid unconditional/ 

non-suggestive 

    

 

4.2 Bids which are not complete in all aspects as stipulated above and/or without the Earnest 

Money Deposit (“EMD”) are liable for rejection being nonresponsive. NPL may at its 

discretion accept any non-material/ minor deviations. NPL and PSPCL representative(s) 

(if deputed) for tender process shall have the discretion to decide whether the deviation 

is minor/non-material or not otherwise. 

 

4.3 Non-financial Bids (envelope “C”) to be opened only for those Bidders who meet the 

responsiveness requirements.  
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4.4 After opening envelope “C”, Price Bid (envelope “A”) of the Qualified Bidders (who 

meet the qualification requirements) shall be opened in the presence of NPL tender 

committee, Bidder’s authorised representative (maximum two persons) and PSPCL 

representative (if deputed) as per the timelines mentioned. 

 

4.5 If the Price Bids cannot be opened as per the schedule, the Qualified Bidders will be 

intimated in advance regarding the revised schedule for opening of the Price Bid. 

 

4.6 All documents submitted as a part of bidding process shall become the property of NPL 

and are not returnable. 

 

Note: NPL reserves the right to verify the authenticity of the documents submitted for 

meeting the qualification requirement and may request for any additional information and 

documents. NPL reserves the right to contact the Bidder’s bank and third parties’ 

references to verify the Bidder’s information and documents for the purpose of 

qualification. In such cases, Bidder shall co-operate fully with NPL at their own cost. In 

case NPL desires to verify copies with originals that are not submitted, Bidder is required 

to make them available at NPL premises.  

 

4.7 Evaluation for Qualification: 

       The bid will be evaluated as per technical qualification as per Clause 2 and Clause 3.1.1 

above. 

4.8 Evaluation of the Price Bid 

 

      The Price Bids shall be evaluated based on lowest Landed Cost of Coal delivered at NPL 

Power Plant inclusive of (a) surface transportation, (b) nominal railway freight & applicable 

OTC charges, (c) liaising, co-ordination and incidental charges and (d) tarpaulin charges 

in Rs/MT (including taxes, duties & levies) individually for each mine (s).  

      Notes: 

      The Bidder will have the option to quote maximum three sidings for each mine (s). Bidder 

shall quote the surface transportation charges and nominal railway freight up to NPL 

Power Plant for the quoted railway siding (s). Permission to interchange the loading siding 

may be granted solely at the discretion of NPL, subject to the lowest Landed Cost of the 

three sidings shall be payable by NPL irrespective of the selection of siding by the Bidder. 

 

5.     NEGOTIATIONS AND AWARD OF CONTRACT 

 

NPL reserves the right to negotiate with the Bidders in consultation with PSPCL to match L1 

rates. Notwithstanding any other provision of this Bid Document, the Contract between NPL 

and the Successful Bidder(s) shall come into existence by the following process:  
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5.1 NPL may award a Contract(s) to more than one Successful Bidder and such Contract 

shall incorporate the terms of this Bid Document. 

 

5.2 The Bidder(s) shall sign and return the Acceptance Letter as provided in Annexure XIII 

together with its Bid as evidence of its intention to accept the terms of this Bid Document 

and enter into a legally binding Contract with NPL. The Contract between NPL and the 

Successful Bidder shall come into existence and commence on the date NPL issues a 

Letter of Intent to the Successful Bidder; or on the date NPL issues a Purchase Order to 

the Successful Bidder, whichever is earlier. 

 

5.3 NPL may at its own discretion issue a Letter of Intent to the Successful Bidder(s). Such 

Letter of Intent may include certain conditions which the Successful Bidder must satisfy 

before NPL issues a Purchase Order to such Successful Bidder. 

 

5.4 NPL may issue Purchase Order(s) to the Successful Bidder who must comply with the 

terms of such Purchase Order(s). NPL shall in no circumstances be obliged to issue any 

Purchase Order(s) to any or all the Successful Bidder(s). However, any failure to comply 

with the terms of an issued Purchase Order shall be treated as a breach of the terms of 

the Contract and NPL shall be entitled to exercise its remedies specified in the Contract 

and/or this Bid Document. 

 

5.5 The Bidder(s) shall indicate its subsidiaries/Related Parties as per Annexure-XII. NPL may 

(in its sole discretion) place an order, by issuing a Purchase Order, to the related 

party/subsidiary of the Bidder provided that such Purchase Order shall always be subject 

to the terms & conditions of the Contract and this Bid Document. In the event of any 

default by any related party or subsidiary of the Bidder, the default shall also be deemed 

to be a default on the part of the Bidder itself and NPL shall be entitled to hold the Bidder 

solely liable for such default by the terms of the Contract. 

 

6.   BID CURRENCY AND VALIDITY 

 

6.1. The Bidder shall quote the prices in Indian Rupees (INR) as per the Price Bid format 

provided in Annexure IV. 

6.2. The Bids submitted shall be valid for acceptance as per the validity table in clause 9 of 

Vol.-I. Bid validity can be extended further by mutual agreement in consultation with 

PSPCL. 

 

7.    EARNEST MONEY DEPOSIT  

 

7.1 The Bidders are required to make an Earnest Money Deposit (EMD) of Rs. 1,00,00,000/- 

(Rupees One Crores only) by way of  a Demand Draft (DD) in favor of Nabha Power 

Limited payable at Rajpura/Chandigarh. 
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Note: No interest shall be paid on EMD. 

 

EMD shall be refunded/retained as per the table below:  

L1 Bidder L2 Bidder Qualified 

Bidders (L3/L4 & 

so on) 

Bidders found 

non-responsive/ 

Not Qualified  

EMD shall be 

converted into CPS 

75% of the EMD 

amount shall be 

returned within one 

month from the date 

of opening of the bid. 

Balance 25% shall be 

retained throughout 

the validity of the Bid 

document. 

Within one month 

from the date of 

Bid opening. 

 

Within 15 working 

days from the date 

of the opening of 

the non-financial 

Bids provided EMD 

is not liable to be 

forfeited under this 

Bid document. 

 

NPL shall have the right to forfeit the EMD if: 

 

1. the Bidder withdraws or modify his Bid during the validity period of the Bid. 

2. the Bidder conceals any material information or makes a wrong statement or 

misrepresents any fact(s) or makes a misleading statement in its Bid that has a material 

impact on the performance required under the Contract, or tries to influence the 

outcome of the Bid process, in any manner whatsoever or acts in a manner to nullify the 

tender process. 

3. If the Successful Bidder fails to return in writing its acceptance of the Letter of Intent 

(LoI)/PO within a week after the LoI/PO has been issued to the Bidder. 

Important Note: In case Bidder makes false representation with respect to qualification 

requirements, which may be discovered/ revealed during the bidding process or during the 

validity of the Contract, EMD/CPS may be encashed and forfeited by NPL and 

Contract/Purchase Order if awarded may be annulled with no liability to NPL. NPL may also 

take other actions as appropriate including blacklisting and debarring the Bidder from current 

and future participation in tenders issued by NPL. 

8.   CONTRACT PERFORMANCE SECURITY (CPS) & SECURITY DEPOSIT (SD) 

 

8.1 The EMD amount submitted by the L1 and L2 Bidder shall be converted into Contract 

Performance Security (CPS). In case, Contract awarded to L2 Bidder after refund of 75% 

of the EMD, L2 Bidder shall submit the balance amount of CPS (i.e. Rs. 75 Lacs) by way 

of a Demand Draft/RTGS within 7 (seven) working days from the issue of LoI/PO. 
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8.2 The CPS shall be returned to the Contractor within 30 days after final settlement of 

Contract, subject to deduction of any amount due to NPL from the Contractor. No 

interest shall be payable to the Contractor on the amount of CPS. 

 

8.3 CPS shall be maintained throughout the tenure of the Contract as security for the 

satisfactory performance of the Contract/ PO(s). In case of any unsatisfactory 

performance, NPL may forfeit the CPS either in full or in part, as the case may be. The 

Contractor shall have to submit a fresh CPS or replenish the amount so forfeited within 

2 (two) weeks of such forfeiture and intimation from NPL for the same to the Contractor. 

If Contractor fails to replenish the same within the stipulated time of 2 weeks, then NPL 

shall be at liberty to withhold the payment due for services already made to the extent 

of CPS replenishment required.  

 

8.4 The Contract Performance Security shall be valid as per the validity table in clause 9 of 

Vol-I or till the extended period of validity, in case of extension. 

 

8.5 The Contractor shall in addition to the CPS also furnish Security Deposit (SD) in the 

form of BG as per Annexure-XI for an amount equivalent to the value of Coal (ex-colliery 

price inclusive of taxes, duties & levies) allocated for lifting by NPL subject to a maximum 

of Rs 10 Cr, within 7 (Seven) working days from the date of LoI/PO as the case may be.  

 

8.6 Security Deposit will be returned after 30 days of receipt of entire allocated quantity (as 

per quantity reconciliation based on CIMFR analysed Total Moisture excluding referee 

results). 

 

09     VALIDITY TABLE   

Document Value Validity 

Earnest Money Deposit 

(EMD) 

Rs. 1,00,00,000 (Rupees 

One Crore Only) 

31- October-2021 

EMD will be refunded to the 

Bidder as per the table 

mentioned in clause no. 7.1 

above 

 

Price Bid (Annexure IV) As stated in Annexure IV 
31- October-2021 

(For allocation of Coal) 

Contract Performance 

Security (CPS) 

Rs. 1,00,00,000 (Rupees 

One Crore Only) 

30 days after final settlement as 

per clause 15.5 

Security Deposit (SD)   Rs 10 Cr 
31-December-2021 + three 

months claim period 
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VOLUME II. 

 

10. PERIOD OF CONTRACT AND ALLOCATION STRATEGY 

 

 

10.1 Period of contract:   

 

The commencement date of the Contract shall be as per the “Negotiation & Award of 

Contract” section above. The Contract shall be valid until the entire Coal allocated to the 

Contractor (from November 2020 to October 2021) is received at NPL Power Plant. The 

Contract may be extended for the Coal allocated for the following year (from November 

2021 to October 2022), with the mutual agreement of NPL and the Contractor(s) in 

consultation with PSPCL.  

 

10.2 Allocation: 

 

The minimum quantity to be offered by the Contractor for the Scope of Work shall be 60,000 

MT per month, for the allocation period from 1st November 2020 to 31st October 2021. 

The work as per the scope may get spilled over beyond this period. Monthly requisitioning 

and allocation to various Contractors shall be decided by NPL. 

 

Note: Bids offering quantity lower than the minimum quantity mentioned above 

shall be rejected being non-responsive.  

 

NPL prefers single Contractor per mine (s). Discussions will be carried out with L2, L3, L4 

Bidders…, in sequence, to match the L1 price during negotiation only. In case the L2 Bidder 

does not match the L1 price, no allocation will be given to L2 and subsequent discussion will 

be carried out with L3, L4, and so on to match the L1 price. In case, L2 and/or L3 and/or L4 

and so on matches the L1 price, L1 Bidder from a given mine (s) will be given 100% of the 

monthly allocated quantity for the allocation of Coal up to 40,000 MT, however, for quantity 

allocation of more than 40,000 MT from a particular mine (s), the quantity shall be distributed 

in the ratio of 70:30 amongst L1 & other Bidder next in line subject to minimum allocation of 

40,000 MT to L1 Bidder.  The estimated monthly requirement is up to 1.00 Lakh MT, however, 

it may vary based on the actual allocations from SECL. The Contractor has to offer a minimum 

quantity as per the format of Annexure-1.  

 

NPL may allocate quantity to the Contractors over and above the minimum offered quantity 

declared by them. For such additional allocation, the consent from the Contractor will be 

taken, prior to such allocation to the Contractor. 
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In case the L1 Bidder is not able to execute the additional quantity over and above the 

minimum offered quantity, NPL at its discretion may transfer the additional quantity to L2 

Bidder at the L1 price. 

 

Quantity earmarked for a Bidder will depend on continued satisfactory performance. In case 

the performance of L1 Bidder is not found satisfactory, then such Contractor’s future monthly 

allocated quantity of Coal may be cancelled or reduced by any extent, and the same will be 

transferred to L2 Bidder at L1 price. The process will continue in case L2 Bidder’s 

performance is also not found satisfactory. 

 

While the Bidders are bound to accept orders up to the offered quantity, NPL at all the time 

can release PO(s) for quantity lower than minimum offered quantity. 

11.   PRICE & PRICE BASIS & ITS EFFECTIVENESS: 

11.1 The Bidder shall quote its most competitive prices for the Scope of Work in Price Bid 

format (Annexure IV) for various mine (s). Any quantity which is allocated during the 

Contract period but not delivered during this period will be executed at the price 

applicable for that specific Contract period. 

 

11.2 Price Variation: 

 

a) The prices shall remain fixed and binding on the Bidder and shall not be subject to 

any variations for any reason whatsoever during the term of the Contract and any 

rollover period until the entire allocated Coal quantity is received at the NPL 

Power Plant. 

 

b) However, statutory variations (increase or decrease) on account of the change in 

statutory taxes & duties, introduction of any new tax, withdrawal, or modification 

of any tax shall be passed through during the period of Contract. Documentary 

evidence shall be required from the Bidder for the same. 

 

11.3. The rates quoted by the Bidder in the Price Bid be deemed to cover the cost of all 

the relevant operations/works mentioned in this Bid Document. No claim for any 

increase in cost shall be entertained on any account except in terms of clause 11.2 above. 

 

12.  QUANTITY DETERMINATION 

12.1  Weighment of rakes shall be carried out on IMWB (for tare and gross) at NPL. Net 

weight=Gross weight less the tare weight as measured at NPL IMWB. Access to the 

Contractor to witness the weighment will be provided through CCTV real-time footage. 

Copy of weighment sheet of each rake shall be provided to the Contractor. 
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12.2  NPL shall provide a copy of calibration certificates if requested by the Contractor. NPL 

shall undertake the calibration of IMWB in line with the schedule/practice as 

recommended by Legal Metrology.  

 

12.3 When NPL IMWB is not operational for a short duration, then NPL received weight shall 

be computed by applying transit loss based on average transit loss of previous most recent 

rakes (minimum 5, maximum 10) despatched for NPL from the same loading point of the 

bidder.   

 

Transit Loss available for min 5 rakes previously dispatched form the same loading point 

In case NPL IMWB is not operational and transit loss for the previously dispatched 

rakes to NPL from the same loading point is available for 7 rakes is as under: 

Example: 

1st rake: 2%,2nd rake: 3%,3rd rake: 2.5%,4th rake: 2.8%,5th rake: 3%,6th rake: 3.5%,7th rake: 

3% 

Then the transit loss for the rake for which weighment has not been done at NPL 

IMWB will be computed as: 

Transit Loss = Average of the transit loss of the 7 rakes (2+3+2.5+2.8+3+3.5+3)/7= 

2.8% 

 

12.4  In case there is no previous benchmark available for rakes despatched for NPL by the 

Contractor from same loading point and supplies are expected after the IMWB is 

rectified, then average transit loss of most recent rakes (minimum 5 , maximum 10)  

received post rectification of NPL IMWB shall be considered for arriving at NPL received 

weight for the rakes received during the non-availability of IMWB. 

Transit Loss available for min 5 rakes dispatched form the same loading point post 

rectification of NPL IMWB. 

Transit loss for the rakes for which weighment could not be done due to non-functional 

IMWB and a min of 5 rakes have not been dispatched to NPL from the same loading 

point earlier, Transit Loss will be computed by taking into account the transit loss f for 

minimum 5 rakes supplied from the same loading point post rectification of NPL IMWB 

as under: 

Example: Transit Loss figure is available for 5 rakes post rectification of NPL IMWB: 

1st rake: 2%,2nd rake: 3%,3rd rake: 2.5%,4th rake: 2.8%,5th rake: 3% 

Then the transit loss for the rake for which weighment has not been done at NPL 

IMWB will be computed as: 

Transit Loss = Average of the transit loss of the 5 rakes (2+3+2.5+2.8+3)/5= 2.66% 

 

12.5  While considering the most recent rakes (minimum 5, maximum 10) as per clause no. 

12.3 & 12.4 above, preference shall be given for considering the rakes within the same 

lot. 
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12.6  In case there is a case of over speeding of wagons of a rake while passing through IMWB 

at NPL, resulting in non-registration of the weight of entire rakes then NPL received 

weight would be arrived at by the similar methodology as in 12.3 & 12.4 above 

12.7 Transit loss up to 0.8% shall be allowed. 

 

 

13.  QUALITY DETERMINATION 

 

A)  Loading end Coal quality determination: 
 

i) Contractor shall check the quality of Coal lifted from SECL and will provide SECL reports 

to NPL if CIMFR sampling is not available. 

ii) It shall be the responsibility of the Contractor to ensure lifting of appropriate quality of 

Coal as per GCV band billed by SECL to NPL.  

iii) In the case of deployment of CIMFR/TPA grade analysed by it (including the outcome of 

Referee sample) will be considered for determining Ash% (ARB), GCV (ARB), TM, etc. 

 

B)  NPL receipt end Coal quality determination:  

 

13.1. NPL will carry out the sampling and analysis of Coal at NPL Power Plant as per the 

provisions of either BIS or ASTM Normally, sampling would be done through a mechanical 

sampling system. In case of exigencies, a suitable alternative will be resorted to. 

 

13.2.  Generally, it takes 3-4 working days for sampling, preparation, analysis and declaration 

of test result, after unloading. An intimation would be sent to the contractor’s 

representative before unloading of their rake well in advance. The Contractor’s 

representative will have the option to witness the sample collection, preparation, testing 

of the main sample, and final packing of the referee sample through CCTV real-time 

footage (following coverage locations). In no case Contractor’s representative shall in any 

way have the liberty to interfere in the quality determination process. Any dispute related 

to sampling, preparation, and analysis activity must be raised strictly within 48 hours of 

the respective activity. Further, any dispute related to testing results excluding TM% may 

be raised strictly within 5 days of the sharing of the results by NPL. No dispute can be 

raised after the expiry of the given timelines. The dispute is to be registered/raised 

through email/ letter to NPL, as per the prescribed format as in Annexure-IX. In case the 

prescribed format does not adhere to the claim for referee sample testing will not be 

entertained. 

S. No. Locations Under CCTV Coverage  

1.  IMWB 

2.  Wagon tipplers 

3.  TM sample collection area (5th floor) 

4.  Bottle sampler area (4th floor) 

5.  Inside Lift 

6.  Area between crusher house to lab 
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13.3. It may be noted that NPL receives coal from multiple sources/ Contractor (s) and thus 

the system has an intrinsic advantage of cross-validation. 

 

13.4. As this process of sampling and preparation is a continuous round the clock process 

to deal with the multiple consignment workloads, NPL would carry out the process as 

per the time deemed suitable for the process, hence it is the responsibility of the 

Contractor’s representative to be available at all times at CCTV monitor location to 

witness the same. Contractor would also have the facility to access last 7 days CCTV 

footage of their rakes. 

 

13.5. NPL may request the Contractor to withdraw representative who is not diligent 

and/or is not cooperative. Frivolous/unreasonable objections to the sampling and testing 

process at NPL shall not be entertained. 

 

13.6. Referee samples shall be preserved in the NPL laboratory in a locked almirah in sealed 

condition for 30 days in the joint custody of NPL & PSPCL. 

 

13.7. Generally, quality reports will be generated within 7 days of receipt of the rake and 

the same will be communicated to the Contractor. 

 

13.8.    The Contractor has the right to raise a dispute against the test result of sample, 

provided that the Contractor has complied with the requirements of clause no. 13.2 

above.       

                                                    

The number of results challenged for referee sample testing by the Contractor shall be 

considered to the extent of 50% of the total rakes received in a batch. 50% results 

challenged for referee shall be tested at NPL lab and remaining 50% samples shall be 

analysed at 3rd party external laboratory.  

 

13.9.   Subject to the satisfaction of the criteria mentioned above, the SOP for testing of 

referee  sample is as under: 

a) The Contractor will be intimated 4 days prior to the extraction of referee sample from 

the joint custody. 

b) Referee samples will be taken out from the joint custody of NPL & PSPCL in presence of 

Contractor. 

c) For referee sample testing at third party external laboratory, following procedure shall 

be followed: 

 

i) The sample will be jointly re-packed and sealed by NPL and Contractor post extraction 

from the joint custody. 

7.  Air drying room inside the lab 

8.  Other areas of Lab 
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ii) The sealed and packed sample will be sent to 3rd party external laboratory for analysis. 

The detail of 3rd party external laboratory is as under: 

a) National Metallurgical Laboratory 

b) Indian Institute of Chemical Technology 

c) Institute of Minerals & Materials Technology 

d) Inspectorate Griffith India Pvt Ltd 

e) Shriram Institute for Industrial Research 

 

iii) The 3rd party external laboratory for testing the referee sample amongst the above shall 

be decided by NPL at its own discretion. 

iv) Referee sample will in no case be handed over to the Contractor and shall be physically 

handed over to the 3rd party external laboratory in presence of NPL and Contractor 

representative. Analysis shall be carried out in presence of NPL and Contractor’s 

representative, if permitted by the external referee lab. 

v) The all-inclusive cost related to testing for the referee sample shall be borne by the 

respective Contractor and the same shall be deducted from Contractor’s monthly bill. 

It is to clarify that the Contractor shall bear the cost of travelling, boarding, lodging and 

other related expenses for its own representative. 

vi) Results declared by 3rd party external laboratory shall be final and binding on both 

Parties, the Contractor and NPL for all commercial purposes.   

 

d) For referee sample testing at NPL laboratory, following procedure shall be followed: 

 

i) Referee sample testing shall be carried out in presence of Contractor’s representative. 

ii) In case of testing of referee sample for GCV, bomb calorimeter will be 

calibrated/verified as per BIS/ASTM prior to testing. Post successful verification of bomb 

calorimeter, referee sample will be tested as per applicable standards. 

iii) The calibration status of oven, muffle furnace and weighing equipment will be 

demonstrated through valid calibration certificates. 

iv) The entire process including taking out the referee samples from joint custody, 

extracting the quantity from sealed packet and final analysis will be captured on CCTV 

camera. If CCTV camera is not functional for any area, video recording of that process 

will be done  through mobile camera.  

v) Based on the testing NPL will share the revised results. Results declared by NPL shall 

be final and binding on both Parties, the Contractor and NPL for all commercial 

purposes. 

 

13.10.  PSPCL representative (s) may witness the process including testing of referee 

samples. 

 

13.11 Any misuse of real time footage witnessing by Contractor or its representative will be 

viewed seriously and may result in disqualification/blacklisting of a Contractor, including 

denial of this access for the balance period of supply of Coal. The presence of more than 
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one representative of a Contractor will be viewed as unnecessary and violation of the 

privilege. Repeated violations may lead to the cancellation of the gate pass and the banning 

of entry on the premises. 

 

 

14.  COMPUTATION METHODOLOGY FOR SERVICE CHARGE PAYABLE & 

VARIOUS RECOVERIES /QUANTITY ADJUSTMENTS 

 

Computation for penalties/recoveries/quality adjustment will be done batch-wise on a 

monthly weighted average basis. 

 

The service charge shall be adjusted based on the following: 

 

14.1.1 Penalty on account of GCV variation:  

 

The computation of amount on account of GCV variation shall be as under. Variation is 

computed as per the difference between monthly weighted average GCV-ARB determined at 

the plant end and by CIMFR (results, including that of referee) for the Batch: 

 

GCV-ARB Plant vs CIMFR Formula applicable 

Penalty 

i) NIL for first 70 Kcal/Kg variation. 

ii) Rs 0.50 PMT for every 1 Kcal/Kg in second slab of 71-200 

kcal//kg, 

iii) Rs 1 PMT for every 1 Kcal/kg variation in third slab of 

201-300 kcal//kg 

iv) Rs 1.25 PMT for every 1 Kcal/Kg variation beyond 300 

kcal//kg. 

This will be applied as per the methodology of income tax 

slab. 

 

Illustration: 

 

TM adjusted quantity (payable quantity) – 1,000 MT 

CIMFR reported GCV (ARB)- 4000 Kcal/Kg 

NPL received GCV (ARB)- 3670 Kcal/Kg 

 

Conditions 

Difference in 

 CGV 

(Kcal/Kg) 

Penalty Rate 

(Rs/MT) 

Penalty Amount 

( Rs) 

For first 70 Kcal/Kg 70 Nil Nil 

From 70 Kcal/Kg to 200 Kcal/Kg 130 0.5                   65,000  

From 200 Kcal/Kg to 300 Kcal/Kg 100 1                1,00,000  
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For beyond 300 Kcal/Kg 30 1.25                   37,500  

Total                    2,02,500  

 

 

CIMFR GCV ARB will be deduced from CIMFR reports as follows: 

 

CIMFR GCV ARB = CIMFR GCV x (100 – TM) / (100 – M) 

 

Where, CIMFR GCV = GCV declared by CIMFR 

  TM = Total Moisture % declared by CIMFR 

  M = Moisture % (on 60% RH & 40degC) declared by CIMFR 

 

For GCV consideration, the scenario mentioned in the table below shall be applicable for 

comparing received GCV-ARB at NPL with GCV-ARB deduced from CIMFR results. 

 

The Coal will be despatched generally as per the sequence of DO lifting. The composition of 

quantity in a rake against a DO shall be indicated by the Contractor for establishing a 

relationship between input & output quality. 

 

 

Scenario-1  

Coal quality (CIMFR/SECL/TPA deployed 

by SECL) reports for the entire lifted 

quantity is available  

Scenario-2  

Coal quality (CIMFR/SECL/TPA deployed by SECL) 

reports for 100% lifted quantity is not available.  

Procedure  

The available reports will be considered 

for that month for deriving weighted 

average parameters.  

Procedure  

The weighted average of the quality parameters 

from the reports available of the most recent 

preceding month against respective source and 

grade shall be applicable for the quantities not 

covered in reports.  

 

Note: 

In case, Coal in a rake is sourced from multiple mines, TM & GCV(ARB) shall be computed 

on a proportionate weighted average basis. 

 

14.1.2  Weight adjustment and recovery of railway freight on account of excess    

moisture over base Total Moisture: 

 

In case the Total Moisture (ARB) of Coal received exceeds the guaranteed base Total 

Moisture (TM), the weight of Coal shall be reduced by the same percentage for the excess 

TM%. 

The weight correction and recovery of railway freight for the excess Total Moisture (ARB) 

shall be worked out as under: 

  



Page | 26  
 

TM adjusted Coal received weight  

= Quantity received in a Batch x {1- (Received TM% - Guaranteed TM%)}     

 

The additional railway freight incurred by NPL on account of excess moisture shall be borne 

by the Contractor. The same will be recovered from the Bidder as per following formula:   

 

Railway freight recoverable = Additional weight on account of excess moisture (Received 

weight – TM adjusted weight) x applicable nominal railway freight including taxes & duties for 

the month (Rs/MT). 

 

Illustration of TM adjusted weight  

If Coal TM as per CIMFR = 12.5% 

Coal actual TM% received in a rake at plant = 12.7 %  

 

Received wt.: 1000 tons, TM adjusted weight= 1000* {1-(12.7%-12.5%)} = 998 tons. 

Nominal rail freight will be recovered for 2 tons. 

 

Cap on penalty shall not apply for recovery on account of excess TM i.e. for recovery of railway 

freight on account of excess TM. 

 

14.1.3 Penalty on account of under-loading and over-loading: 

 

The Contractor shall ensure that there is no underloading or overloading of wagons, to avoid 

idle freight and levy of any overloading charges by the Railway authorities. The overloading 

charges would also mean the consequential charges (including but not limited to FAUC) 

imposed by Railways in RR on account of overloading besides the punitive charges for 

overloading. Idle freight  as per RR on account of Under loading above 30 MT (per rake) shall 

be shared at the ratio of 30:70 between NPL and Contractor respectively for incremental 

quantity i.e. till 30 MT under loading  per rake, no penalty shall be applicable on Contractor. 

For more than 30 MT per rake, the penalty shall be imposed for incremental quantity at the 

ratio of 30:70 between NPL and Contractor respectively. The overloading charges, if any, shall 

be borne by NPL and Bidder in the ratio of 50:50 respectively.  

Illustration: 

 

 
 

14.1.4 Penalty on lapsed quantity of Coal: 

 

If the Contractor fails to lift the entire Release Order/Delivery Order quantity or any part 

Rake No NPL Qty (MT) Underloading (MT) Overloading (Rs) Penalty due to Underloading Penalty due to Overloading

1 3755.70 30 650000 Nil 650000*50%

2 3646.20 35 1750000 5*Nominal Railway Freight (2400)*70% 1750000*50%

3 3727.40 75 880000 45*Nominal Railway Freight (2400)*70% 880000*50%

4 3650.01 25 1300000 Nil 1300000*50%

5 3777.20 10 800000 Nil 800000*50%
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thereof within the stipulated time limit, then: 

 

The Contractor shall be liable to a penalty for lapsed linkage coal quantity equal to 15% of the 

Notified Base Price inclusive of all taxes and duties of SECL declared grade of Coal for the 

quantity which gets lapsed due to not being lifted by the Contractor. 

 

However, on the presentation by the Contractor of a certificate issued by SECL to the effect 

that SECL has not offered/supplied that quantity (i.e. short lifted qty.) of Coal to the 

Contractor, depending upon the genuineness of the case to be determined by NPL, no 

recovery may be made from Contractor. In such a case, the Contractor shall get assurance 

from SECL for making good the lapsed quantity in subsequent months.  

No penalty will be imposed on the Contractor for the following events: 

a. NPL instructs the Contractor in writing not to lift the Coal. 

b. Delay from NPL side in issuing Purchase Order and authorization to the Contractor to 

lift quantity on NPL behalf. 

c. Operational restrictions at NPL plant end. 

d. Lower lifting due to non-availability of rakes. In this case, enough indents must be placed 

by the Contractor and rigorous efforts/co-ordination with the railway to be made for 

early placement of rakes.  

e. Force Majeure Event (as per clause no. 6 of Annexure VIII). 

f. Non-availability of mining pass/permit or any other statutory permission required by 

Coal company/railways. 

g. Law & order problems at mine end/loading area. 

h. Infrastructure constraint at the mine end in lifting & transporting coal. 

i. Reasons beyond the control of the Contractor. However, the genuineness of the case 

will be assessed and decided by NPL. The decision of NPL shall be final and binding. 

 

14.1.5 Liquidated Damages (LD) on account of less/delayed dispatch of Coal 

against the Coal quantity lifted from collieries as per DO:  

 

The Contractor should place the indent for rakes not later than 48 hrs after lifting of quantity 

equivalent to one rake (~ 4000 MT). Indents may also be placed in advance, if feasible. 

 

Time period for 

dispatches 

Penalty 

a. Zero date 48 hours after lifting of the quantity of Coal equivalent to one 

rake 

b. First 2 weeks Nil penalty 

c. > 2 and <= 4 weeks 

from Zero date. 

1% of basic (notified) price of Coal per week delay (on pro-

rata basis). 

d. > 4 weeks from Zero 

dates. 

2% of the base price of Coal per week delay (on pro-rata basis) 

capped at 15% of the basic (notified) price of Coal. 

Notes: 
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a) In case railway rakes are not made available by the railway authorities then the date 

of placing the indent for railway rakes will be considered as deemed date for 

despatch of Coal subject to the Contractor producing documentary proof of the 

same from the railway authorities.  

 

b) The Contractor will ensure that there is no discrimination against NPL to despatch 

of rakes.   

 

c) This clause is not applicable in the case dispatches are regulated (delayed despatch) 

by NPL.  

d) The above LD shall be computed with a nominal rake quantity of 4000 MT/rake. 

 

e) No LD for delayed dispatch shall be applicable for retaining part rake quantity. 

 

14.1.6 Reimbursement/Recovery of Coal value on account of Coal shortfall 

Quantity: 

 

Recovery of Coal value for the Coal shortfall quantity for the entire quantity of the issued 

DO (s), shall be computed as per the following table:  

 

Shortfall Quantity = Lifted quantity (X) less Payable Quantity (as per S No. 14.2) at NPL (Y). 

 

If X-Y is positive, then a recovery shall be computed as follows: 

 

Shortfall Qty (%age) Recovery 

(Like in income tax slabs) 

<= 2.0% Reimbursement of pit head Coal cost (as charged by coal 

company Inclusive of tax, duties and levies) 

> 2.0%  Recovery = A + B 

A = Reimbursement of pit head Coal cost (as charged by 

coal company Inclusive of tax, duties, and levies) 

B = Recovery of pit head Coal cost (as charged by coal 

company Inclusive of tax, duties, and levies) 

This shall not come under capping and recoverable at actual. 

 

In case of any malpractices like diversion of Coal, mixing of rejects/inferior coal, NPL shall 

take stringent actions including forfeiture of CPS and Security Deposit available with NPL. The 

Contractor may also be blacklisted if suspected to be involved in practices such as Mixing of 

dolochar/ rejects/ inferior grade coal or pilferage or diversion of Coal lifted under the 

Contract. 

 

14.1.7 Penalty due to excessive oversize Coal: Demurrage imposed at loading end and 

unloading end (paid by NPL) shall be 100% borne by the Contractor. However, 
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demurrage imposed at unloading end due to congestion that is not attributable to the 

Contractor shall be borne by NPL.  

Note:  

Incidences of repetitive demurrage attributable to Contractor at NPSB may lead to 

curtailment of quantity and/or termination of Contract. 

 

14.1.8 Penalty due to foreign material: Foreign material like plastic, sand, stones, bajri, 

tramp iron pieces, concrete blocks, etc. are not to be loaded into the wagons failing which 

the service charge proportionate to the quantity of foreign material shall be deducted 

from the Contractor’s dues. Demurrage charges on account of delay in unloading due to 

Stones or extraneous material shall be recovered from Contractor’s dues. The 

assessment of the quantum of foreign materials shall be jointly done by NPL and 

Contractor’s authorized representative (if present) by visual inspection as the 

measurement is not feasible.  

 

14.1.9 Chronology of penalty and adjustment application to arrive at net payable: 

(a) The gross service charge for the Batch (received at NPL in a Month) shall be arrived at 

by multiplying the payable quantity with Rs/MT of negotiated service charge for each part 

of the Scope of Work (as applicable) excluding nominal Railway freight.   

(b) From the gross service charge, net payable shall be arrived after recovery of all 

penalties as per clauses, 14.1.1 to 14.1.8.  

(c) All penalties shall be first recovered from the gross payable against a monthly invoice 

and balance, if any, shall be recovered from the CPS and/or SD. Overall penalties 

/recoveries excluding penalties/recoveries under clause 14.1.2 and 14.1.6, shall be 

capped at 50% of monthly gross service charge, exclusive of GST.  

 

Special precautions/Dos/Don’ts: 

 

1. Any intentional addition of water/moisture, if detected by NPL after Coal lifted from 

mines, shall be treated as a material breach of the requirements and an event of default.   

2. Any swapping of Coal (i.e. replacing good quality Coal with bad quality Coal) or retention 

of any coal that is lifted on behalf of NPL shall be treated as a material breach of the 

requirements and an event of default. This also will be considered as pilferage of Coal. In 

such a case, notwithstanding anything contained in the Contract, NPL may take stringent 

actions including forfeiture of CPS and Security Deposit available with NPL and any 

appropriate action in accordance with law. 

3. Coal lifted on behalf of NPL shall be loaded into the rake as soon as possible. In case the 

same is required to be stored at someplace other than loading siding/platform, it shall be 

done with the prior written consent of NPL. Adequate preventive measures against 

deterioration, pilferage (that can result in a financial loss to NPL) should be taken by the 

Contractor (providing 24x7 security, marking a surface with limestone or any other 

suitable measures including but not limited to the ones suggested by NPL). The cost of 

making such arrangements would be borne by the Contractor. 
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4. Record of dispatch of the truck from mines and receipt of the Coal at siding/any other 

locations should be maintained by the Contractor. The same shall be monitored by NPL. 

5. Suitable patrolling of vehicles shall be engaged for en-route patrolling from the lifting point 

of Coal to loading into rakes. The Contractor must ensure the movement of the vehicle 

from lifting to loading without any stoppage.  

6. Any damages to railway siding/wagons during loading shall be borne by the Contractor.  

 

14.2   Reconciliation of Coal Quantity 

 

Quantity reconciliation: The quantity will be reconciled as per practices generally 

followed in the coal industry as under: - 

 

(a)  NPL received weight-adjusted for excess TM% shall be considered as “TM adjusted 

weight”.  

 

Illustration: 

Received weight Coal rake (NPL IMWB Gross weight-NPL IMWB Tare 

weight) = “W1” 

      RR net weight=” W2” 

TM % of the Coal rake =M% 

Allowable TM% (say) = Coal TM% as reported by CIMFR  

IF M> Coal TM% as reported by CIMFR, then, TM adjusted weight W3= W1 x 

{1-(M%-( Coal TM% as reported by CIMFR ))} 

IF M< Coal TM% as reported by CIMFR, then, TM adjusted weight W3= W1  

TM adjusted weight=” W3” 

 

Actual Transit loss (%) “TL=(W2-W1)/W2” 

(a) If TL<=0, then, 

Gross Up weight for allowable transit loss “W4” =W3 

(b) If TL>0 & <=0.8% then, 

Gross Up weight for allowable transit loss “W4” = W3/(1-TL%) 

(c) If WT>0.8% then, 

Gross Up weight for allowable transit loss “W4” = W3/(1-0.8%) 

 

Note: The TM & TL adjusted weight (W4) shall be treated as payable quantity. 

 

15.  BILLING AND PAYMENT TERMS 

 

The Contractor shall submit the bills on monthly basis in triplicate on Coal received at NPL 

Power Plant as per methodology as under:  

 

15.1   The Contractor shall raise an invoice for the Batch i.e. all the rakes received at NPL 

in a calendar month. 
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15.2 The bills are to be submitted along with the following supporting documents (as 

applicable), included but not limited to: - 

i. Copies of E waybill. 

ii. Statement showing RR No. invoice no., wagon no., and the net weight. 

iii. Copy of weighment certification by NPL. 

iv. Copy of quality reports of loading end (CIMFR), as applicable.  

v. Copy of NPL receipt end Coal quality reports. 

vi. Certified working for deriving payable quantity. 
vii. Co-relation for the quantity of Coal lifted and loaded on to rake for quality comparison. 

viii. Proof of program sanctioned, Railway indents placed during the month (with indent 

copy), opening indents, and backlog indents (in compliance with LD clause). 

ix. Coal balance with the Contractor for each month duly signed & stamped 

 

15.3   The eligible payments shall be released after various penalties/recoveries/adjustment as 

per the following procedure: 

 

(a)  NPL shall release the 100% payment against invoice through EFT (Electronic Fund 

Transfer) for all the rakes in a Batch as admissible, within thirty (30) calendar days 

from the date of receipt of such invoices (complete in all respects as determined 

solely by NPL) as per the detail mentioned in 15.2 at the NPL’s designated office(s) 

located at the NPL Power Plant.  

 

15.4 Reconciliation shall be done every quarter. The Contractor shall submit the final 

settlement detail along with referee results (as and when they are available) and final 

settlement reports (issue of a credit note/supplementary note) from SECL for the 

complete quantity lifted during the period. Based on this, the final reconciliation will 

be done to work out: 

 

(a) The final payable along with final penalty/recovery (shall be adjusted through 

Debit/Credit note) 

  and 

(b) The final Coal balances. 

     

15.5 NPL shall release/recover the payment of the differential amount based on clause 15.4. 

In case final payable amount is higher than provisional payment already made, NPL shall 

release the differential payment within thirty (30) days from the date of receipt of the 

final settlement detail and final Coal balance quantity based on the reconciliation as per 

clause 15.4 above. In case of excess payment in any month, differential payment shall be 

recovered from next month running bill (s) and/or payable within 7 Days by the 

Contractor upon request by NPL. In the case of the Contract closure, the differential 

amount shall be recovered from the CPS and other amounts due to the Contractor 

and/or payable by the Contractor at the time of closure of Contract. Contract closure 

note (as per format provide by NPL) shall be provided by the Contractor at the end of 

final settlement of the Contract. 
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15.6 Contractors are advised to submit bills that are complete in all respects and well in 

time for timely release of payment. 

 

15.7 Tax at source shall be deducted, as per the relevant rules of Income Tax Act, 1961, 

any amendments modifications and substitutions thereto, from all payments on account 

of services provided by Contractor. NPL shall issue valid certificates for the tax deducted 

at source as applicable. 

 

Invoices/bills in triplicate with supporting documents shall be addressed/submitted to the 

following address: 

To, 

 GM & Head-Fuel Sourcing & Management, 

Nabha Power Limited, 

Near Village Nalash,  

PO. Box. 28, Rajpura -140401,  

Punjab, India.  

 

VOLUME III SCOPE OF WORK 

16. GUARANTEED (BASE) PARAMETERS 

SL NO Parameter Value/Description 

01 Allowable weighted average TM  
 TM% as per CIMFR results shall be 

allowed 

02 
Allowable weighted average 

fines below 2.0 mm in Coal. 
25% of TM adjusted NPL receipt weight  

 

17.  SCOPE OF WORK 

Detailed activities to be performed by the Contractor are as under: 

 

17.1  Allocation of Coal:  

a) Contractor to track and update NPL for any Coal offered by SECL in RCR mode and 

assist in getting the allocation letter issued to NPL.  

b) In addition to the sources from where SECL offers Coal, the Contractor shall 

coordinate with the Coal company to arrange Coal from other preferred sources to 

NPL. 

c) NPL will process the advance payment or issue Letter of Credit (in case of LC 

mechanism) to SECL based on the estimated cost of Coal as per the provisions of the 

FSA. Contractor shall assist in resolving any issue related to LC operation, co-ordination 

with SECL & negotiating with bank for document submission, price, receipt of payment 

in SECL account, etc. Post receipt of payment to SECL or issuance of LC, Contractor 
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shall facilitate the issue of DO/RO and ensure that the same is available at the area office 

for further action.     

d) Contractor to undertake due diligence of the Coal quality available for lifting from the 

sources allocated by SECL, to ensure that only good quality Coal is secured and lifted 

for NPL. 

e) The Contractor shall ensure that, all activities are to be completed as per relevant terms 

& conditions of FSA like sampling, lifting by road, rail etc. 

 

17.2   Transportation:   

a) Post issuance of DO/RO, Contractor shall take delivery of Coal of appropriate quality 

and size of Coal on behalf of NPL and assure the rate of lifting is as per NPL’s 

requirement to ensure complete lifting within the delivery period. 

b) Lifting under DO shall start within 7 days of the issue of DO.  

c) Contractor to arrange at its own cost all the equipment required including but not 

limited to trucks/tippers/ Coal loading/unloading equipment for the lifting of Coal from 

designated stock as indicated and directed by SECL, and for transportation of Coal from 

SECL to railway loading siding/stacking area and from stacking area to railway siding as 

the case may be. The Contractor shall also be responsible for all equipment and 

arrangements required at Railway siding for loading of Coal into rakes. 

d) The contractor on behalf of NPL shall validate/sign the weighment sheet as well as the 

daily lorry receipt summary statement issued by SECL. The contractor shall collect the 

delivery challan and send the same to NPL daily by electronic means and submit the 

same in original for the week’s lifting at the appropriate office of NPL. 

e) The contractor shall ensure that details of SECL Invoice (tipper wise/day wise as per 

the prevalent practice) lifted against the RO is sent in MS Excel format and received by 

NPL on the next working day. The summary should be reconciled before sending it to 

NPL daily. In case of any mismatch between the actual lifting and invoicing or in any 

other issues, the Contractor has to ensure the correction of the same so that filling of 

return/any other statutory compliance can be ensured on time.   

f) In general, all documentation related to transportation and incidental activities in the 

scope shall be primarily carried out by the Contractor. NPL shall support as appropriate. 

g) The Contractor will co-operate with NPL team which will periodically inspect the 

condition of the stockpile and limestone marking and take photographs as required. The 

Contractor will co-operate with NPL for investigation of Coal stock and testing of Coal, 

in the custody of the Contractor.   

h) The Contractor shall ensure that Coal lifted under the Contract from SECL by road 

mode from mines for transportation to loading Railway siding/stacking of the same at 

railway siding is done without mixing with any foreign material/impurities to maintain 

the quality of lifted Coal.  The contractor shall ensure that Coal drawn under the 

Contract from SECL is not mixed with any other extraneous material including mill or 

mine rejects/sponge iron reject. Mixing of any foreign material/impurities/ mill or mine 

rejects/sponge iron reject etc. with Coal lifted under this contract shall be considered 

as a serious breach of this Contract. The Coal drawn for NPL shall be handled and kept 
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separately from the time of drawing from mine till dispatch from railway siding. 

Contractor shall not indulge in any acts that result in deterioration in Coal quality. NPL 

shall consider the above as breach of Contract and shall have the right to invoke Security 

Deposit / CPS, impose stiff penalties followed by legal action, including termination of 

Contract. 

 

17.3    Indenting, loading into rakes:  

 

a) The Contractor shall assist NPL in submitting the Railway programme as per the lifting 

pattern and on submission of the same, the Contractor shall coordinate with 

Railways/appropriate authority for sanction of Railway program from office of Executive 

Director Railway Movement, Kolkata. 

b) The Contractor shall submit an adequate number of indents as per sanctioned program 

for placement of empty rakes within the validity period for the complete materialization 

of Coal without lapsing of any quantity or sanctioned program. 

c) Contractor shall ensure that rakes received are not in damaged condition and co-

ordinate with Railways to replace/restore condition of the wagon to avoid spillage. 

Irreparable wagons shall not be loaded with Coal. 

d) Contractor shall load into the wagons on train load basis and take care of incidents of 

overloading and under loading to minimize the extra freight charges. To the extent 

possible, Contractor shall try and get NHL/N-BOX rakes which are in good condition. 

In case the rake(s) is/are loaded on wagon load basis, the differential railway freight will 

be borne by the Contractor. 

e) The Contractor after loading the Coal into wagons shall cover the rakes with tarpaulin 

for transportation of Coal to NPL Power Plant 

f) Contractor shall ensure that complete inspection of all the wagons is carried out for 

any residual material including any foreign material of previous consignment transported 

and all the wagons are cleaned prior of loading NPL’s consignment. 

g) The Contractor shall ensure that damaged Wagons/ sick wagons with large gaps/cracks 

are not loaded with Coal as loading such wagons may cause significant quantum of en-

route spillage over long distance transportation. Contractor should take all efforts to 

minimize the transit loss and such wagons should immediately be brought to the notice 

of Rail authorities prior to loading of Coal. Contractor has to get such wagons declared 

as sick wagons. 

h) Contractor shall co-ordinate regularly with Railways to monitor the working conditions 

of weighbridges to ensure that loading of rakes is done within the time specified by 

Railways. Any demurrage, penalties and extra charges at loading end shall be borne by 

the Contractor. 

i) In case of non-availability of e-RR’s, Contractor to collect physical RRs from Railway 

authorities. Physical RRs shall be handed over to NPL concerned person. Contractor 

shall email the readable scanned copy immediately to NPL ensuring that at least the 

scanned copy is available with NPL before the rake reaches at NPL plant. 
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j) Contractor shall comply with all the formalities, modalities & legal requirements of 

SECL, Railways, state government and all applicable laws of the land and shall indemnify 

NPL against any default of the Contractor in this regard, whatsoever.   

k) Cost of indents shall be paid by Contractor. In case the cost of indent is not refundable, 

the cost shall be borne by NPL. However, cancellation cost of any indent shall be borne 

by the Contractor. 

 

17.4   Monitoring of Rakes:  

 

a) The Contractor shall take measures to avoid the diversion/holdups of the rakes en-

route to NPL. 

b) Contractor shall track the movement and keep a record of each rake till placement at 

designated delivery point. Contractor may provide escorts to monitor the movement 

of rakes in its own interest and at its own cost. 

c) Contractor shall keep track of sick wagons and maintain a record and shall arrange to 

mobilize these sick wagons after repair with subsequent rakes. Contractor shall assist 

NPL in retrieving loaded isolated sick wagons after repair. Loss to NPL due to sick 

wagon(s) has to be borne by Contractor. 

d) Contractor to ensure proper loading of rake on train load basis and monitoring the 

transportation of rakes up to NPL siding so as to minimize the losses including but not 

limited to the transit loss. 

e) Contractor shall be responsible for monitoring the weighment of rakes at/near loading 

siding and shall ensure accuracy of the weighment. 

f) The Contractor to ensure covering of rakes/trucks with tarpaulin to ensure compliance 

of Ministry of Environment, Forest & Climate Change (MOEF & CC). 

g) Contractor shall assist NPL in reconciliation between SECL and NPL for the advance 

paid by NPL and Coal value billed by SECL related to the supplies under the contract. 

h) While rakes are in transit, the Contractor  shall keep on updating NPL on movement 

of  rake from loading siding till the rake reaches the destination i.e. NPL siding and 

further as the rake reaches NPL Power Plant siding, the Contractor  shall assist in 

identification of rake with nomenclature along with wagons as per copy of E-RR. Any 

missing wagon shall be reported to NPL at the earliest and the Contractor shall 

endeavor to keep close track and coordinate with Railways to deliver the missing wagon 

to NPL at the earliest. 

 

17.5 Scope for Tarpaulin covering: 

 

1. Covering of loaded wagons of NPL Coal rakes with good quality tarpaulin & properly 

tied up with ropes after completion of loading as per Railway standards/NPL 

requirements.  

2. Damaged/torn tarpaulins & ropes shall not be used.  

3. The Contractor shall ensure tarpaulins are securely tied with rail wagons so that 

tarpaulin does not blow away or tear off during transit.  
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4. The Contractor shall provide appropriate size of tarpaulin for full covering of wagons 

on top side.  

5. Tarpaulin shall be removed and taken back by the Contractor.  

6. Contractor shall follow and fulfil safety compliances to ensure safety of resources and 

workers deployed for covering rakes with tarpaulin. Contractor to issue all necessary 

equipment and PPEs to ensure safety of its workmen.  

7. Contractor to comply all necessary requirements imposed by any Statutory authority 

including Pollution Control Board, Government authority, SECL, Indian Railway.  

8. Cost of mobilization & de-mobilization of tarpaulins, manpower etc shall be in the 

Contractor’s Scope.  

9. Lodging, boarding and conveyance of workmen shall be in the Contractor’s scope.  

10. Contractor to ensure covering all rakes without fail.  

11.NPL shall not be responsible for any damage, loss or pilferage of tarpaulin during 

handling at the loading/unloading point or during transit. 

12. The tarpaulin etc. needs to be removed well before the rake enters NPL plant 

premises to prevent demurrage, failing which, the consequential Railways demurrage 

for delay in rake unloading shall be recovered from Contractor’s invoices or payable 

within 7 Days by the Contractor upon request by NPL. 

 

17.6   Set-up of NPL in respective subsidiary for coordination: NPL shall maintain set-

up / establishment for coordination with Govt. authorities to support / assist transporter. 

 

17.7  Sampling & testing by CIMFR at SECL loading point: NPL has entered into 

tripartite agreement with CIMFR and SECL. If permitted as per the extant policies, 

Contractor shall always participate in the TPA process on behalf of NPL and supervise 

the activities to ensure that the same are carried out as required. Contractor must ensure 

100% sampling coverage on daily basis.  

 

Challenging of CIMFR analysed result: This will be at the option of NPL based on 

appropriate inputs from the Contractor. Repeated/frivolous requests by the Contractor 

will not be entertained. 

 

NPL may provide the required documents/letter for obtaining the permission from 

SECL/CIMFR for witnessing the process. Contractor shall be responsible for proper 

sampling of the Coal lifted against the Delivery Orders at the respective sampling points. 

Post sampling Contractor’s representatives to ensure application of seal on bags and safe 

storage of the same. Contractor representatives shall ensure safe and secured shifting of 

the sealed bags from sampling point’s local storage room to common storage facility.  
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The Contractor’s representatives shall maintain proper record of the trucks being used 

for dispatching Coal under the respective DO along with the daily lifting report. 

 

The Contractor representatives shall share the tag numbers encrypted on the sealed bags 

containing the samples collected during the day with the NPL representative at the site 

daily.  

Contractor’s representatives' activities include but are not limited to the following: 

a. shall ensure that the truck selection for sample collection is as per FSA/other applicable 

procedure. 

b. shall ensure duration of sample collection in a day as per latest applicable document 

from time to time. 

c. shall ensure representative sampling and no selective sample lifting takes place.  

d. shall ensure application of seal on each bag immediately after collection of sample and 

storage of the same at local storage room. 

e. shall ensure vehicle for CIMFR employee for movement & carrying the samples (if 

required). 

f. shall ensure safe and secured shifting of sample bags to permanent storage room. 

g. shall Ensure accuracy of CIMFR field staff’s records with respect to DO no, date, tag 

no., truck no. etc. 

h. shall co-ordinate with respective Contractor operator’s representative for proper 

movement of trucks and ensure support from truck drivers for proper placement of 

truck and cooperation in sample collection. 

i. shall keep a watch over the safety of sample collection during the day. 

j. Based on various developments which may happen from time to time as would be 

notified by SECL with regard to sampling and testing modalities for Coal from SECL, 

Contractor shall cooperate for adherence to the same. 

k. It may be noted that CIMFR methodology may undergo changes from time to time and 

same are expected to be complied by the Contractor.  

 

17.8  Sample preparation, preservation, transportation, testing: Contractor shall 

monitor sample preparation activities at all times based on the authorisation from SECL 

/CIMFR (on request of NPL) and share the details with NPL. Contractor shall ensure that 

samples are packed, preserved and transported in safe condition, so as to prevent any 

pilferage and tampering. 

 

a. NPL shall authorize Contractor as appropriate from time to time for its participation in 

the aforesaid activities. Contractor to inform NPL in case of any deviation to the 

procedures and standards so that appropriate corrective actions may be initiated. 

Contractor to monitor the health of sampling, preparation and testing equipment in the 

field and in case of any issue, take up the same with SECL /CIMFR for necessary 

corrective action. NPL shall support as required.  

b. One composite sample shall be prepared for all the sampled bags collected from various 

sampling points for all the DOs of NPL in a day in a mine/colliery. All the gross sample 
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bags of a mine shall be mixed together and finally by reduction one composite sample 

shall be prepared for NPL in a day. 

c. After completion of preparation of composite final sample for NPL, Contractor’s 

representatives authorized to witness the preparation shall take handover of NPL part 

of the sample. The sealed sample so received by Contractor’s representatives shall be 

handed over to NPL representative. 

d. Contractor shall witness the sealing of referee sample and its movement till it is kept 

under lock & key at safe custody of CIMFR.If needed Contractor shall provide almirah/ 

storage / locker facility / minor arrangements at each sample preservation locations as 

directed by NPL to assist CIMFR sampling activities. 

e. Before commencement of the preparation, Contractor shall check for all the bags for 

intactness of seal and matching of Seal number with record available for the date of 

sampling. By physical inspection ensure that no tampering has been done with any of 

the bag. 

f. Contractor shall pay utmost attention in the process of sample quantity reduction 

during different stages till packing of final packet as this is the most vulnerable stage for 

adulteration. 

g. Ensure that the preparation is done as per applicable procedure as mentioned in FSA. 

h. Contractor to follow up with CIMFR for movement of samples as required (including 

referee samples) and declaration of results as per the timelines. Specific attention has 

to be paid for timely testing and declaration of results for Total Moisture.  

i. Contractor to follow-up with SECL for expeditious issuance of credit notes based on 

claims lodged by NPL/SECL and extend full support to NPL for reconciliation with SECL 

for adjustment of credit amount lying with SECL. 

j. In case sample results are disputed by SECL, Contractor shall follow-up for early 

movement of documents and samples, so that results of referee testing are available in 

shortest possible time. Also, in case of dispute for referee sample to be raised by NPL, 

Contractor to assist NPL in raising and submitting the claims and subsequent activities. 

k. Based on various developments notified by SECL/CIMFR with regard to sampling and 

testing modalities for Coal from SECL, Contractor shall cooperate for adherence of the 

same. 

l. Contractor shall fully cooperate with NPL for collection of samples of Coal from its 

premises/lying with him for NPL’s analysis. 

 

17.9   A manager level person of the Contractor shall be posted in colliery/siding to coordinate 

entire activity, NPL team member may also accompany him. 

 

17.10  Contractor shall assist NPL for carrying our periodical joint reconciliations of Coal 

bills received from SECL in timely manner. Contractor to assist NPL in getting credit 

from SECL for actual declared grade by CIMFR if the same is of lower quality than the 

declared grade.  

 

17.11 Contractor shall also assist NPL in settlement of various claims as per the terms of FSA.  
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17.12  In case of any dispute with SECL /Railways/CIL subsidiary regarding payment, claim, 

commercial issues etc., Contractor shall assist NPL in taking up and resolving this matter 

with concerned department.  

 

17.13  It shall be the responsibility of the Contractor to ensure safe transportation and 

custody of Coal lifted from colliery till delivery at designated point (NPL Power Plant).  

 

17.14  Contractor shall provide a vigilant and sufficient manpower, for monitoring Coal quality 

& dispatches from mines to sidings in trucks. The persons deputed shall be in contact with 

& shall take instructions/ guidance from NPL team. 

 

17.15  Contractor shall depute sufficient team at truck loading point to ensure lifting of good 

quality and size of Coal. Contractor shall ensure third party sampling by CIMFR/TPA for 

entire quantity. 

 

17.16  Contractor shall ensure complete coverage for Sampling & Preparation done by CIMFR 

on behalf of NPL on best effort basis. If required, Contractor shall arrange vehicle (at its 

own cost) to facilitate CIMFR/TPA representatives to carryout Sampling. This shall be in 

addition to vehicle provided by NPL.  

 

17.17  In case CIMFR declares Coal to be of lower grade (lower quality) than SECL ’s declared 

grade, Contractor shall assist NPL at all stages right from filing claim, till the credit note is 

issued to NPL. 

 

17.18  In case CIMFR declared quality, results are challenged by NPL/ SECL, Contractor has 

to assist NPL at all stages of referee process, till the credit/debit note is issued to NPL. In 

other incidental activities to complete the scope of work under this Bid document, the 

same has to be done by the Contractor without any additional service charge. 

 

17.19  Any other activity not envisaged specifically, or which comes up during the tenure of 

the contract which is required to be discharged in fulfilment of the obligations as above is 

deemed to be included in the scope of the Contractor.  

 

The Contractor shall ensure that, all activities are to be completed as per the terms and 

conditions of FSA/ CIMFR tripartite agreement and in compliance of the prevailing norms 

and policy of SECL/CIMFR. Contractor shall bear the implications of any consequential 

action by SECL/CIMFR due to causes attributable to the Contractor, this will be viewed 

very seriously and may affect the Contractor’s performance adversely. 

 

Note: Payment to SECL for Coal value and payment to Railways for railway 

freight shall be directly paid by NPL. 
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18. Taxes & Duties 

  

18.1 Prices indicated in the Price Bid as per Annexure-IV are inclusive of all costs towards 

tools, tackles, materials, machinery, consumables, as well as sufficient no of skilled / 

semiskilled / unskilled manpower, which shall be required for ensuring smooth execution 

of the work. 

18.2 The unit rates indicated in the Price Bid of Annexure-IV is inclusive of all taxes, duties, 

levies and statutory requirements as applicable as per Applicable Laws, except the Goods 

and Services Tax (GST). GST shall be paid extra as applicable as per the prevailing rates. 

18.3 Taxes, duties and any financial levies on any account which were applicable at the time of 

bidding but inadvertently omitted by the Contractor are deemed to have been included 

in the unit rates. Any new tax or duty which were not applicable and is imposed by 

Government post bid, the same shall be admissible for payment. Similarly, any taxes and 

duties which are modified by Government, Contractor to pass on the consequential 

benefit to NPL through reduction from the quoted price. In case of withdrawal of existing 

tax/duties/cess by the statutory bodies, the same shall not be paid by NPL from the date 

of implication. 
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VOLUME IV ANNEXURES AND FORMS 

ANNEXURE I: COVERING LETTER 

(To be on the Letter Head of the Bidding Company) 

 

Date: _____________________ 

From: _____________________ 

_____________________ 

Tel. #: _____________________ 

Fax #: _____________________ 

E-mail address: 

To 

GM & Head – Fuel Sourcing & Management 

Nabha Power Limited 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277252 Extn: 244 

 

Dear Sir, 

Sub:  Bid for Transportation of Coal from mine to NPL Plant through Road cum 

Rail (RCR) Mode from SECL including all incidental expenses 

 

1. Being duly authorized to present and act on behalf of M/s …………………. (Insert name of 

Bidder) (hereinafter called the “Bidder”) and having read and examined in detail the Bid 

Document, the undersigned hereby submit our Bid with duly signed formats, as stipulated in 

the bid document, for your consideration.  

2. It is confirmed that our proposal is consistent with all the requirements of response as stated 

in the Bid Document. The copy of revised Bid Document along with all addendum’s duly 

signed on each page is enclosed herewith. 

3. The information submitted in our Bid is complete, is strictly as per the requirements stipulated 

in the Bid Document and is correct to the best of our knowledge and understanding. We 

would be solely responsible for any errors or omissions in our Bid.  

4. Further, we also confirm that we have no history of abandoning projects/contracts/work 

orders and acknowledge and agree that NPL may revoke our Bid if this were to be the case.  

5. We confirm that we have studied the provisions of relevant Indian laws and regulations 

required to enable us to carry out our functions as per Clause 17.0 Vol. III Scope of Work 

and to prepare this Bid. Further, we confirm that we have carried out our own due-diligence 

and assessment of Scope of Work, feasibility of road transportation and rail transportation 

from the railway sidings to the NPL Power Plant as appropriate for the process and we do 

not foresee any problem in order to comply with the requirements. 
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6. We hereby confirm that we shall abide unreservedly with NPL’s decision in the qualification 

process for selection of Qualified Bidder and further warrant that under no circumstances we 

shall challenge either NPL’s decision or its right to make such decision at any time in the 

future. 

7. We agree to furnish any additional information and documents as may be required by NPL to 

substantiate representations made by us in this Bid at all times. We also confirm that Nabha 

Power Limited reserves the right to contact our bank and Parties/Customers/project 

references and verify the information and documents submitted for the purpose of 

qualification. 

8. The Bid shall remain valid as per validity table in clause 9 of Vol.-I for acceptance by NPL. Any 

extension will be as per mutual agreement. 

9. We confirm that the Bid is unconditional and non-suggestive and that we have not taken any 

deviation to provisions of Bid Documents.  

10. We confirm that our quoted prices are based on the provisions of the Bid Documents.  

11. We confirm that our rates are firm for handling the quantum of Coal indicated. 

12. We confirm that we will transport entire quantity as offered in the Price Bid, in case the same 

is awarded. 

13. We confirm that our Bid includes all taxes except advance tax, for which NPL is having 

exemption. We further confirm that we shall be complying with applicable rules and 

regulations as required for fulfilling our obligations under this Bid Document. 

14. We confirm that we meet/ will continue to meet all extant laws, rules, regulations, guidelines 

in force including those that deal with the transportation Coal until the same is shifted to 

siding for loading into rakes.  

15. Monthly quantity offered: Minimum of ……………………. MT Coal to be transported.  

(Minimum 60,000 MT quantity to be offered per month from November 20 to October 21) 

16. Details of the Bidder: (Address/key personnel/contact details/key customers/technology) are 

as under: (details may also be annexed). 

17. The details of contact person are furnished as under:  

Name: 

Designation: 

Name of the Company: 

Address of the Bidder: 

Phone Nos.: 

Fax Nos.: 

E-mail address: 

 

Thanking you, 

 

Yours sincerely, 

(Authorized Signatory and Seal) 

Name: 

Designation: 

Address: 
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Date: ------------------------------Place: ----------------------------- 

 

 

ANNEXURE II: POWER OF ATTORNEY 

 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution.) 

 

POWER OF ATTORNEY 

 

Know all men by these presents, We …………………………………………….(name and 

address of the registered office of the Bidder) do hereby constitute, appoint and authorize 

Mr./Mrs./Ms.……………… ………………………………(name and residential address) who 

is presently employed with us and holding the position of ………………………………. as 

our lawful attorney, to do in our name and on our behalf, all such acts, deeds and things 

necessary in connection with or incidental to our response to the Bid Documents for 

shortlisting of Bidders for Transportation of Coal from mine to NPL Plant through 

Road cum Rail (RCR) Mode from SECL through rate based competitive bidding process 

in India, including signing and submission of all documents, Bid and providing information / 

responses to  Nabha Power Limited, representing us in all matters before Nabha Power 

Limited, negotiating, entering into and executing any Contract, agreement, accepting any  

Purchase Order or LoI, complying with the conditions thereof and generally dealing with 

Nabha Power Limited in all matters in connection with our response to the Bid Documents. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

 

For (Insert name of the Bidder on whose behalf PoA is executed) 

 

…………(signature) 

 

Name: 

 

Accepted. 

 

 

Specimen signatures of attorney attested  (Signature of Notary Public) 

 

 

………… (signature) 

 

(Name, Designation and Address 
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of the Attorney) 

 

Place: ---------------- 

Date: ------------------ 

Note: 

 

(1) The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s).  

(2) Also, wherever required, the executant(s) should submit for verification of extract of the 

chartered documents and documents such as a board resolution / power of attorney, in favour 

of the person executing this Power of Attorney for delegation of power hereunder on behalf 

of the executant(s). 

 

 

 

 

 

 

 

ANNEXURE III: FORMAT FOR CERTIFICATION FROM 

STATUTORY AUDITOR FOR QUALIFICATION REQUIREMENTS 

(On Letter Head of Statutory Auditors) 

A. Technical Qualification 

 

To 

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,    

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277252 Extn: 244 

 

Dear Sir, 

Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum 

Rail (RCR) Mode from SECL 

We certify that M/s. …………. (Insert name of evaluated entity) have technical 

qualifications as per tables mentioned below.   

Table-A 

 

Parameters / Requirement 

Name of 

the 

Bidder 

Qualification 

(Lakh MT/ 

Nos.) 

Supporting 

documents 

enclosed 
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a. Experience in transportation of coal in 

the ___________ subsidiary/Port 

(Quantity in Financial Year ….) 

  

1) 

2) 

 

b. *Experience in co-ordination with 

Railways/ CIL Subsidiaries in 

___________ subsidiary/siding 

(Quantity in Financial Year….) 

  
1) 

2) 

c. *Experience in loading of coal/iron 

ore/bauxite in wagons in ___________ 

subsidiary/Siding (Quantity in Financial 

Year….). 

  
1) 

2) 

 

*One of the two as applicable. 

Yours faithfully, 

 

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 

[refer Note-1and 2 below] of Bidding Company) 

 

 

Name: 

Date: 

Place: 

 

(Signature and Stamp of statutory Auditors of Bidding Company) 

Name: 

Date: 

Place: 

Please also affix common seal of Bidding Company 

Date: 

Note: 

 

1. Any whole-time Director (supported by a specific Board Resolution)/Manager of the Bidding 

Company. 

2. In case of Manager, the Company shall confirm through a duly certified copy of Board 

Resolution attested by Company Secretary that the concerned person is appointed as 

Manager as defined under the Companies Act, 2013 for the purpose in question. The 

Company Secretary also certifies that the Company does not have a Managing Director.  

3. As appropriate, these claims shall be supported by certificates from Clients/Authorities. 

 

Enclosures: 

1) 

2)  

3) 
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B. Financial Qualification 

(On Letter Head of Statutory Auditors) 

 

To, 

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277252 Extn: 244 

 

Dear Sir, 

Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum 

Rail (RCR) Mode from SECL    

  We certify that the Financially evaluated entity had annual Turnover of  Rs. ……… Crore 

& annual Net worth Rs………………Crores computed as per instructions in the Bid 

Document based on unconsolidated audited annual accounts in Financial Year ……………. 

 

 

Yours faithfully 

 

(Signature and stamp of any whole-time Director (supported by a specific Board 

Resolution)/Manager of Bidding Company [refer below mentioned Note section]) 

 

Name: 

Date: 

Place: 

 

(Signature and Stamp of statutory Auditors of Bidding Company) 

Name: 

Date: 

Place: 

 

Please also affix common seal of Bidding Company 

  

Date: 

Note: 

 

a. Along with the above format, in a separate sheet, please provide details of Turnover and 

Net Worth Calculation duly certified by Statutory Auditor. 

Name of 

Financially 

Evaluated Entity 

Financial Year 

 

Turnover (Rs. Crore) Net Worth (Rs. Crore) 

    



Page | 48  
 

 

b. Any whole-time Director (supported by a specific Board Resolution)/Manager of the 

Bidding Company.  

 

c. In case of Manager, the Company shall confirm through a copy of Board Resolution 

attested by Company Secretary that the concerned person is appointed as Manager as 

defined under the Companies Act, 2013 for the purpose in question.  

 

d. The Company Secretary also needs to certify that the Company does not have a Managing 

Director. 
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C. Format for compilation of work orders executed 

 

To, 

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277252 Extn: 244 

Dear Sir, 

Sub: Compilation of work order executed related to Transportation of Coal from 

mine to NPL Plant through Road cum Rail (RCR) Mode from SECL 

 

Name of the 

customer 
Quantity (MT) 

Period of 

execution 

Cumulative 

quantity 

    

    

 

Cumulative quantity must be equal or more as per the qualification requirement. 

 

Yours faithfully, 

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 

[refer Note-1and 2 below] of Bidding Company) 

Name: 

Date: 

Place: 

Please affix seal of Bidding Company 

Date: 

Note: 

 

1. Any whole-time Director (supported by a specific Board Resolution)/Manager of the 

Bidding Company. 

2. In case of Manager, the Company shall confirm through a duly certified copy of Board 

Resolution attested by Company Secretary that the concerned person is appointed as 

Manager as defined under the Companies Act, 2013 for the purpose in question. 

3.  The Company Secretary also certifies that the Company does not have a Managing 

Director.  

Enclosures: 

1) 

2)
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ANNEXURE IV: PRICE BID FORMAT  

Nabha Power Limited – Price Bid 

(On Letter Head of Bidder) 

To, 

     

     Head – Fuel Sourcing & Management  

     Nabha Power Limited 

     P O Box 28, Near Village Nalash,  

     Rajpura-140401, Punjab, India. 

     Tel. No.: +91-176-2277252 Extn: 244 

 

Dear Sir, 

 

Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from SECL Command area. 

 

Having examined the Bid Documents No. _______________ including its Amendments/ Addendum/Corrigenda and Clarifications if any, the 

receipt of which is hereby acknowledged, we the undersigned, offer  the above-named Package: "Transportation of Coal from mine to NPL Plant 

through Road cum Rail (RCR) Mode from SECL in full conformity with the Guaranteed (Base) Parameter at Clause.16 of Vol. III of the said Bid 

Documents for the sum, inclusive of all taxes and duties. 

 

Table I: 

Sl No Description 
Basic Rate 

(Rs /MT) 

GST 

(Rs/MT) 

Rate inclusive of GST 

(Rs/MT) 

1 Tarpaulin Charges for rakes (A)    

2 Liaising & Co-ordination charges (B)    

 

 



Page | 51  
 

Table II: 

Sl. 

No 
Mines (s) 

Name of the 

Three 

Primary 

Siding 

Surface 

Transportation 

Charges  

(Rs/MT) 

GST  

(Rs/MT)  

Surface 

Transportation 

Charges 

including GST ( 

Rs./MT)  

Nominal 

Railway Freight 

with OTC, if 

applicable and 

GST 

Total 

Transportation 

Charge 

Including STC 

& Nominal 

Railway 

Freight (C) 

A 
Bishrampur, 

Balrampur 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

B 

Amera, 

Amgaon, 

Gayatri, 

Kumda, Rehar 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

C Mahan II 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

D 

Dugga, Mahan, 

Bhatgaon, 

Kalyani, 

Mahamaya, 

Nawapara, 

Shivani 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

E Churcha 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 
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F 

Jhilimili, 

Katkona, 

Pandavpara 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

G 

Chirimiri, 

North 

Chirimiri, 

Kurasia, Ncph, 

Deva Incline 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

H 
Raniatari, 

Vijaywest 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

I 

Rajnagar, 

Baheraband, 

Bijuri, 

Haldibari, Jhiria, 

Kapildham, 

Kapildhara,  

Kurja, Malga, 

Palkimara, 

Somna, 

Westjkd 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

 

 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

J 
Amadand, 

Bartarai 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3……………… 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

K 

Bhadra, 

Narayan, 

Jamuna, Meera 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 



Page | 53  
 

L 

Amlai, 

Dhanpuri, 

Sharda, 

Bangwar, 

Damini, 

Khairaha, 

Rajendra 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

M 

Kanchan, 

Birsinghpur, 

Nowrozabad 

West, Pali, 

Pinoura, 

Vindhya 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

N Piparia, Umaria, 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

O 

Manikpur, 

Bagdeva, Balgi, 

Banki, 

Dhelwadih, 

Rajgamar, 

Singhali, 

Surakachhar 

 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

 

1………………. 

2………………. 

3………………. 

P Kusmunda 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

Q Gevra 1……………… 1……………… 1………………. 1………………. 1………………. 1………………. 
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2……………… 

3………………. 

2……………… 

3………………. 

2………………. 

3………………. 

2………………. 

3………………. 

2………………. 

3………………. 

2………………. 

3………………. 

R Dipka 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

S Baroud 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

T Chhal, Dharam 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

U Jampali 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

V Mahan III 

1……………… 

2……………… 

3………………. 

1……………… 

2……………… 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

1………………. 

2………………. 

3………………. 

 

Note:  

1. Landed Cost for mine (s) including GST (Rs/MT) = A + B + C 

2. In case of any computational error in the calculation of landed price, the individual quoted components will be considered as the correct 

bid and Landed Price will be corrected accordingly. If the Bidder refuse to accept the correction, his Bid shall be rejected. 

3. The Price Bids shall be evaluated on the basis of landed cost in Rs /MT delivered to NPL Plant inclusive of (a) Surface Transportation, (b) 

Nominal Railway Freight with OTC if applicable , (c) Tarpaulin charges for rakes and (d) Liaising, Co-ordination & Incidental charges, 

including all taxes, duties & levies. 

4. Nominal Railway freight shall be taken from the Ministry of Railways, GoI’s extant notification applicable one day before Bid submission 

on Trainload basis. OTC, if applicable, for each siding will be added to Nominal Railway Freight. GST will be applicable on Nominal 
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Railway Freight and OTC, if applicable. For any increase in the base Railway freight due to any revision in rates/taxes issued by Statutory 

bodies, the differential cost of the quoted loading sidings will be borne by NPL. 

5. The Bidder will have the option to quote maximum three sidings for each mine (s). Bidder shall quote the surface transportation charges 

and nominal railway freight up to NPL Power Plant for the quoted railway siding (s). Permission to interchange the loading siding may be 

granted solely at the discretion of NPL, subject to the lowest Landed Cost of the three sidings shall be payable by NPL irrespective of 

the selection of siding by the Bidder. 

6. Payment against Railway freight will be made by NPL directly to Railways.  

7. GST for transportation charges (for Coal from mines to loading siding) will be paid directly by NPL. As on date GST on Surface 

Transportation is 5%.  

 

We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding 

Documents issued by NPL, being fully aware of nature and scope of work required. We hereby confirm our acceptance and compliance to all 

the provisions of the Bidding Documents. We declare that the work shall be executed strictly in accordance with the requirement and Bidding 

Documents provisions and good industry practice. We confirm that we have taken into account all taxes, duties and levies (GOI/State 

Govt/Bodies) applicable as on date. We acknowledge NPL is entitled for the benefit of any reduction or withdrawal of any taxes, duties and 

levies and liable to pay additional tax only in case of changes/additions under change of law scenario, which are reimbursable by PSPCL. 

 We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any time 

as per the clause 9 of Vol.-I of the Bid Document. 

        Signature:………….. 

        Name:……………… 

        Designation:…………. 
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                    ANNEXURE V: VENDOR IDENTIFICATION FORM 

 

(To be submitted in case Bidder is not registered with NPL or has not furnished these 

documents as a part of another Tender process or otherwise.- Format No.: SOF-PRC-001-AA, Rev 

No. 01, dated: 24 May 16) 
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ANNEXURE VI: CODE OF CONDUCT FOR INTEMEDIARIES 

INCLUDING CONSULTANTS / AGENTS / BUSINESS PARTNERS / 

VENDORS 

1. I / We hereby recognize that as a matter of corporate policy, L&T / Group companies expressly 

prohibit financial or other advantages directly or indirectly including payment of bribes or any 

facilitation money or grease payments in connection with its business operations by any 

intermediary including consultant / agent / business partner / vendor or Contractor or sub-

Contractor, engaged to provide goods and / or services to L&T / Group companies and / or its 

clients. 

 

2. I / We hereby confirm that I / we shall abide by the provisions of the Code of Conduct of L&T / 

Group companies and the provisions of all applicable domestic and international laws including but 

not limited to anti-bribery and anti-corruption laws such as FCPA and UK Anti-Bribery Act, 2010 

and appropriate standards and principles and have valid authorizations, licenses and permits to carry 

out such business. I / We hereby represent and warrant to L&T / Group companies that I / we have 

in place adequate policies, systems, controls and procedures designed to comply with all applicable 

domestic and international laws especially related to Anti-bribery law, all applicable domestic and 

international laws and generally accepted standards of business ethics and conduct.   

 

3. I / We shall comply with all applicable laws and regulations that prohibit money laundering, support 

and financing of terrorism and that require the reporting of cash and suspicious transactions. I / We 

shall only conduct business with customers involved in legitimate business activities, with funds 

derived from legitimate sources. 

 

4. I / We shall not, directly or indirectly, make, offer or promise to make or authorize provision of 

financial or other advantages including any funds, services, gifts or entertainment, directly or 

indirectly to any person holding position or otherwise, to or in favour of any third party, employees 

of L&T / Group companies, customers or any government official or agency, in connection with the 

performance of this agreement/ work order / contract or in connection with any other business 

transactions involving L&T / Group companies and / or its clients any contracts that might lead to, 

or suggest, a conflict of interest between personal activities and the business. I / We shall neither 

give nor accept hospitality or gifts that might appear to incur an obligation. 

 

5. I/We will avoid any contracts that might lead to, or suggest, a conflict of interest between personal 

activities and the business. We will neither give nor accept hospitality or gifts that might appear to 

incur an obligation 

 

6. I / We shall follow the relevant International Trade Control (ITC) regulations of all countries in 

which I / we operate as they relate to importing and exporting goods, technology, software, services 

and financial transactions. 
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7. I / We understand the US Foreign Corrupt Practices Act, 1977 (‘FCPA’), UK Bribery Act and similar 

anti-bribery laws including, without limitation, the OECD Convention on Combating Bribery of 

Foreign Public Officials in International Business Transactions and the United Nations Convention 

Against Corruption (wherever applicable) and L&T / Group companies prohibition of facilitating 

payments and hereby agree not to engage in any activity which could lead to accusations of breach 

of FCPA, UK Bribery Act or similar anti-bribery laws including the OECD Convention (wherever 

applicable) and L&T / Group companies prohibition of facilitating payments. 

 

8. I / We shall not take any action which places, or is likely to place L&T / Group companies in violation 

of laws or which could be detrimental to reputation and / or the business interests of L&T / Group 

companies. I / We shall not either directly or indirectly take any action, make any offers or 

representations, enter into any Agreements (oral or written) with any third party on behalf of L&T 

/ Group companies without prior written approval from L&T / Group companies. 

 

9. I / We hereby agree that in the eventuality of me / us appointing a Sub-contractor (with written 

approval of L&T), the Subcontractor shall also comply with this Code of Conduct. 

 

10. I / We hereby agree to indemnify L&T / Group companies with regard to any government or third 

party investigations related to or arising out of my / our alleged violation of this Code, the FCPA or 

similar anti-bribery laws including, without limitation, the OECD Convention. 

 

11. I / We hereby agree to promptly report any violations of the Code to L&T / Group companies and 

further agree that L&T / Group companies has / have a right to terminate the Agreement / Work 

Order / Contract and recover any amounts thereto paid to me / us under the same. I / We hereby 

agree that I / we shall procure that my / our employees and officers shall promptly give all assistance, 

information and explanations to L&T / Group companies and its group companies or its employees 

and its professional advisors as they may reasonably request in this regard. 

 

12. I / We hereby agree that I / we shall not buy, sell or otherwise deal in L&T securities if I / we have 

inside information. I / We hereby agree that I / we shall not pass inside information to third parties 

as it is not only a breach of confidentiality but also an offence. 

 

 

Name: 

 

Signature & Seal: 
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                        ANNEXURE VII UNDERTAKING FORMAT 

 

(To be submitted along with signed code of conduct document) 

 

I / We hereby confirm that I have read and understood the Code of Conduct for Intermediaries 

including consultants / agents / business partners / vendors and undertake to comply with same and 

all the Applicable Laws / statutes / directives or regulations and shall promptly notify you of any 

actual or suspected breach and provide all required information in this regard. Upon the occurrence 

of an actual or suspected breach, we shall promptly take all remedial actions as suggested by you 

and in the event of any failure to take such remedial measures by us, this agreement/ work order / 

contract or any other business transactions shall be automatically terminated with immediate effect 

without damages or other sanction.   

 

 

 

 

Signature & Seal 

Name 
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ANNEXURE VIII: GENERAL TERMS AND CONDITIONS 

 

 

1. DEFINITIONS 

 

“Annexure” shall mean any of the annexures, supplements or documents, appended to this 

document which form an integral part hereof. 

 

“Applicable Laws” shall mean all laws for the time being in force in India, including all acts, 

rules, regulations, resolutions, statute, decisions, bylaws, circulars, guidelines, policy initiatives 

and notifications made there under and judgments, decrees, injunctions, writs and orders of 

any court of record..  

“Applicable Permits” shall mean all approvals, affiliations, clearances, consents, 

permissions, licenses, authorizations or no objection certificates required to be obtained 

under Applicable Laws from any governmental (central, state or local), statutory or other 

authority prior to performance and discharge of the respective rights and obligations of the 

Parties under the Contract. 

“Associate” shall refer to any Bidder who has received any direct or indirect subsidy, grant, 

concessional loan or subordinated debt from any other bidder, or any Bidder thereof or has 

provided any such subsidy, grant, concessional loan or subordinated debt to any other bidder, 

its member. 

 

“Authorized Signatory” shall refer to the person/ persons and organizations who/which 

have been so authorized by the Bidder to represent them in respect of the Bid submitted, 

duly notarized and submitted as per Annexure II. 

“Base / Guaranteed Parameter” shall refer to the values of parameters as mentioned in 

clause 16 of Vol.-III.  

“Batch” shall mean number of rakes received under the Contract at NPL Power Plant in 

one month. 

“Bidder/Bidding Company” shall mean an individual, a company/firm/society duly 

incorporated/registered under the relevant laws of India and making the Bid in response to 

and as required by this Bid Document. For the avoidance of doubt, any references to "the 

Bidder" in this Bid Document or Contract shall be interpreted as "the Contractor" once 

the Bidder's Bid has been accepted by NPL and Contract has been awarded to him/it. 

 “Bid Document” shall mean this document including other documents such as Notice 

Inviting Tender (NIT), bid documents -including technical and Price Bid and other formats 

being issued to and submitted by the Bidders.  
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“Bid/ Offer/ Proposal” shall mean the proposals of the Bidder submitted in response to 

and as required as per the Bid Document issued by NPL.  

“Coal” shall mean Run-of-Mine supplied by SECL, from any of its mines. 

 “Contract” shall mean the legally binding contract formed between Nabha Power Limited 

and the Successful Bidder in accordance with Clause 5 of Volume I of this Bid Document 

which incorporates the terms and conditions set out in this Bid Document and any other 

terms set out in the following documents provided that, where applicable, such terms have 

been accepted by NPL: (i) the Bid as accepted by NPL; (ii) specifications; (iii) Scope of Work; 

(iv) Purchase Order's and Letter of Intent; and (v) billing schedule/ schedule of quantities with 

rates and amounts .  

 “Contractor(s)” shall mean the Successful Bidder(s) with whom the Contract(s) have been 

entered into by NPL and shall include legal representative of such individual or persons 

composing a firm or a company or the successors-in-interest and permitted assigns of such 

individual, firm or company, as the case may be for performing activities defined as per Clause 

17 of Scope of Work.  

"Consortium" means a group of companies and/or organizations and/or firms responding as 

a Bidder. 

 

“Corrupt Practice" means the offering, giving, receiving or soliciting of anything of value to 

influence the action of any of NPL's Personnel or representative (s) in the bidding process or 

in contract execution.  

 

 

“Day” shall mean a period of 24 hours from midnight to midnight. 

 

"Fraudulent Practice" means a misrepresentation of facts in order to influence the bidding 

process or the execution of a contract to the detriment of NPL and includes collusive practice 

among Bidders (prior to or after Bid submission) designed to establish Contract prices at 

artificial non-competitive levels and to deprive NPL of the benefits of free and open 

competition. 

 

  “Good Industry Practice” shall mean standards, practices, methods and procedures 

conforming to the Law and the degree of skill and care, diligence, prudence and foresight 

which would reasonably and ordinarily be expected from a skilled and experienced person or 

body engaged in a similar type of undertaking under the same or similar circumstances.  

“Government Authority/Statutory Authority” shall mean the Government of India 

(GoI), the Government of Punjab (GoP), the Government of Chhattisgarh (GoC), any local 

government under jurisdiction of Punjab/Chhattisgarh, governmental department, 

commission, board, body, bureau, agency, authority, instrumentality, inspectorate, statutory 

corporation, corporate bodyor administrative body over which the GoI, GoP or GoC 

exercises control. 
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“Letter of Intent (LoI)” of the Bid shall mean the official communication issued by NPL 

notifying the Successful Bidder about acceptance of its Bid.  

“Logistics” shall mean the process of lifting Coal from mines, bulk transportation and shall 

include loading and unloading at various points as may be necessary to effect the 

transportation as defined in Clause 17 Vol.-III, Scope of Work. It shall also imply necessary 

arrangements with transporters including railways, knowhow about processes, coordinating 

with various interfaces involved, minimizing losses, demurrages and including related 

documentation and arranging access to Railway siding etc. 

“Landed Cost” shall mean the cost incurred in Transportation of Coal from mines of SECL 

to NPL Plant through Road cum Rail (RCR) mode including surface transportation charges, 

railway freight, tarpaulin charges and Co-ordination & liaising charges as per the terms of the 

Bid Document. 

“Month” shall mean a calendar month according to the Gregorian calendar.  

 “Party” shall mean either NPL or the Bidder/Contractor. 

“Parties” shall mean NPL and the Bidder/Contractor collectively. 

“NPL Power Plant” shall mean 2 X 700 MW thermal power plant developed by Nabha 

Power Limited at Rajpura, in the state of Punjab. 

 “Price Bid” shall mean the proposal submitted by the Bidder giving details of the price 

part/rates as per the format given in Annexure IV of the Bid Document.  

 

"Purchase Order(s) / PO(s)" shall mean the document issued by Nabha Power Limited to 

the Contractor in which Nabha Power Limited specifies the Scope of Works with various 

terms & conditions which are to be performed by the Contractor under the Contract.   

 

 “Qualified Bidders” shall mean the Bidders short-listed based on the qualification 

requirements specified as per clause 2.0 of Vol.-I in the Bid Document for further evaluation 

as per the Bid Document. 

 “Related Party” shall mean group of Bidders having common control/ ownership reflected 

through at least 50% of common directors and/or stake holding. NPL will assess the same 

based on the representations made by the Bidders. Any misrepresentation on account of this 

will be considered as a major breach. 

“RO/DO” shall mean the release order/ delivery order released by SECL 
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"SECL" means South Eastern Coalfields Limited. 

“Scope of Work” shall mean entire scope to be performed by the Successful Bidder   

related to issue of all relevant documents, liaising and coordinating, lifting, transporting and 

delivery of Coal to NPL Power Plant as defined more clearly in Clause 17 Vol-III including 

associated and incidental activities. 

“Successful Bidder” shall mean the eligible Bidder whose Bid has been accepted by NPL  

and is awarded the Contract in accordance with Clause 5 of Volume I of this Bid Document 

for performing the activities as per in Clause 17 Vol-III, Scope of Work.  

“Subcontractor(s)” shall mean an agency appointed by Contractor with the prior written 

consent of NPL to render obligations / part of Scope of Work under the Contract which may 

include the agency appointed for witness of weighment and sampling and analysis at NPL 

facilities.  

"Third Party Agency/ TPA" shall mean the Coal inspection agency appointed by SECL 

for carrying out sampling & analysis of Coal at mines end. 

 

 “Written Notice & serving thereof” shall mean a notice or communication in writing 

and shall be deemed to have been duly served within 48 hours of dispatch if sent through 

Speed Post/ Courier, or within 2 hours of its dispatch if sent by e-mail to the last business 

address/email address known to the Party who gives the notice. This also shall include notice 

posted on NPL website followed by communication to the Bidder by Fax and/or e-mail. 

Notes: 

 

i) Unless otherwise specified, wherever the following abbreviations are used in this Bid 

Document they shall have the meanings set forth below:  

 

PSPCL- Punjab State Power Corporation Limited 

LoI- Letter of Intent 

PO- Purchase Order 

RO- Release Order 

DO-Delivery Order 

CIL- Coal India Limited 

SECL- South Eastern Coalfields Limited 

MOEF&CC- Ministry of Environment, Forest & Climate Change 

IOCL- Indian Oil Corporation Limited 

CIMFR- Central Institute of Mining & Fuel Research 

FSA- Fuel Supply Agreement 

LD- Liquidated Damage 

OTC- Originating Terminal Charges 

IMBW-In Motion Weigh Bridge 

TM- Total Moisture 

STC- Surface transportation charge 
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RR- Railway Receipt 

E-RR- Electronic Railway Receipt 

GoI- Government of India 

LC- Letter of Credit 

MT- Metric Tonnes 

BIS- Bureau of Indian Standards 

ASTM- American Society for Testing & materials 

FAUC- Freight adjustment of under charges 

 

ii) When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", "Proper", 

"Requested", "As directed", "Where directed", "When directed", "Determined by", 

"Accepted", "Permitted", or words and phrases of like import are used, the approval, 

judgment, direction etc.is understood to be a function of the Executive-in-Charge/ 

Manager-in-Charge/NPL.  

iii) The singular of any defined term includes the plural and vice versa, and any word or 

expression defined in the singular has the corresponding meaning used in the plural and 

vice versa. 

iv) Terms and expressions not defined herein shall have the same meanings as are assigned 

to them in: 1. Indian Sale of Goods Act, 2. Indian Contract Act, 3. General Clauses Act 

in the order of priority indicated. 

v) The references to any agreement or deed or other instrument shall be construed as a 

reference to such agreement, deed, or other instrument as the same may, from time to 

time, be amended, varied, supplemented or novated.  

vi) a "person" includes any individual, corporation, firm, partnership, joint venture, 

association (whether a body corporate or an unincorporated association of persons) or 

any government institution, department or establishment and a person shall be construed 

as including a reference to its successors, permitted assigns and permitted transferees in 

accordance with their respective interests; 

vii) an "employee" of any person includes any other person or agent who is engaged or has 

(within the period prescribed by applicable law for holding such person's employer, client 

or principal, as the case may be, responsible for his acts) been engaged directly or 

indirectly by such person as an employee, consultant, Contractor or in any other capacity 

whatsoever; 

viii) the descriptive headings in this Bid Document, including the cover page and table of 

contents, are for convenience of reference only and not for purposes of construction or 

interpretation of its provisions; 

ix) unless specifically provided otherwise, the words "herein" and "hereunder", and words of 

similar import, refer to the entirety of this Bid Document and not only to the Clause in 

which such use occurs; 

x) a reference to a "Clause", "Schedule", "Annex" or "Exhibit" is a reference to a Clause, 

Schedule, Annex or Exhibit of this Bid Document; 

xi) "including" or "includes" shall be deemed to be qualified by a reference to "without 

limitation";  
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xii) reference to "this Bid Document" or any other agreement or document shall be 

construed as a reference to such agreement or document as amended, modified or 

supplemented and in effect from time to time and shall include a reference to any 

document which amends, modifies or supplements it, or is entered into, made or given 

pursuant to or in accordance with its terms; and 

xiii) this Bid Document is to be read and construed as a whole; anything mentioned in any of 

the documents comprising this Bid Document shall be of like effect as if stated or 

mentioned in all of them. In the event of a conflict between the clauses and the 

appendices, the parties shall endeavor, in the first instance, to resolve the conflict by 

reading this Bid Document as a whole and the provision that is more specific to the 

subject matter shall govern. If, notwithstanding the parties' good faith efforts to resolve 

the conflict as provided in the preceding sentence, the conflict continues to persist, the 

provision in the clauses shall govern. 

 

2. GOVERNING LAW AND JURISDICTION 

 

This Bid Document and Contract shall be governed by the laws of India and all legal 

proceedings in connection with the Contract shall be subject to the territorial jurisdiction of 

local courts at Chandigarh. 

 

3. ASSIGNMENT AND SUBCONTRACTING 

 

The Bidder shall not without the prior written approval of NPL, assign or transfer its rights 

or obligations under the Bid Document and Contract or any part thereof, or any share, or 

interest therein to any other person. 

 

The Bidder shall not subcontract all or any part of its obligations under the Bid Document 

and the Contract without the prior permission of NPL. 

 

4. INDEMNIFICATION 

 

The Bidder shall fully indemnify, hold harmless and defend NPL against any action, claim or 

proceeding relating to the infringement of intellectual property rights of any third party and/or 

the use of any patent or design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any article/or part thereof included in the Contract. 

 

In the event of any claim being made or action brought against NPL in respect of the matters 

aforesaid, NPL shall immediately as soon as reasonably practicably notify the Bidder thereof 

for taking necessary action.  

 

The Bidder shall indemnify on demand and hold harmless NPL in respect of any and all 

damages or injuries to any person and to any property and against all actions, suits, claims, 

demands, costs, charges  and expenses (including professional fees) arising in connection 

therewith caused by:  
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i. any act or omission of the Bidder; 

ii. any breach of Applicable Law by the Bidder; 

iii. claims made against NPL by a third party arising from any defect and negligence in the 

performance of the Scope of Work ;and  

iv. any damage to NPL's property by the Bidder.  

 

For the purposes of this clause Bidder means and includes its affiliates,  Subcontractors, 

employees, agents and other personnel deployed by the Contractor or his Subcontractors.  

 

Any statutory and tax related liability will be exclusively to the account of the Bidder unless 

NPL agrees otherwise based on the Bidder's accepted Bid. 

 

Bidder shall comply with all norms and requirements of the mining department, MoEF&CC, 

Government Authorities and Applicable Laws and indemnify NPL against any non-compliance. 

NPL on monthly audit process may verify the compliance however this shall not absolve the 

Bidder from its prime responsibility of such compliance.  

5. CONFIDENTIALITY 

 

“Confidential Information” means any and all information or data of a scientific, technical, 

commercial or financial nature disclosed between the Parties in relation to the PO, or which is 

obtained by a Party from the other in relation to PO, whether in writing, pictorially, in machine 

readable form, on disc, mail or orally, or by any other means/modes of disclosure and including 

without limitation any information contained in any written or printed document, hardware, 

firmware and software, information related to technology and business activities (including, but 

not limited to, electricity generating systems, business outlooks, costing etc.), formulas, data, 

inventions, techniques, technology, know-how, processes, ideas, (whether patentable or not), 

specifications, drawings, services, strategies, third party information, and corporate and personnel 

statistics, Contractor information, market intelligence, business working, operations and other 

business strategies and other commercial information of a confidential nature. 

 

Confidential Information shall not be disclosed by the receiving Party except to those 

individuals who need access to such Confidential Information to ensure proper performance 

of the Contract or to third party advisors and investors who reasonably require access to the 

Confidential Information for purposes of fulfilling receiving Party’s obligations. Receiving Party 

shall remain liable with regard to all parties who receive disclosing Party’s Confidential 

Information from receiving Party. Neither Party shall be liable for disclosure or use of 

Confidential Information which: 

 

(1) was known by the receiving Party at the time of disclosure due to circumstances unrelated 

to this Contract;  

(2) is generally available to the public without breach of this Contract;  
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(3) is disclosed with the prior written approval of the disclosing Party; or  

(4) is required to be released by Applicable Law or court order/direction. 

 

The obligations under this section shall survive for a period of five (5) years post termination 

of the Contract. 

6.  FORCE MAJEURE 

6.1. A “Force Majeure Event” means any events or circumstances or a combination of events 

or circumstances or the consequence(s) thereof that wholly or partially beyond the 

reasonable control of the affected party,  which could not have been reasonably foreseen, 
prevented or mitigated by such Party using its reasonable diligence and which makes it 

impossible for such Party to perform the whole or in part its obligations under the 

Contract, including but not limited to: 

a. Act of God, operation of the forces of nature such as earthquake, hurricane, lightning, 

tidal wave, tsunami, typhoon or volcanic activity, epidemic. 

b. An act of war, (whether declared or undeclared) hostilities invasion, armed conflict 

or an act of foreign enemies, blockade, embargo, revolution, military action, or 

sabotage. 

c. Contamination by radioactivity from any nuclear fuel or form any nuclear waste from 

the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous 

properties. 

d. Riot, civil commotion, terrorism or disorder, unless solely restricted to employees 

of the Contractor or of his Subcontractors. 

e. National or regional industrial disputes or targeted disputes which are part of 

national or regional campaign and which is not reasonably within the powers of a 

Party to prevent, or which is not specific to the Party or any of his Contractors or 

Subcontractors. 

f. Government orders and/or restrictions which are imposed under Applicable Law. 

g. Termination of PPA and/or FSA. 

 

6.2. Force Majeure Event shall expressly not include the following circumstances 

or events: 

 

a. unavailability of the Coal in the requisite quality and/or quantity including as a result 

of SECL's failure to deliver the Coal at the mine (s); 

b. On account of SECL/ CIL exercising any of its rights or performing any of its 

obligations as contained in the FSA including without limitation any change to the 

quantity, quality or source of supply of Coal. 

c. a delay in the performance of any Subcontractor, except where such delay is 

attributable to an event or circumstance that qualifies as a Force Majeure Event under  

clause 6.1 above; 

d. non-performance caused by the non-performing Party’s: (i) negligent or intentional 

acts, errors or omissions, (ii) failure to comply with the Applicable Laws or Applicable 
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Permits, or (iii) breach of, or default under, this Agreement, as the case may be; or 

e. any delay or non-performance whether by the Contractor or any other person 

(other than NPL) but including any Subcontractor or any other transport service 

provider in transporting the Coal from the Colliery to the NPL Power Plant; or 

f. strikes or labour disturbance at the facilities of the Contractor or its Subcontractor; 

or 

g. Insufficiency of finances or funds or the Contract becoming onerous to perform. 

 

6.3  If the Parties are unable to agree in good faith on the occurrence or existence of a Force 

Majeure Event, such dispute shall be finally settled in accordance with the dispute 

resolution procedure set forth in clause 9 of this Annexure, provided however that the 

burden of proof as to the occurrence or existence of such Force Majeure Event shall be 

upon the Party claiming relief on account of such Force Majeure Event. 

 

6.4  Notice of Force Majeure Event  

a. The Affected Party (Party whose performance has been affected by an event of Force 

Majeure) shall give notice to the other Party in writing of the occurrence of any of 

the Force Majeure Event (the "FM Notice"), as soon as the same arises or as soon as 

reasonably practicable and in any event within 15 (fifteen) Days after the Affected 

Party knew of its occurrence, the adverse effect it has or is likely to have on the 

performance of its obligations under this Contract, the actions being taken in 

accordance with clause 6.5 below (Performance Excused) and an estimate of the 

period of time required to overcome the Force Majeure Event and/or its nature and 

effects (if it is possible to estimate the same). 

b. If, following the issue of the FM Notice, the Affected Party receives or becomes 

aware of any further information relating to the Force Majeure Event, it shall submit 

such further information to the other Party as soon as reasonably practicable. 

c. Any Party claiming to have been affected by a Force Majeure Event shall not be 

entitled to any relief unless all the provisions of this clause 6.4.a and 6.4.b. above have 

been complied with. 

 

6.5 Performance Excused  

 

If either Party is rendered wholly or partially unable to perform its obligations under this 

Contract because of a Force Majeure Event, that party will be excused from whatever 

performance is affected by the Force Majeure event to the extent so affected provided that: 

 

a. The affected Party gives the other Party Written Notice of the occurrence of the 

Force Majeure Event as soon as practicable after the occurrence of the Force 

Majeure Event and also gives the other Party Written Notice describing in reasonable 

detail the particulars of such occurrence, including an estimation of its expected 

duration and probable impact on the performance of such Party's obligations 

hereunder, and thereafter continues to furnish thereto timely regular reports with 

respect to continuation of the Force Majeure Event; 
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b. the suspension of performance shall be of no greater scope and of no longer duration 

than is reasonably warranted by the Force Majeure Event; and 

c. The affected Party shall exercise all reasonable efforts to mitigate or limit damages 

to the other Party. 

d. nothing contained herein shall absolve the Affected Party from any payment 

obligations accrued prior to the occurrence of or during subsistence of the Force 

Majeure Event. 

Provided however that upon occurrence of a Force Majeure Event affecting NPL, NPL 

may require the Contractor to continue performing part of its obligations, including 

the obligation to lift such quantities of Coal, as notified in writing by NPL and stockpile 

the Coal at storage area until NPL becomes capable of taking delivery of the Coal at 

the NPL Power Plant. 

6.6 No liability for losses due to Force Majeure Event 

a. No liability of either Party which arose before the occurrence of the Force Majeure 

Event causing the suspension of performance shall be excused because of the 

occurrence. 

b. Neither Party shall be liable in any manner whatsoever to the other Party in respect 

of any loss relating to or arising out of the occurrence or existence of any Force 

Majeure Event, Each Party shall maintain appropriate insurance cover for losses 

arising as a result of Force Majeure Events  

6.7 Duty to perform & duty to mitigate: 

      To the extent not prevented by a Force Majeure event, the Affected Party shall continue 

to perform its obligations under the Contract. The Affected party shall take all reasonable 

efforts to mitigate the effect of a Force Majeure Event. 

 

6.8 Resumption of performance 

      During the period that a Force Majeure Event is subsisting, the Affected Party shall in 

consultation with the other Party, make all reasonable efforts to limit or mitigate the 

effects of such Force Majeure Event on the performance of its obligations under this 

Contract. The Affected Party shall also make efforts to resume performance of its 

obligations under this Contract as soon as possible and upon resumption, shall notify the 

other Party of the same in writing. The other Party shall provide all reasonable assistance 

to the Affected Party in this regard. 

 

7. EVENTS OF DEFAULT 

 

A. Contractor’s events of default: 
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In addition to any other event which gives rise to a termination right for NPL appearing 

in any other provisions of this Bid Document, the following events shall be construed 

as events of default on the part of the Contractor, the occurrence of which shall 

entitle NPL to terminate the Contract: 

i. The Contractor is in material breach of any of the terms of this Contract and such 

breach is not remedied within fourteen (14) days of notice by NPL; 

ii. The Contractor is adjudged bankrupt or insolvent; has a receiving order issued 

against it, makes a general assignment for the benefit of its creditors, or, if Contractor 

is a corporation, a resolution is passed or order is made for its winding up (other 

than a voluntary liquidation for the purposes of amalgamation or reconstruction for 

which prior written consent from NPL is obtained), a receiver is appointed over any 

part of its undertaking or assets, or if Contractor takes or suffers any other analogous 

action in consequence of debt; 

iii.  Contractor assigns, subcontracts or transfers the Contract or any right or interest 

therein other than in accordance with the Contract. 

iv. The voluntary winding up of the Contractor by the shareholders of the Contractor; 

v. Any petition for winding up of the Contractor is admitted by a court of competent 

jurisdiction and the Contractor is ordered to be wound up by the court; 

vi. The Contractor has indulged in any adulteration/pilferage/malpractice during 

transportation/handling of Coal. 

vii. Non-compliance to any relevant major requirement of SECL/CIMFR/CIL/Govt. 

bodies and/or Applicable Laws. 

viii. Mixing of dolochar or any other ingredients in Coal that degrades the actual quality 

of coal or are detrimental to NPL power plant operation / equipment. 

ix. Diversion of Coal lifted on behalf of NPL 

x. Repeated lapsing of Coal quantity against DOs issued. 

xi. Contractor, in the judgment of the NPL has engaged in Corrupt or Fraudulent 

Practices in competing for or in executing the Contract 

xii. Abandons and ceases its performance or repudiates the contract. 

xiii. Persistently fails to timely correct defects and deficiencies in accordance with the 

terms of the Contract. 

xiv. Does not carry out the Contract/ LoI/PO for the entire quantity as required by NPL 

and such breach is not remedied within seven (7) days of notice. 

 

In the event of a Bidder Event of Default NPL shall, in addition to its right to immediately 

terminate the Contract, have the right to immediately encash the CPS and/or the SD of the 

Bidder without prejudice to the other legal remedies available to NPL. 

 

B. NPL’s events of default: 

 

i. If NPL delays in paying any undisputed amounts due and payable to the Contractor and such 

amounts in aggregate exceeds ~one month’s gross service charges and the delay in payment 
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exceeds 90 Days (from the date of receipt of the last undisputed unpaid invoice), it shall be 

construed as an NPL events of default unless such an event has occurred as a consequence of 

a Force Majeure Event and NPL has made diligent efforts to the reasonable satisfaction of the 

Contractor to avoid the Force Majeure Event and the effects thereof. 

 

In case of NPL’s event of default, the Contractor shall be entitled to terminate the Contract 

by giving 30 days written notice.  

 

8. COMPLIANCE TO LAWS 

 

Compliance of Labour Laws 

 

The Contractor shall comply with all the provisions of the Contract labour (regulation and 

abolition) Act, 1970 and the rules made thereunder which may be applicable to them. The 

Contractor shall also comply with other labour and industrial laws and such other acts and 

statutes as may be applicable to them in respect of their employees and shall indemnify NPL 

and reimburse NPL against all damages, charges , actions, claims, demands, costs and expenses 

whatsoever arising out of or in connection with any liability that NPL may be required to 

discharge on account of the default of the Bidder or otherwise attributable to the Bidder. 

 

Compliance with Law of the Land: 

 

The Contractor shall comply with all Applicable laws of the law of land in the state of 

Chhattisgarh and Punjab and any other state en-route in lifting, transporting the Coal from 

mines to Loading Railway siding, rake loading and finally delivery to NPL plant that is 

mandatory in order to execute its obligations and deliveries under the scope of work under 

this Bid document that should essentially include but not limited to law enforced by MoEF, 

Ministry of Excise and taxation, SECL, Indian Railways, local authorities.  

 

The Bidder shall reimburse NPL for all costs, damages, charges, losses and/or expenses, that 

NPL may have incurred, under the Contract in respect of this clause 8. The Contractor is 

liable for the same and such sums shall be deducted by NPL from any money due or becoming 

due to the Contractor under the Contract or shall be recovered by action of law or otherwise 

from the Contractor or his CPS/SD.  

 

9. DISPUTE RESOLUTION AND ARBITRATION 

 

9.1 Dispute Resolution and Arbitration  

 

i) Except as otherwise provided in the Contract, if any dispute or difference of any kind 

whatsoever (a "Dispute") shall arise between NPL and the Contractor in connection 

with, or arising out of, or relating to the Contract or the breach, termination or 

validity hereof, NPL and the Contractor shall attempt in good faith, to settle such 

Dispute in the first instance by mutual discussions initially between the Contractor 
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and NPL through mutual discussions. In case of nonresolution dispute may be 

escalated. In such a case either party may give a 30 days’ notice to the other Party 

for settlement of disputes.  

ii) If the Dispute cannot be settled within thirty (30) days by mutual discussions as 

contemplated by clause no. 9.1.i), the Dispute shall be resolved through arbitration 

in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof. 

iii) The language of the arbitration shall be English, and the place of arbitration shall be 

at Chandigarh, India 

iv) The Arbitral Tribunal shall consist of three arbitrators. Each Party shall select one 

arbitrator of its choice within 30 days after giving or receiving the demand for 

arbitration. The two arbitrators selected by the Parties shall select the third 

arbitrator.  

v) The award rendered shall be in writing and shall be final & binding on the Parties. 

vi)  Notwithstanding the above, during the pendency of any arbitration, the Parties shall 

continue to perform their respective obligations under the Contract and undisputed 

payment due or payable by NPL shall not be withheld on account of such 

proceedings. 

vii) Upon every or any such reference, the costs incidental to the references and 

award respectively shall be in discretion of the arbitrators so appointed who may 

determine the amount thereof direct by whom and to whom and in what manner 

the same is to be borne and paid. 

viii) The provisions of this sub-clause 9.1 shall survive the termination of the 

Contract. 

 

 

9.2 Resolution of unforeseen situation  

 

Every possible care has been taken by NPL in preparation of this Bidding Document by 

considering and including various scenarios and situations. However, there may arise any 

unforeseen situation which has not been included in the Bidding Document. Each Bidder is 

deemed to have authorized NPL to consider such situation as and when it arises or is brought 

to the notice of NPL in a suitable manner considering NPL’s obligation to Punjab State Power 

Corporation Limited (PSPCL)/ Punjab State Electricity Regulatory Commission (PSERC) as 

well as practical aspects/ good practices.  

 

10. INSURANCE, OCCUPATIONAL SAFETY AND DEDUCTION FROM 

CONTRACT FEES 

 

10.1 Workmen’s Compensation Insurance with Employer’s Liability 

This shall cover all the workers, temporary/ permanent, employed by the Contractor as well 

as their Sub-contractors for performing Scope of Work under the Contract. The Contractor 

shall, at its sole expense, insure and shall maintain insurance as required by Indian and all other 
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applicable laws for all actions, suits, claims, demands, costs, charges and expenses arising in 

connection with the death of or injury to any person employed by the Contractor or its Sub-

contractors for the purpose of the performance of the Scope of Work as per the Bid 

Document. In addition, the Contractor shall obtain and maintain all the insurance required to 

be obtained and maintained by it. 

i) NPL lists out following insurers who may be approached by the Contractor for 

availing the Insurance Covers: 

a. New India Assurance Co. Ltd. 

b. United India Insurance Co. Ltd. 

c. Oriental Insurance Co. Ltd. 

d. Bajaj Allianz Insurance Co. Ltd. 

e. HDFC Ergo General Insurance Co. Ltd. 

 

ii) Contractor shall furnish to NPL, certificates of insurance from the Insurer showing 

that the above required insurance is in force, the amount of the Insurer’s liability 

there under, and further providing that the insurance shall not be cancelled or 

changed until the expiration of at least 21 days after written notice of such 

cancellation or change has been received by NPL from the Insurer. On occurrence 

of such an event, the Contractor shall arrange for a replacement policy within 21 

days of such a written notice. 

 

iii) Remedy on Failure to Insure 

    If Contractor fails to effect and keep in force the insurance, NPL may affect and keep 

in force any such insurance and deduct the amount so paid by NPL from any amounts 

due or which may become due to the Contractor under  the Contract or call on the 

CPS. NPL may also terminate the Contract if the Bidder is in breach of its obligations 

under this clause 10. 

 

10.2 Adherence to occupational safety  at workplace  

 

Contractor and its personnel (including all labourers, helpers, drivers, supervisors etc.) while 

delivering services inside NPL have to strictly adhere to the safety protocol of NPL. Any 

deviation from standard safety practice as designed and formulated by NPL shall attract penal 

provisions as per the extant rules and regulations of NPL safety department. 

The Contractor shall depute proficient persons only for specific job role and the above safety 

rule would be binding for all persons of Contractor may be supervisors, tipper driver, hydra,  

hydraulic excavator or any other equipment operator and sampling witness representatives 

and does not in any way relive even the person at weighbridge data maintenance from this 

obligation. Basic safety PPEs to be procured / arranged by Contractor on their own at the 

cost of Contractor and to be worn while inside plant premises. Any incidence of violation 

shall lead to double/multiple penalty.  

Any accident and loss thereof for men, material, damage of any civil mechanical and electrical 

infrastructure in any act of Contractor's persons, equipment and tippers shall attract 
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applicable penalty from service bills and re-occurrence of any similar incidence shall not be 

accepted in any case. 

NPL disclaims any liability on account of any accident or mishap if happens to Contractor's 

persons while rendering service under this service contract inside NPL plant premises. 

 

Deduction from Contract fees 

 The Bidder shall indemnify NPL for all costs, damages, or expenses, NPL may have incurred, 

under the Contract in respect of this clause 10. The Contractor is liable for the same and 

such sums shall be deducted by NPL from any money due or becoming due to the Bidder 

under the Contract  shall be recovered from the Bidder by encashing CPS and/or SD and/or 

through process of law. 

 

11. TERMINATION OF CONTRACT 

 

11.1 Termination of Contract 

 

NPL reserves the right in its sole discretion to cancel/terminate the Contract in full or part 

at any time by giving 15 days written notice to the Contractor if the Contractor's performance 

is not found to be satisfactory to NPL or in case the Contract is found uneconomical to NPL. 

NPL also reserves the right to terminate/ cancel the Contract by giving one month written 

notice without assigning any reason thereof. 

 

Change of source of Coal by SECL may lead to automatic termination of the Contract, in 

which case the Parties agree that the Bidder shall not be entitled to the payment of any 

termination compensation but may be entitled to be paid for the work it has completed upto 

the date of such automatic termination in accordance with the terms of the Contract.  

In case the Contractor wishes to terminate the contract, he has to give 60 days’ notice in 

writing to NPL and supply the entire Coal allotted to him to the satisfaction of NPL before 

such termination is considered effective. 

 

The Parties agree that the Contractor shall not be entitled to the payment of any termination 

compensation. 

 

11.2 Termination due to Force Majeure Event 

 

a. If the Force Majeure Event subsists for a continuous period of 60 Days, then either 

Party shall be entitled to terminate this Contract in its sole discretion by issuing a 

Termination Notice to that effect. Such Termination shall take effect 30 Days from 

the date of such Termination Notice. 

b. In the event of a termination of this Contract as a result of a Force Majeure Event in 

accordance with the provisions of clause 6.8., the Parties agree that the Contractor 

shall not be entitled to the payment of any termination compensation; however the 

Contractor shall be entitled to be paid the outstanding fees in relation to the work 

performed under the Contract. 
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11.3   Continuing Obligations 

 

Termination of this Contract shall be without prejudice to any accrued rights or obligations 

under this Contract as at the date of termination and termination of this Contract shall not 

affect the continuing rights and obligations of the Bidder and NPL under clause 2 (Governing 

Law), 4 (Indemnification), 5 (Confidentiality), 9 (Dispute Resolution and Arbitration), 10 

(Insurance) of these General Terms and Conditions, Penalties/Recoveries/Quantity 

Adjustment of Vol II, or any other provision of this Contract and Bid Document which is 

expressed to survive termination or which is required to give effect to such termination or 

the consequences of such termination.  

 

 

12. Blacklisting Criteria: 

 

NPL to decide whether a particular Bidder/Contractor/ needs to be blacklisted based on the 

criteria as under: 

 

a) Default as per Bid Document/PO terms (events of defaults) 

 

b) Influencing in the process of weighment or sampling, sample preparation or analysis 

of Coal at NPL and any person in NPL/ associated agency with intent as established 

by NPL based on credible evidence. 

 

c) Undue request for re-opening of issues already settled in past.   

 

d) Submission of eligibility requirements containing false information or falsified 

documents.  

 

e) Submission of Bids that contain false information or falsified documents, or the 

concealment of such information in the Bids in order to influence the outcome of 

eligibility screening or any other stage of the public bidding.  

 

f) Unauthorized use of name of the firm/ bidding entity or using the name of another 

bidding entity for the purpose of public bidding.  

 

g) Withdrawal of a Bid, or refusal to accept an award of PO without justifiable basis as 

determined by NPL. 

 

h) Any attempt by a Bidder to unduly influence the outcome of the bidding in his favour. 

 

i) Failure of the Contractor, due solely to his fault or negligence, to start supplies within 

prescribed schedule. 
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j) Wilful or deliberate abandonment or non-performance of the contract or deliberate 

delay resulting to substantial breach thereof without lawful and/or just cause.  

 

k) Unwarranted, multiple disputes, generally on frivolous grounds. In this instance, 

Contractor may be cautioned based on initial transgressions.  

 

l)  NPL shall have sole discretion to examine the blacklisted companies for considering 

and reviewing mutual business ties after fairly evaluating its business practices & other 

business parameters of blacklisted company. Decision of NPL shall be final and shall 

not be questioned or disputed at any stage before any forum/court/tribunal by rest 

of the blacklisted Companies. No other Blacklisted Company shall have any right to 

challenge such decision of review.  

 

13. Splitting of Scope of Work 

 

NPL reserves the right to split up the work in the Scope of Works section of this Bid 

Document and Contract among more than one Bidder during the progress of work due to 

unsatisfactory progress of work by aBidder. NPL will not entertain any claim from any Bidder 

as a result of such splitting up. NPL also reserves the right to exclude/include any items of 

work from/into the scope of the Contract during the progress of work due to any reason 

whatsoever. 

 

NPL reserves the right to enter into Contract (s) with more than one Party. 

 

14. Powers to vary or omit any item or work 

 

No alterations, amendments, omissions, additions, suspensions or variations in Scope of Work 

shall be made by the Bidder except as directed in writing by NPL in connection with the 

Contract. NPL shall have full powers subject to the provision hereinafter contained from time 

to time during the execution of the Contract by notice in writing, to instruct the Bidder to 

make such variations and be bound by the same conditions as far as applicable even if the said 

variations occur in the specifications. If any suggested variation would, in the opinion of the 

Bidder if carried-out, prevent the Bidder from fulfilling any of its obligations or guarantee 

under Contract, the Bidder shall notify within 7 days to NPL, thereof in writing, and NPL shall 

decide forthwith whether or not the same shall be modified accordingly with mutual 

agreement of the stakeholders. The difference of rates, if any, occurring by any such variations, 

shall be added to or deducted from the Contract rate as the case may require in accordance 

with the rate specified in the Contract, subject to these being eligible for “Pass Through Cost 

of Coal” by the concerned Government Authorities including but not limited to PSPCL. NPL 

shall not become liable for the payment of any charges in respect of any such variations unless 

instructions for the performance of the same shall have been given in writing by NPL. 

 

15. Deduction of Income Tax 
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Income tax at the prevailing rates shall be deducted at source from the bills of the Contractor 

as per the Income Tax Act and Rules. Necessary TDS certificate will be issued by NPL. 

 

16. Compliance with Applicable Permits and Applicable Laws 

 

The Contractor shall comply with the conditions of all Applicable Permits and the provisions 

of all Applicable Laws in fulfilling its obligations during the period of this Contract. 

 

17. Deduction from Contract fees 

 

All costs, damages, or expenses NPL have incurred under the Contract for which the 

Contractor is liable, then such sums shall be deducted by NPL from any money due or 

becoming due to the Contractor under the Contract or shall be recovered from the 

Contractor from his CPS and/or SD and/or through process of law. 
 

18. Merger & Amalgamation: 

 

Contractor shall obtain a No Objection Certificate (NOC) from NPL before any merger or 

amalgamation.  On receipt of NOC, the Contractor shall ensure that all the contractual 

obligations are duly carried out after such merger or amalgamation by the merged / 

amalgamated entity. 

 

19. Change in the constitution of Bidder/Contractor and address 

 

In case there is any change in partnership or any change in constitution of the Bidder, it shall 

be forthwith notified by the Bidder to NPL for information. Any change in the address of the 

Bidder shall also be intimated to the authorised person(s) of NPL. 

 

20. Negligence and Default 

 

In case of negligence on the part of Bidder to execute the Contract with due diligence & 

expedition to comply with any reasonable orders given in writing by NPL in connection with 

the Contract or any contravention in the provisions of the Contract, NPL may give 21 days’ 

notice in writing to the Bidder to make good the failure or neglect or contravention. If the 

Bidder fails to comply with the notice within 21 days’ notice period (or) period between NPL 

& Bidder with mutual discussions, NPL may suspend business/dealing with the Bidder. 

Further in case of such default by Bidder, NPL may also terminate business dealings with the 

Bidder apart from claiming reasonable compensation/damages, forfeiture of CPS and/or SD 

etc. 

 

21. Waiver  

Any failure of NPL to insist in any one or more instances upon strict performance of the 

Contract/Purchase Order or to exercise any option herein contained irrespective of the 

length of time for which such failure continues, shall not be construed as waiver of any promise 

or option but the same shall remain and continue in full force and effect. No failure or delay 
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of either Party in exercising its rights hereunder (including but not limited to the right to 

require performance of any provision of the Contract/Purchase Order) shall be deemed to 

be a waiver of such rights unless expressly made in writing by the Party waiving its rights. 

 

22. Severability 

The provisions of the Contract are severable and if any provision is found by the Parties 

hereto or is held to be invalid or unenforceable by any court of competent jurisdiction such 

invalidity or unenforceability shall not affect the validity or enforceability of any of its other 

provisions. 
 

ANNEXURE IX: FORMAT FOR RAISING DISAGREEMENT 

AGAINST NPL QUALITY  

Intimation to NPL -

Fuel Sourcing through 

Email/letter  

 Date of intimating 

Disagreement 
  

Sampling date and 

time 
  

Name of Contractor's representative 

who witnessed the sampling process 
  

Preparation date and 

time 
  

Name of Contractor's representative 

who witnessed the sampling process 
  

Analysis date and time   
Name of Contractor's representative 

who witnessed the analysis process 
  

Disagreement with 

regard to (sampling / 

preparation / test 

results)  

 

Name of Contractor's representative 

who witnessed & signed the referee 

sample sealing  

 

DISAGREEMENT OF NPL LAB RESULTS 

RR no./ Rake no. Bidder NPL Test Certificate Reference No.  

        

NPL Findings (ARB) 

Parameter disagreed ASH% GCV(Kcals/Kg)  

NPL Findings (ARB)     

Party’s assessment (ARB)       

Reason for 

Disagreement  

Applicable standard No. Relevant clause no. in the standard  
Deviation 

observed  

   

Suggested Action 

    

Please retain 

Referee Sample 

till disagreement 

resolved 

    
Referee Sample 

Analysis 

    Anything Else 
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ANNEXURE X: FORMAT FOR PREMILINARY INTEREST FOR 

PARTICIPATION IN THE BID PROCESS 

 

(On Letter Head of Bidder) 

 

To,  

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited,  

P O Box 28, Near Village Nalash, Rajpura-140401, Punjab,  

India. Tel. No.: +91-176-2277252/244 

 

Dear Sir,  

 

Sub: Registration of Preliminary Interest for participation in Bid Process 

Transportation of Coal from Mine to NPL Plant through RCR mode 

 

This has reference to your NIT published in Times of India on__________. We are 

interested in participating in the process. We have gone through the Bid document, 

prima-facie understand that we meet the qualification requirement. We also 

confirm that we have no history of default with NPL in past.  

 

We acknowledge that timely & safe transportation of Coal without any pilferage / swapping / 

loss / lapse is key requirement and assure you that we shall live up to your expectations. 

 

We have pleasure in furnishing details as under:  

 

Name of Bidding Company:  

Complete Office Address:  

Office Telephone Nos/ Fax nos:  

Contact person(s):  

Designation:  

Contact details (incl email):  

Main line of Business: Coal washing/Coal Trading/ Coal Mining/ top three customers:  

Any other information:  

 

Yours faithfully,  

Intimation By        

Contractor's Sign  
      

Contractor's Seal       
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For......................  

 

Name of the Authorized Person Designation  

Note: 

1. Filled up, signed and stamped copy of above format may be scanned and emailed to 

Afroz.Ali@larsentoubro.com, Saurabh.Patel@larsentoubro.com and 

Shwet.Ketu@larsentoubro.com . 

2. Revised / amended documents shall be mailed only to such Parties who have expressed 

interest. Further participation in the process by any Party who has not expressed interest 

as per the required format may not be permitted. 

             

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:Afroz.Ali@larsentoubro.com
mailto:Saurabh.Patel@larsentoubro.com
mailto:Shwet.Ketu@larsentoubro.com
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         ANNEXURE XI: Format Security Deposit (Bank Guarantee) 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.) 

 

Bank Guarantee No.…………………………                               Date ………………………. 

 

To, 

The Chief Executive, 

Nabha Power Limited, 

PO Box 28, 

Near Village Nalash,   

Rajpura -140401, Punjab.  

 

Dear Sir, 

 

In consideration of M/s. Nabha Power Ltd., (hereinafter referred to as ‘NPL’ which expression 

shall unless repugnant to the context or meaning thereof, include its successors, 

administrators and assigns) having invited Bids ------------ under Bid Document No ------------ 

Dated ------------ including all its revisions, amendments and addendums and issuance of 

“Contract/LoI/Purchase Order (PO) No ------------ dated ------------” to M/s. ------------ (Insert 

name of Contractor) having its registered office at ------------and principal place of business at 

------------ [hereinafter referred to as the “Contractor ” which expression shall unless 

repugnant to the context or meaning thereof, include its successors, administrators and 

permitted assigns] for providing services of Transportation of Coal from Mine to NPL 

Plant through Road Cum Rail (RcR) Mode from SECL Command Areas to Nabha 

Power Limited., M/s. ------------ has agreed to provide a Security Deposit by way of Bank 

Guarantee for the due performance of the entire Contract/LoI/PO for an amount equivalent 

to allocated Coal cost subject to a maximum of Rs 10 Cr. The allocated Coal cost is Rs. -----

------- Accordingly, M/s. ------------ has approached the Bank with a request to issued Bank 

Guarantee for Rs. ------------/- (Indian Rupees ------------ Crore only) (as per cl.no------------ of 

Bid Document  no ------------dated ------------, insert as applicable), valid upto DD-MM-YYYY ( 

plus three months claim period) unless the same is extended as per the terms of the 

Contract/LoI/PO.  

  

We, ------------ (Name and address of the Bank), having its Head Office at------------ and Branch 

office at ------------ and issuing branch at ------------ (hereinafter referred to as the "Bank" which 
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expression shall, unless repugnant to the context of meaning thereof, include its successors, 

administrators, executors and permitted assigns) do hereby guarantee and undertake to pay 

NPL, on demand any and all monies payable by the Contractor to the extent of Rs. -----------

-/- (Indian Rupees ------------ Crore only), as aforesaid at any time up to ------------ 

[days/month/year] without any delay, demur, reservation, contest, recourse or protest and/ 

or without any reference to the Contractor. 

 

Any such demand made by NPL on the Bank shall be conclusive and binding notwithstanding 

any difference between NPL and the Contractor or any dispute pending before any Court, 

Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this Bank 

Guarantee (Guarantee), during its currency without previous written consent of NPL and 

further agrees that the guarantee herein contained shall continue to remain enforceable till 

NPL discharges this Guarantee. 

 

NPL shall have the fullest liberty, without affecting in any way the liability of the Bank under 

this Guarantee, from time to time to extend the time for performance of the Contract by the 

Contractor. NPL shall also have the fullest liberty, without affecting in any way the liability of 

the Bank under this Guarantee to postpone from time to time the exercise of any powers 

vested in them or of any right which they might have against the Contractor, and to exercise 

the same at any time in any manner, and either to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract, between NPL and the Contractor or any 

other course or remedy or security available to NPL. The Bank shall not be released of its 

obligations under these presents by any exercise by NPL of its liberty with reference to matter 

aforesaid or any of them or by reason of any other act of forbearance or other acts of 

omission or commission on the part of NPL or any other indulgence shown by NPL or any 

other matter or thing whatsoever which under law would, but for this provision, have the 

effect of relieving the Bank. 

 

The Bank also agrees that NPL at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance without proceeding against Contractor and 

notwithstanding any security or other guarantee that NPL may have in relation to 

Contractor’s liabilities. 

 

This Guarantee can be enforced by NPL any number of times for their claims or demand to 

the total extent of Indian Rupees ------------Crore /- (Indian Rupees ------------ Crore only), as 

long as it remains in force. 

 

The Bank also agrees that the Guarantee shall be valid for Contract/LoI/all the Purchase 

Orders and their subsequent amendment(s), if any, issued on M/s ------------under the Bid 

Document No. dated ------------ including all its revisions, amendments and addendums. 

 

The Bank confirms that no consent of the Bank shall be required to amend the Contract/LoI/ 

PO (s) and the amendment(s) so made shall not discharge the Bank from its liabilities under 

this Guarantee.  
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The Bank further agrees that the NPL shall be the sole judge as to whether the Contractor 

has committed any breach of its warranty obligations or breaches of any of the terms and 

conditions of the Bid Document / Contract/ LoI/PO (s) and the extent of loss, damages, costs, 

charges and expenses suffered or incurred or would be suffered or incurred by the NPL on 

account thereof.  

 

The Bank further agrees that the guarantee herein contained during its currency and any 

extension thereof, shall remain in force and continue to have full effect until the obligations 

under the said Bid Document /Contract/LoI/PO (s) are fulfilled by the Contractor and 

discharged by a letter in writing by NPL stating that the terms and conditions of the said 

Contract/LoI/PO(s) have been fully and properly carried out by the Contractor. 

 

Should it be necessary to extend the Guarantee or a portion of the same beyond the date of 

expiry of this Guarantee on account of extension of time being granted by NPL to the 

Contractor for the due fulfilment of the obligations under the Bid Document 

/Contract/LoI/PO (s) by the Contractor, the Bank undertakes to extend the period of this  

Guarantee until such time as may be reasonably required. 

 

This Guarantee shall not be affected by any change in the constitution of the Contractor, NPL 

or the Bank or of any amalgamation or absorption thereof or therewith. This Guarantee shall 

inure for and be available to and enforceable by the absorbing or amalgamated company or 

concern.  

 

We, the said Bank, also undertake not to revoke this Guarantee during the currency except 

with the previous consent of the NPL in writing and agree that any change in the constitution 

of the said Contractor or the said Bank shall not discharge our liability hereunder. 

 

Notwithstanding anything contained hereinabove our liability under this Guarantee is 

restricted to Indian Rupees ------------/- (Indian Rupees ------------ Crore only), and shall remain 

in force up to and including ------------ (the date) and shall be extended from time to time for 

the period, as may be desired by M/s ------------ (the Contractor) on whose behalf this 

guarantee has been given.  

 

This Guarantee shall be operative in our Rajpura/Chandigarh branch. 

 

This Guarantee is governed by the laws of India. 

 

Dated this ------------ day of ------------ (Month, year) at ------------ (place) 

Witness: 

----------------------------------------------------- 

----------------------------------------------------- 

Signature      Signature 

Name      Name 
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Office Address     Designation with bank Stamp 

       Attorney as per 

       Power of Attorney Number: 

       Date: 

Note: 

1. The Stamp Paper of appropriate value shall be in the Name of the Bank issuing the BG. 

2. Power of Attorney No., Name and Designation of the executant along with bank 

stamp should be inserted. 

(Contractor at their option may get draft of SD vetted by NPL prior to 

getting the same issued by the Bank.) 
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          Annexure XII: Annexure for Declaration of subsidiaries/Related Parties 

(On the letter head of the bidder) 

To, 

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277251 Extn: 244 

 

Sub: Declaration of subsidiaries under current Bid. 

 

Dear Sir, 

 

With reference to Volume-I, Clause-5.5 i.e. NPL may (in its sole discretion) place an order, 

through issuing a Purchase Order, to the related party/subsidiary of the Bidder, we wish to 

inform you that we are participating in the Bid process by the name of M/s 

___________________________. 

 

We hereby declare that following organizations are our subsidiaries and we have more than 

50% stake in the organizations mentioned below. 

 

Name of the 

subsidiary 

Ownership/Control 

details 

Remarks 

   

   

   

 

We confirm that we may take order either in the name of organization participating in the 

Bid process or in the name of any of the subsidiaries mentioned above for the rates quoted 

under this Bid document NPL/RCR Mode/2020-21/039 and all subsequent revisions/ 

addendums/ amendments. 

 

We also confirm that beyond the parties mentioned in table above, we have no controlling relationship 

with any other party participating in the bid process. 

 

Thanking you, 

Yours faithfully 
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 For    ……………………   

(Manager of Constituent Company/Company Secretary of the Constituent entity) 

Name: 

Date: 

Place 

 

ANNEXURE XIII: ACCEPTANCE LETTER 
 

To,  

GM & Head – Fuel Sourcing & Management  

Nabha Power Limited 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India.  

Tel. No.: +91-176-2277251 Extn: 244 

 

Dear Sir, 

 

Sub:  Acceptance of price submitted and of the Contract   

We hereby confirm our acceptance and compliance to all the provisions of the Bid Document 

and agree to be legally bound to the terms and conditions of the Contract (as defined in the 

Bid Document) which we understand shall be effective pursuant to Clause 5 of Volume I of 

this Bid Document. 

 

We further declare that the Scope of Work (as defined in the Bid Document) will be executed 

in accordance with the provisions of the Bid Document, Contract and Purchase Orders. We 

confirm that we have considered all taxes, duties and levies (GOI/State Govt/Bodies) 

applicable as on the date of this Letter. We acknowledge NPL is liable to reimburse taxes, 

duties and levies only in case of increase/additions as applicable on the day of dispatch. 

Similarly, NPL shall be entitled to recover taxes, duties and levies reduced/withdrawn. 

We agree to abide by the price submitted for the Scope of work as stipulated in the Bid 

Documents and it will remain binding upon us and may be accepted by Nabha Power Limited 

at any time as per the clause 9 of Vol. I. 

 

 

Signature:…………………….. 

Name:………………………… 

Designation:………………….. 
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ANNEXURE XV PERFORMANCE CERTIFICATE FORMAT 

 

                             TO WHOMSOEVER IT MAY CONCERN  

 

Sub: Performance certificate for Transportation of Coal from mine to NPL Plant through 

Road cum Rail (RCR) Mode from SECL 

 

This is to certify that (name of the bidder) having registered office at (address  of the bidder), 

having bidder plant at (address of bidder plant) has carried out the work of Coal lifting, 

coordinating , road transportation , rake loading & Delivery up to plant for the 
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coal allocated from (name of the mine) Coal Mine and delivered up to (name of the power 

plant), against purchase order (number of purchase/service order) dated________. The details 

are as follows: 

 

Sl. 

No 

Coal allocated During the 

period 

  Quantity delivered 

(MT) 

During the 

period 

     

     

     

 

Performance of the work executed by the Bidder Operator has been satisfactory. 

 

This certificate is issued at the request (name of the bidder) for the purpose of participating 

in tender process of M/s Nabha Power Ltd, Near Village Nalash, Rajpura-140401, Punjab 

 

Thanking You, 

Yours Faithfully 

 

(Signature and stamp) 

 

Name: 

Date: 

Place: 

 

 


