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GENERAL TERMS AND DISCLAIMERS 
 

1. Any capitalized term defined in this Bid Document shall have the meaning given to it in 
Annexure VIII (General Terms and Conditions) or as is defined elsewhere in this Bid 
Document. 
 

2. This document is for inviting Bids for Supply of paddy straw and other agro residue based 
Non-Torrefied pellets to NPL Power Plant. The purpose of this Bid Document is to provide 
potential Bidders with information to assist the formulation of their Bid.  
 

3. The purpose of this Bid Document is to provide potential Bidders with information to assist 
the formulation of their Bid. Whilst this Bid Document has been prepared in good faith, all 
information contained in this Bid Document, including financial, geographical, commercial, 
legal and technical information has been included for illustrative purposes only to assist 
Bidders in making their own evaluation of the Bid. Each Bidder shall be solely responsible for 
satisfying itself as to the information and other factors required to submit a Bid for the Scope 
of Work. The Bidder shall conduct appropriate due diligence, investigations, projections, 
conclusions and consult their own advisors to independently verify the information and other 
factors including conditions & circumstances that may have any effect on the Bid to be 
submitted under this Bid Document and to obtain any additional information they might 
require prior to submitting their Bid. 
 

4. Neither NPL, nor its employees, partners, directors, other staff or the consultants/advisors 
of any such person: 
  
a. makes any representations or warranty (express or implied) as to the adequacy, accuracy, 

reasonableness or completeness of any information in this Bid Document; and 
b. accepts any responsibility or liability to any Bidder or any other person arising out of or 

in relation to this Bid Document (including in relation to omissions of information) and/or 
in respect of the use of, reliance on, such information by Bidders and/or incurred or 
suffered any costs, losses, damages & other consequences in connection with anything 
contained in this Bid Document including any matter deemed to form part of this Bid 
Document, the award of the Contract, or otherwise arising in any way from the 
qualification process for the said Contract.  
 

Each Bidder shall be solely responsible for satisfying itself as to the information and other 
factors required to submit a Bid. 

 
5. This Bid Document includes statements, which reflect understanding of various assumptions 

arrived at by NPL to give a reflection of current status to the Bidders. Bidders are advised to 
make their own assessments prior to submitting their Bids. 
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6. Each Bidder shall inspect and examine the relevant infrastructure at NPL Power Plant and 
obtain all information required and satisfy itself regarding all matters and things before 
submission of its Bid including but not limited to (i) the type and number of equipment and 
facilities for the satisfactory completion of the Scope of work set out in this Bid Document, 
(ii) the quantities and conditions of various sections of work, (iii) the availability of local labour, 
(iv) availability and rates of required materials, (v) local working conditions, weather 
conditions, obstructions and hindrances that may arise etc. that may effect the work or cost 
thereof. 
 

7. By participating in the Bid process, each Bidder acknowledges and accepts that it has not been 
induced to enter into such agreement by any representation or warranty, express or implied, 
or relied upon any such representation or warranty by or on behalf of NPL or any person 
involved in the Bid process. Submission of Bid shall be considered as acceptance of the terms 
and conditions of this Bid Document. 
 

8. NPL may at its own discretion, but without being under any obligation to do so, update, 
amend or supplement this Bid Document as may be deemed necessary by NPL at any time 
including to: 
 
a. amend the Scope of Work and/or terms of the business opportunity described in this Bid 

Document.  
b. amend, terminate or suspend any element of the procurement process, including by 

extending any date, time period or deadline provided for in this Bid Document. 
c. reject or disqualify any or all Bid(s) with or without assigning any reason. 
d. waive any defect or irregularity in any Bid or any non-conformity in the form or content 

of any Bid and accept that Bid. 
e. re-advertise for new Bids or enter into negotiations for this Bid Document with other 

qualified third parties; and/or 
f. proceed with the Scope of Work and/or work of a similar nature in some other manner 

or not at all. 
 

Notice of such change shall be uploaded on NPL’s website 
https://www.nabhapower.com/tenders/coal-procurement-tenders/. Bidders are required to 
visit the website and keep abreast of any such changes.  
 

9. Though adequate care has been taken while preparing the Bid Document, the Bidder shall 
satisfy itself that the documents are complete in all respects. Intimation of any discrepancy 
shall be given to NPL immediately in writing. If no intimation is received from any of the 
Bidders within the timelines of clarifications/ suggestions, it shall be considered that the Bid 
Documents are complete in all respects and have been received by the Bidder. NPL also 
reserves the right as to whether to implement or not the clarification/ suggestions received 
within the timelines and is in no way bound to implement any/all suggestions. No suggestion/ 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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request for clarification shall be entertained after the expiry of timeline for clarification/ 
suggestion. 
 

10. NPL reserves the right to abandon the bidding process resulting in non-award of contract to 
any Bidder against this bidding process. 
 

11. NPL reserves the right at its sole discretion to cancel or amend the bidding process or to 
reject any or all the Bids received without assigning any reasons. NPL shall not be liable for 
any claim whatsoever and/or any expenses or losses that might be incurred by the Bidder in 
preparation and submission of the Bid as well as for post bid discussions/interactions. For the 
avoidance of doubt, each Bidder is solely responsible for all costs incurred in evaluating 
whether or not to submit a Bid, in the preparation of any such Bid and in participation of the 
bidding process, including, without limitation, all costs of providing information requested by, 
or on behalf of, NPL, attending meetings, conducting due diligence and engaging in 
negotiations. 
 

12. It shall not be binding on NPL to accept the lowest or any other Bid. It shall not be obligatory 
on the part of NPL to furnish any reason, information or explanation for the rejection of the 
whole or any part of the Bid. 
 

13. Bidder shall not assign or transfer the Contract or any part thereof, without prior written 
consent of NPL. 

 
14. Bidder shall comply with Applicable Laws and requirements/policies of State Govts. and any 

other statutory authority (s) related to Scope of Work during the tenure of the Contract.  
 

15. This Bid Document and the Contract shall be governed by the laws of India and all legal 
proceedings in connection with the Bid Document and Contract shall be subject to the 
exclusive jurisdiction of the courts at Patiala, Punjab, India. 
 

16. Canvassing in any manner (either directly or indirectly) may, in NPL's sole discretion, lead to 
disqualification and blacklisting of the Bidder from further involvement in the bidding process 
and from participating in the future tenders issued by NPL for 2 years (or such other period 
as determined by NPL at its sole discretion). 
 

17. If there is a discrepancy between the original document and its copy, the original document 
will be considered for the bidding process. 
 

18. NPL reserves its right to make changes/amendments to this Bid Document and any Purchase 
Order. 

 
19. Insurance and safety of workers/Employees of Bidder is in the scope of Bidder. 
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20. Bidders shall not for the duration of the bidding process, solicit or entice away the employees 
of NPL, nor knowingly do or cause to be done any act whereby any such person would be 
induced or encouraged to leave the employment or engagement of NPL (whether or not such 
employee would commit a breach of his contract of employment or engagement by leaving). 
NPL may, at its discretion, disqualify and stop further participation of any Bidder from the 
bidding process who fails to comply with this requirement. 
 

21. NPL is concerned to avoid any conflicts of interest and may, at its discretion, disqualify any 
Bidder from further involvement in the bidding process, should an actual or potential conflict 
of interest arise.  

 
22. NPL may, at its discretion, disqualify from further involvement in the bidding process any 

Bidder who is in conflict of interest with one or more Bidders, a Bidder is set to be in conflict 
of interest if (either directly or indirectly): 
 
a. fixes or adjusts any element of the pricing of its Bid by or in accordance with any agreement 

or arrangement with any other Bidder; 
b. enters into any agreement with any other person to the effect that such other person shall 

refrain from submitting a Bid and/or shall limit or restrict the competitiveness of any 
element of the pricing of its Bid; 

c. causes or induces any person to enter such agreement as is mentioned in either of the 
above; 

d. communicates to any person other than NPL the amount or approximate amount of any 
element of the pricing of its Bid (except where such disclosure is made in confidence in 
order to obtain quotations necessary for the preparation of the Bid, or professional advice 
required for the preparation of its Bid); and/or 

e. causes or induces any person to inform the Bidder of the amount or approximate pricing 
of any element of any rival Bid. 
 

23. Without prejudice to any other provision of this Bid Document, all Bidders shall regard and 
treat the terms of the Bid Document and all information (which is not made publicly available) 
as being strictly private and confidential and shall ensure that the same is not disclosed, copied, 
reproduced, distributed or passed to any other person at any time except for: 
 
a. the purpose of enabling a Bid to be prepared and submitted. 
b. as may be required to be disclosed by judicial process of a court having jurisdiction to 

entertain and adjudicate the dispute as well as for calling the records and 
c. disclosed in an action or proceeding brought by a Bidder in pursuit of its rights or the 

exercise of its remedies in connection with the scope of work. 
 

provided that in each case the disclosing party ensures that the receiving party shall comply 
with the terms of this Bid Document and the Contract. In respect of any disclosure made 
pursuant to paragraphs (b) or (c), the Bidders shall restrict the disclosure to only that 
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information which must be disclosed in such circumstances and provide NPL with advance 
notice. 
 

24. All information supplied in relation to this Bid Document are and shall always remain the 
property of NPL and must be returned upon demand, without any copies being retained in 
any form. 

 
25. Copyright in the information in relation to the Bid Document and bidding process rests 

exclusively with NPL and such documentation may not be copied, reproduced, distributed or 
otherwise made available to any other third party (either in whole or in part) without the 
prior written consent of NPL, except in connection with the preparation and submission of a 
Bid. 

 
26. Bidders shall not issue or release any publicity in relation to, nor comment on, the 

Contract/PO, the bidding process without NPL's prior written consent. Further, Bidders shall 
not make any statement to the media, press or any other similar organizations regarding the 
nature of any Bid, its content or any information relating thereto without the prior written 
consent of NPL. 

 
27. This Bid Document sets out NPL's requirements in respect of the Supply of agro residue 

based Non-Torrefied pellets. In the event of any inconsistency, this Bid Document shall take 
precedence over any other documents or information previously issued by, or on behalf of, 
NPL or the Bidder including any LoA/ PO. 

 
28. Bidders must have class 3 Digital Signature Certificate (DSC) in the name of Authorized 

Signatory from any of the licensed Certifying Agency (CA) (Bidders can see the list of licensed 
CAs from the link www.cca.gov.in) for submission of Price Bid and to participate in reverse 
bidding.  

 
29. To participate in the bidding process, Bidders must register them/their firm on E-portal & 

obtain login credentials / password for the same and keep the same valid up to completion of 
bidding process. The lowest price discovered during bidding shall be the opening price (start 
price for reverse bidding, if proposed). Projection of opening price on the screen shall initiate 
the reverse bidding process, which shall be conducted as per the instructions and procedure 
provided by the E-portal service provider at the time of reverse bidding. 

 
30. During reverse bidding, Bidders shall submit their Bids online and follow the instructions as 

provided on the screen for submission of Bids. Post reverse bidding, Bidder(s) shall provide 
the break-up of Landed Cost, else the decrement will be done in the manufacturing cost. 
Detailed procedure for reverse bidding shall be uploaded on E-portal of service provider and 
training session will also be conducted by the service provider.  
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31. The figures mentioned in the Illustrations given in the Bid Document are only for illustrative 
purposes. It has no biding on the Contract. 
 

32. All communication pertaining to this Bid Document shall be addressed to: 
 
SCM Head 
PO Box No. 28, Near Village Nalash, Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267 
E-mail: COALTENDERS.NPL@LARSENTOUBRO.COM 
 

33. Participation  as Consortium: 
 
a. The maximum number of partners of a Consortium shall be two (2). The Consortium shall 

necessarily identify one of the partners as lead partner, which meets the financial 
qualification requirements. The composition or the constitution of the Consortium cannot 
be altered. 
 

b. For a Consortium, the Bid must be submitted by the lead partner on the E-portal. Bid 
submitted by any other partner of the Consortium will be rejected. All the Partners of the 
Consortium shall be from India. 
 

c. The lead partner shall be authorised to act and receive instructions for and on behalf of 
the Consortium and the entire execution of the Contract shall be done exclusively by the 
lead partner. NPL shall release the payment due to the Consortium to the lead partner 
and not to other partner of the Consortium. The above is without any liability of 
whatsoever nature to NPL, in case of award of the Contract to a Consortium.  
 

d. Each Bidder is permitted to submit only one bid in response to this Bid Document. The 
bid submitted by the Consortium shall be treated as the Bid of all the individual partners 
of the Consortium. Thus, if any Bidder submits more than one bid (either individually or in 
a Consortium), then such Bidder and its Consortium(s) shall be disqualified.. 
Illustration: 
Let the consortium partners be A and B. 
 
Submission of Bid by: Disqualified 
One bid by A and another by Consortium; or  
One bid by B and another by Consortium; or 

Consortium as well as A & B 

One bid by A, another by B and other by Consortium; Consortium as well as A & B 
 

Note: A partner in one Consortium cannot be a partner in another Consortium. If it is 
found that a person submits Bids as a member of more than one Consortium, all such Bids 
shall be rejected. 
 

mailto:COALTENDERS.NPL@LARSENTOUBRO.COM
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e. In case of a Consortium, the combined available manufacturing capacity of the partners 
shall be considered for allocation. 
 

f. The POA in favour of authorized signatory shall be given and executed by every partner of 
the Consortium.  
 

g. The Consortium partners shall be jointly and severally obligated to perform the Contract.  
 

h. In the event of award of Contract to the Consortium, Performance Bank Guarantee shall 
be submitted by the lead partner. 
 

i. In case of default by a Consortium, Consortium as well as all its partners shall be liable for 
the action in terms of the provisions of the Bid Document / Contract (as applicable).  
 

34. Bidder(s) including any partner of the Consortium (in case the Bid is being submitted through 
Consortium) shall (a) not have a history of abandoning projects/ contracts/ work orders and 
(b) at present are not suspended/ terminated/ debarred/ blacklisted for supplies of Agro 
Residue based non-torrefied Pellets by any State/ Central/ PSU organizations or by other 
thermal power plants located in Punjab for the works carried out for power plant. In such a 
case/ situation, the Bid shall be rejected, in addition to other rights & remedies available to 
NPL under the Bid Document.  
 

35. Tender Timelines: 
 

Date Event 
15 Jul 2025 Publishing of NIT in newspapers 
15 Jul 2025 Date of availability of Bid Document at NPL website 
19 Jul 2025 Last date for receipt of comments/suggestions (latest by 18:00 Hrs) 
22 Jul 2025 Date of uploading response to clarifications 

22 Jul 2025 
Commencement of submission of Bid on E-portal from 10:00 Hrs 
onwards 

4 Aug 2025 
Closing of submission of  Bid including EMD on E-portal shall be at 
13:00 Hrs (“Bid Due Date”) 

5 Aug 2025 Opening of Technical Bids at 11:00 Hrs 

8 Aug 2025 
Opening of Price Bids at 11:00 Hrs (depending upon number of 
Bidders and subject to completion of Technical Evaluation) 

8 Aug 2025 Reverse Bidding (Time will be intimated to the Bidders) 
 
Note: NPL reserves the right, in its sole discretion, to amend the above deadlines and events 
at any time. 
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VOLUME I. INSTRUCTIONS TO BIDDERS 
 
 

1. GENERAL INFORMATION ABOUT NPL’s THERMAL POWER PLANT: 

 
Nabha Power Limited (NPL), a wholly owned subsidiary of L&T Power Development 
Limited has been successfully operating a 2x700 MW super critical thermal power plant at 
Rajpura, Punjab since 2014. 100% of the power produced by the NPL Power Plant is tied up 
with the Punjab State Power Corporation Limited (“PSPCL”) under a long-term Power 
Purchase Agreement (“PPA”).  Efficient and reliable power from NPL forms the backbone of 
power supply to the state of Punjab. 
 
NPL is among the best running power plants in the country having the performance 
parameters at par with the most efficient power plants around the globe. The coal handling 
plant of NPL has state of the art technology with crescent type wagon tippler supplied installed 
and commissioned by L&T Bulk Material Handling unit. 
 
NPL has received numerous awards and accolades such as CII national Energy leader award, 
CII awards for Excellent Energy Efficient Unit as well as Best Innovative Project, Gold CSR 
Award, IPPAI award for Best Thermal Power Generator, National Best Employer 
Brand Award by Economic Times. 
 
NPL by virtue of being the lowest cost power producer in the state of Punjab remains on the 
top of merit order, this has resulted in the plant operating at high Plant Load Factor (PLF), 
which is amongst the best in the industry. 
 
In line with relevant CEA/ MoP/ MOEF&CC/ other government agency advisory /guidelines/ 
directions, NPL intends to deploy competent Contractor(s) for supply of Agro residue based 
Non-Torrefied pellets for blending with coal. 
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2. QUALIFICATION CRITERIA: 
 

 Parameters 
Minimum 

Requirement for 
the Bidder(s) 

Documents Required to 
be submitted 

For Traders:  
 

Technical 
Qualification 
Requirements 

(a) Bidder should 
have experience 
of having 
successfully 
supplied the 
Material  
and 

(b) Shall supply the 
Material from 
manufacturing 
facilities located 
in the state of 
Punjab or within 
250 kms by road 
from NPL Plant. 

a) Contracts(s) 
for supply of 
Material not 
less than 40% 
of the quoted 
quantity in a 
period of 
consecutive 
12 months 
during the 
last 3 (three) 
years ending 
30th June 
2025  

b) Undertaking 
as per 
Annexure-
XIX 

1. Certificate issued by 
Statutory Auditors/ 
Chartered 
Accountant based 
on the PO/Work 
order. (Sample 
certificate as per 
Annexure-IIIA)  

2. Self-certified true 
copies of the 
PO/Work order.  

3. Performance 
certificate issued by 
any customer for 
supply of Material in 
reference to Sl. No. 
1 & 2 above.  

4. Undertaking as per 
Annexure-XIX 

For 
manufacturers: 

 
Technical 

Qualification 
Requirements 
Manufacturing 

Facility 
 

Must have 
manufacturing facility 

Manufacturing 
Facility shall be in the 
state of Punjab or 
within 250 kms by 
road from NPL Plant. 
 
The quoted quantity 
cannot be more than 
the free capacity 
declared in 
Annexure-XIV. 

Certificate issued by 
Statutory Auditor or 
Chartered Accountant (CA) 
as per Annexure-XIV. 

Financial 
Qualification 
Requirements 

Net worth of Bidder 
as on 31.03.2024 or 
31.03.2025 (as 
applicable. Refer 
Notes) 

Rs One (1.00) Crore  
Only 

Annexure III certified by 
Statutory Auditor / 
Chartered Accountant 
supported by audited Balance 
sheet 
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Illustration: 
 
Technical qualification requirement for traders: 
Let the quoted quantity by the trader be = 100 MT per day x 365 days = 36,500 MT. 
 
Qualifying quantity = 40% of 36,500 MT = 14,600 MT 
 
Qualification Requirement: The trader must have contract(s) and performance certificate(s) 
for supply of Material not less 14,600 MT in a period of consecutive 12 months during the last 
3 (three) years ending 30th June 2025 i.e. between 1st July 2022 to 30th June 2025. 
 
Notes:  

a) Both manufacturers and traders are allowed to participate.  
b) Subsidiaries shall be eligible to bid on the basis of credentials of their parent 

company.  
c) It is hereby clarified that only audited balance sheet will be considered. 
d) Minimum quantity to be offered for the Scope of Work during the period of the 

Contract is 100 MT per day (MTPD). Bids with offered quantity lesser than 100 MTPD 
shall be rejected. 

e) The Bidder shall provide CA certificate confirming the free capacity, equivalent to the 
offered quantity, as per Annexure (XIV) 

f) The Bidders to whom NPL has issued a termination letter in the last 2 years on 
account non-supply of Material in breach of any of the contract(s)/ purchase order(s) 
shall not be eligible to participate in this tender process. 
 
 

3. PREPARATION AND SUBMISSION OF BIDS: 

 

3.1. PREPARATION OF BID:  

 
3.1.1. The complete Bid Document may be downloaded from NPL website 

https://www.nabhapower.com/tenders/coal-procurement-tenders/. The Bidder(s) shall 
submit the Price Bid and other requisite documents through online mode only. Details 
of Price Bid and other requisite documents are as under: 

Sl.  
No. 

 
Description 

Documents To Be Submitted 
Mode of 

submission 

01 “Price Bid” 
i. Price Bid as per Annexure-IV 

of the Bid Document. 
Online 

02  
i. Covering letter as per format 

in Annexure-1(original) 
Online 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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Sl.  
No. 

 
Description 

Documents To Be Submitted 
Mode of 

submission 
 “Requisite 

Documents”  

ii. Power of Attorney in favour 
of Authorized Signatory as per 
format in Annexure-II 
(notarised copy) 

iii. Latest version of Bid 
Document including all 
amendments/ addendums/ 
clarifications, each page duly 
stamped and signed by the 
Authorized Signatory of the 
Bidder. 

iv. Certificate issued by Statutory 
Auditor or CA  against 
technical qualification 
requirement for traders. 
(Annexure III-A) 

v. Certificate issued by Statutory 
Auditor or CA against financial 
qualification requirement. 
(Annexure III-B) 

vi. Audited Balance Sheet and 
P&L statement. 

vii. Vendor identification form 
(Annexure-V) 

viii. Undertaking of Paddy 
Procurement and 
Composition (Annexure-X) 

ix. Declaration of Related Parties 
(Annexure-XI) 

x. Certificate issued by Statutory 
Auditor / CA for the 
declaration of manufacturing 
facility for manufacturers 
(Annexure-XIV) or 
undertaking on Bidders 
letterhead for Traders 
(Annexure-XIX) 

xi. Memorandum of Association 
(MoA), Article of Association 
(AoA). 
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Sl.  
No. 

 
Description 

Documents To Be Submitted 
Mode of 

submission 
xii. Certificate of incorporation 

and Board Resolution. 
xiii. GST registration certificate 
xiv. Copy of PAN card 

 
3.1.2. The Bid must be unconditional and non-suggestive. Bids with conditions/suggestions 

(including any amendments to the terms & conditions of this Bid Document) being non-
responsive are liable to be summarily rejected in NPL’s sole discretion. Any Bidder 
specifying conditions/suggestions may be debarred from participation in the future 
bidding process.  

 
3.1.3. The Bidder shall quote its prices/rates for the complete Scope of Work set out in clause 

15 of Vol. III and other terms and conditions of the Bid Document, in the Price Bid 
format described in Annexure IV. The Bid and supporting documents prepared by the 
Bidder shall be in English. The prices shall be indicated in figures with Landed Cost as 
per provided format. 

 
3.1.4. Bid shall only be submitted online. Bid submitted in physical form shall not be 

entertained and stand rejected. 
 

3.1.5. Bidder(s) shall submit the POA in physical form at the following address:  
 
SCM Head, 
Nabha Power Limited 
PO Box 28, Near Village Nalash, 
Rajpura-140401, Punjab, India. 
E-mail: COALTENDERS.NPL@LARSENTOUBRO.COM 
 

3.1.6. The Bidders shall send the POA by registered post, speed post, courier or by hand 
delivery, to reach NPL at the specified address. The POA shall reach NPL within 10 
days from the date of demand by NPL. POA submitted by telex/telegram/fax shall not 
be considered under any circumstances. 

 

3.2. RELATED & INTERESTED PARTIES: 

 
Bidder shall submit only one Bid and any of the parent company/ Associate/ affiliate/ Related 
Parties/ ultimate parent company of the Bidder shall not separately participate (directly or 
indirectly) in the same bidding process.  
 

mailto:COALTENDERS.NPL@LARSENTOUBRO.COM
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A Bidder shall not have conflict of interest that affects the bidding process. Further, if any 
Bidder is having a common interest with other Bidders participating in the same bidding 
process, the Bids of all such Bidders shall be rejected in NPL’s sole discretion.  

 
A Bidder shall be deemed to have a common interest affecting the bidding process in the 
events: 
  
(a) Bidder, or any Associate thereof, receives or has received any direct or indirect 

subsidy, grant, concessional loan or subordinated debt from any other Bidder, or any 
Associate thereof or has provided any such subsidy, grant, concessional loan or 
subordinated debt to any other Bidder, its members or any Associate thereof; or 
  

(b) Bidder or any associate thereof having common management control in other 
participating bidding company or any of its associate participating in the same Bid.  

 

3.3. SUBMISSION OF BID: 

 
3.3.1. For online submission of Price Bid & reverse bidding, Bidders shall register themselves 

on E-portal https://npl.abcprocure.com/EPROC/. 
 

3.3.2. Bidders should understand the online submission procedure thoroughly and then fill 
up/submit the Bids. Bidder must register themselves with the E-portal well in advance 
to understand the process and formalities for online Price Bid submission and reverse 
bidding, if proposed. No excuse of knowledge regarding online submission/reverse 
bidding shall be accepted. 
 

3.3.3. The Bidders, in their own interest are advised not to wait till the last moment, to 
submit their bids. NPL shall not be responsible for any delay in receipt of the Bids any 
reason whatsoever including failure or non-availability of Internet connectivity and/or 
electrical power, DSC related issues, issues related to equipment, hardware and 
software. However, NPL at its discretion may extend the timelines for any reasonable 
cause. 
 

3.3.4. For online submission of Price Bid, the Bidder is required to obtain Class III Digital 
Signature Certificate (meant for E-Tendering) from any authorized agencies. The 
Bidder, in whose name the Digital Signature Certificate/Registration is obtained, can 
only fill-up and submit the Price Bid. 

 
3.3.5. Bidders shall fill-up/submit the Price Bid online in the formats provided on the E-portal 

(Annexure-IV). 
 

https://npl.abcprocure.com/EPROC/
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3.3.6. In case of any further information regarding online submission of Price Bid/reverse 
bidding or if Bidder needs any assistance in accessing/submission of Price 
Bid/clarification or if training is required for Price Bid submission/ reverse bidding, then 
Bidders can contact M/s. e-Procurement Technologies Limited (EPTL) as per the below 
details: 

 

e-Procurement 
Technologies 

Limited 

Contact person and respective contact numbers are as follows: 
(a) Khushboo Mehta  

Email: khushboo.mehta@eptl.in; mobile: 95108-13528 
(b) Jaymeet Rathod 

Email: jaymeet.rathod@eptl.in; mobile: 90810-00427 
(c) Komal Dave 

Email: komal.d@eptl.in; mobile: 99044-07998 
(d) Common email address: Support@abcProcure.com 

Website- https://npl.abcprocure.com/EPROC/ 
 

4. BID OPENING AND EVALUATION METHODOLOGY: 

NPL shall not be responsible, for any delay in submission of Bid on the E-portal. NPL will have 
the sole discretion to extend any of the timelines related to the bidding process. 

 
4.1. The requisite documents will be opened in the presence of NPL and Punjab State Power 

Corporation Limited (PSPCL) representatives  as per the timelines specified. 
 

4.2. Bids which are not complete in all aspects are liable for rejection. NPL may at its 
discretion accept any non-material/minor deviations. NPL and PSPCL representative(s) 
for tender process shall have the discretion to decide whether the deviation is 
minor/non-material or not. 

 
4.3. After evaluation of the requisite documents, Price Bid of the Qualified Bidders (who 

meet the qualification requirements) shall be opened online in the presence of NPL and 
PSPCL representative  as per the specified timelines. All Qualified Bidders shall be 
eligible for participation in the reverse bidding.  
 

4.4. All documents submitted as a part of bidding process shall become the property of NPL 
and are not returnable. 

 
Note:  

(a) NPL reserves the right to verify the authenticity of the documents submitted for 
meeting the qualification requirement and may request for any additional information 
and documents. NPL reserves the right to contact the Bidder’s bank and third parties’ 
references to verify the Bidder’s information and documents for the purpose of 

mailto:fahad@eptl.in
mailto:dinki@eptl.in
mailto:Support@abcProcure.com
https://npl.abcprocure.com/EPROC/
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qualification. In such cases, Bidder shall co-operate fully with NPL at their own cost. 
In case NPL desires to verify copies with originals, Bidder is required to make them 
available at NPL premises.  

(b) Bidders shall not be allowed to submit any new contract(s), purchase order(s), and/or 
performance certificate(s) at the clarification stage. Therefore, Bidders shall submit the 
necessary documents to meet the qualification requirements after thorough scrutiny. 

 
4.5. Evaluation for Qualification: The Bid will be evaluated on qualification criteria as 

per clause 2 and clause 3.1.1 above. 
 

4.6. Evaluation of the Price Bid: The Price Bids shall be evaluated based on lowest 
quoted unit rate (Rs/MT/GCV inclusive of all taxes & duties) on FOR destination basis. 

5. NEGOTIATIONS AND AWARD OF CONTRACT: 

 
NPL reserves the right to negotiate with the Bidders (after reverse bidding) in consultation 
with PSPCL. Notwithstanding any other provision of this Bid Document, the Contract 
between NPL and the Successful Bidder(s) shall come into existence on issuance of Letter of 
Award (LOA) or the first Purchase Order, whichever is earlier.  
 
5.1. NPL may at its own discretion issue Letter of Award (LoA) to the Successful Bidder(s). 

NPL may award Contract(s) to more than one Successful Bidder and such Contract 
shall incorporate the terms of this Bid Document. 
  

5.2. NPL may issue Purchase Order(s) to the Successful Bidder(s) who must comply with 
the terms of such Purchase Order(s).  
 

5.3. Further, NPL shall in no circumstances be obliged to issue any LOA(s)/Purchase 
Order(s) to any or all the Successful Bidder(s). However, any failure to comply with the 
terms of an issued LOA/Purchase Order shall be treated as a breach of the terms of the 
Contract and NPL shall be entitled to exercise its remedies specified in the Contract. 

 

6. BID CURRENCY AND VALIDITY: 

 
6.1. The Bidder shall quote the prices in Indian Rupees (INR) as per the Price Bid format 

provided in Annexure IV. 
 

6.2. The Bids submitted shall be valid for acceptance as per the validity table in clause 8 of 
Vol.-I. Bid validity can be extended further by mutual agreement in consultation with 
PSPCL. 
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7. EARNEST MONEY DEPOSIT (EMD) AND CONTRACT PERFORMANCE 
SECURITY (CPS):  

 
A - EARNEST MONEY DEPOSIT (EMD) 
 
7.1 The Bidders are required to make an Earnest Money Deposit (EMD) as per the below 

table through RTGS (subject to realization of amount in undermentioned bank account).  
 
Quoted Quantity in TPD (Tonne per day) EMD Amount in (INR) 
  
100 to 140 25 Lakh 
150 to 300 40 Lakh 
310 to 760 50 Lakh 
770 to 1000 75 Lakh 
1010 to 1200 100 Lakh 

 
The Bank account details are as follows: 

 
Particulars Description 

Beneficiary Name  Nabha Power Limited  

Beneficiary Bank Name  ICICI Bank Limited  

Beneficiary Branch Name  9A, Phelps Building, Inner Circle, Connaught Place, 
New Delhi, 110001 

Beneficiary Account Number  777705003161  

IFSC Code ICIC0000007  

 
Note: No interest shall be paid on EMD. 

 
7.2 EMD shall be refunded/ retained/ converted as part of CPS as per the table below: 

 

L1 Bidder and Bidders who matched the L1 
price (Successful Bidder(s)) 

Other 
Qualified 
Bidders 

Bidders found 
non-responsive/ 
Not Qualified 

EMD shall be converted into CPS as per following 
eventualities: 
i. If EMD>CPS, then the EMD to the extent of 

CPS shall be converted into CPS upon the 
issuance of LOA/PO, whichever is earlier and 
the differential amount shall be refunded within 
15 working days from issuance of LOA/PO 
whichever is earlier. 

EMD shall be 
refunded 
within one 
month from 
the date of 
Price Bid 
opening. 

EMD shall be 
refunded within 
15 working days 
from the date of 
the opening of the 
non-financial Bids, 
provided that 
EMD is not liable 
to be forfeited 
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L1 Bidder and Bidders who matched the L1 
price (Successful Bidder(s)) 

Other 
Qualified 
Bidders 

Bidders found 
non-responsive/ 
Not Qualified 

ii. If EMD=CPS, then EMD shall be converted into 
CPS upon the issuance of LOA/PO, whichever 
is earlier. 

iii. If EMD<CPS, then the EMD shall be converted 
into CPS upon the receipt of the balance CPS.  

under this Bid 
Document. 

 
7.3 NPL shall have the right to forfeit the EMD if: 

a. the Bidder withdraws or modify his Bid during the validity period of the Bid. 
b. the Bidder conceals any material information or makes a wrong statement or 

misrepresents any fact(s) or makes a misleading statement in its Bid that has an impact 
on the performance required under the Contract or tries to influence the outcome of 
the Bid process, in any manner whatsoever or acts in a manner to nullify the tender 
process. 

c. If the Successful Bidder fails to furnish the Contract Performance Security (CPS) within 
10 (ten) days from the date of issuance of LoA/PO, as the case may be. 

 
Important Note:  
In case Bidder makes false representation with respect to qualification requirements, which 
may be discovered/ revealed at any time, including during the validity of the Contract, 
EMD/CPS deposited by the Bidder may be encashed and forfeited by NPL and 
Contract/Purchase Order if awarded may be annulled with no liability to NPL. NPL may also 
take other actions as appropriate including blacklisting and debarring the Bidder from current 
and future tenders issued by NPL. 
 
B - CONTRACT PERFORMANCE SECURITY (CPS) 

 
The L1 Bidder and Bidders who matched the L1 price shall submit the CPS equivalent to 3.0% 
of the basic Contract amount (excluding GST).  

 
The EMD amount submitted by the L1 Bidder and Bidders who matched the L1 price shall be 
converted into Contract Performance Security (CPS) upon the receipt of the balance CPS 
amount (if any), which is Total CPS – EMD.  

 
The balance CPS amount, if any, shall be submitted within 10 days from the date of issuance 
of the LoA/PO by way of Demand Draft/ RTGS/ Bank Guarantee (as per Annexure-XVII). 

 
Failure to furnish the CPS within 10 days from the issuance of the LoA/PO, whichever is 
earlier, may be treated as a material breach of Contract. 
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7.4. The CPS shall be returned to the Contractor within 30 days after final settlement of 
Contract, subject to deduction of any amount due to NPL from the Contractor. No 
interest shall be payable to the Contractor on the amount of CPS. 

 
7.5. CPS shall be maintained throughout the tenure of the Contract as security for the 

satisfactory performance of the Contract/ PO(s). In case of any unsatisfactory 
performance, NPL may forfeit the CPS either in full or in part, as the case may be. The 
Contractor shall have to submit a fresh CPS or replenish the amount so forfeited within 
2 (two) weeks of such forfeiture and intimation from NPL for the same to the 
Contractor. If Contractor fails to replenish the same within the stipulated time of 2 
weeks, then NPL shall be at liberty to withhold the payment due for supply already made 
to the extent of CPS replenishment required.  

 
7.6. The Contract Performance Security shall be valid as per the validity table in clause 8 of 

Vol-I or till the extended period of validity, in case of extension. 
 
NOTE:  Any amount that may become due or payable by the Contractor to NPL under any 

part of this Bid Document can be recovered from any amount due and payable to 
the Contractor by NPL and/or from the securities provided by the Contractor 
including CPS. NPL’s decision in this regard shall be final and binding. 

 

8. VALIDITY TABLE:    

 
Document Value Validity 

Earnest Money Deposit 
(EMD) 

As per table in clause 7.1 
As per the table mentioned in 
clause no. 7.2 above 

Price Bid (Annexure IV) As stated in Annexure IV 
120 days from the date of Price 
Bid opening 

Contract Performance 
Security (CPS) 

3.0% of the basic 
Contract amount 
(excluding GST) 

30 days after final settlement 
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VOLUME II. 
 

9. PERIOD OF CONTRACT AND ALLOCATION STRATEGY: 

 
9.1.  Period of Contract:   
 
The commencement date of the Contract shall be as per the “Negotiation & Award of 
Contract” section above. The Period of contract shall be for a minimum period of one (1) 
year from the date of Price Bid opening. The Contract period may be extended with mutual 
agreement of NPL and the Contractor(s) in consultation with PSPCL. 
 
9.2.  Contracted Quantity: 

 
NPL is having an estimated requirement of 438,000 MT for the aforesaid period, i.e., ~ 1200 
MTPD. Bidders are advised to bid for the quantity in multiple of 10 MTPD.  
 
Illustration for offered Contracted Quantity: 

 

Sl. 
No. 

Description of Item 
Daily offered 

Quantity 
(MT) 

Contract 
period in days 

Total offered 
Quantity (MT) 

1 
Agro/crop residue-
based Non-Torrefied 
Biomass pellets 

100  365 36,500 

 
Note: Bids offering quantity lower than the minimum quantity shall be rejected 
being non-responsive.  
 
NPL reserves the right to negotiate with the Bidders (after reverse bidding) in consultation 
with PSPCL. After negotiations with L1 Bidder, discussion will be carried out with other 
bidders to match the L1 rates. In case a Bidder does not match the L1 rate, no allocation will 
be given to them. 
 
The quantity allotment will be done on "Zone of consideration". 
 
"Zone of consideration" means first 50% of the eligible number of Bidders in the order of 
their merit of lowest rates, which shall be rounded off to the next higher number in case of 
odd number of Bidders. In case the sum of the offered quantities/ quantities for which orders 
can be placed upon 50% of the eligible Bidders is less than the required quantity, then the 
"Zone of consideration" shall extend up to the Bidder where the sum of the offered quantities/ 
quantities for which orders are to be placed becomes equal to the required quantity or sum 
of the offered quantities by all the eligible Bidders, whichever is less. In case of only two 
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numbers of participating eligible Bidders, "Zone of consideration" may extend to both the 
Bidders. 
 
For any unreserved or additional quantity required by NPL, NPL at its discretion may ask the 
Bidder(s) to supply additional quantity over and above the quantity quoted by them at the 
same rates and terms & conditions.  
 
The additional quantity shall be requisitioned considering the performance of the 
Contractor(s) against the issued POs and the decision for placement of additional quantity 
shall be taken with concurrence of PSPCL. 
 
The additional quantity over and above the quantity offered by/ allotted to the respective 
Bidder shall form part of the Contract. NPL will issue revised delivery schedule to the 
Contractor taking into account the additional quantity offered by/ allotted to the respective 
Contractor. For supply of any additional quantity over and above the quantity offered by/ 
allotted to the respective Bidder, the respective Bidder must submit CPS as per clause 7(B). 
Payment shall be released considering the revised schedule after levying the penalty and 
liquidated damages, if any. 
 
Notwithstanding the above, quantity earmarked for a Contractor will depend on continued 
satisfactory performance. In case the performance of a Contractor is not found satisfactory, 
then such Contractor’s future supply may be cancelled or reduced by any extent, and the 
same will be transferred to other Bidder(s) at L1 price.  
 
The Bidders are bound to accept the PO(s) up to the offered quantity, however NPL reserves 
its right to issue PO(s) for the quantity lower than the minimum offered quantity. 
 

10. PRICE & PRICE BASIS & ITS EFFECTIVENESS: 

 
10.1. The Bidder shall quote its most competitive prices for the Scope of Work in Price Bid 

format (Annexure IV).  
 

Price Basis: Free on Road at NPL Plant 
 
Freight Charges: The materials shall be dispatched by road on "Freight paid" basis. 

 
10.2. Price Variation: 

 
Statutory variations (increase or decrease) on account of the change in statutory taxes 
& duties, introduction of any new tax, withdrawal, or modification of any tax shall be 
passed through during the period of Contract. Documentary evidence shall be required 
from the Bidder for the same. 
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10.3. The rates quoted by the Bidder in the Price Bid shall be deemed to have covered the 

cost of all the relevant operations/works mentioned in this Bid Document. No claim for 
any increase in cost shall be entertained on any account except in terms of clause 10.2 
above. 

11. QUANTITY DETERMINATION AT NPL: 

 
11.1. Weighment of trucks shall be carried out on Weighbridges (for tare and gross) at NPL 

Power Plant.  
 
Net weight = Gross weight less the tare weight as measured at NPL 
Weighbridge (WB)  
 
The Bidder may witness weighment of trucks once in 30 days, NPL representative will 
accompany the Bidder’s representative when any such visit is carried out. Bidder shall 
intimate NPL via e-mail at least two days in advance about the date of such visit. 
 

11.2. NPL shall provide a copy of calibration certificates if requested by the Contractor. NPL 
shall undertake the calibration of WB in line with the schedule/practice as recommended 
by Legal Metrology.  
 

11.3. Net adjusted quantity received at NPL Power Plant, i.e., quantity worked out by NPL 
after carrying out adjustment due to quality variations with respect to the base 
parameters, if any, shall be applicable for the purpose of payment.   

 

12. QUALITY DETERMINATION AT NPL: 

 
12.1. NPL will carry out the sampling, preparation and testing of supplied Non-torrefied 

pellets at NPL Power Plant as per the relevant provisions of either BIS/ASTM/ISO.  
 

12.2. Samples collected for all the trucks received in a single day will be reduced as per 
relevant standard and one sample will be prepared for entire day receipt quantity from 
a respective Contractor. This sample will be used for quality determination purpose for 
the quantity supplied on that day. For avoidance of doubt, in case supply is from multiple 
Contractors in a day, Contractor-wise sample shall be prepared for all the consignment 
received in a day. 

 
12.3. Sample collection methodology: 

 
The sample quantity of approximately 30 kg is to be collected from each truck from 4-5 
randomly selected spots on the truck top after removing biomass pellet layer of random depth 
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from the top. Approximately 5-6 kg of sample is to be collected from each spot. 
 
In addition to above NPL may also collect 4-6 samples (or higher numbers) from each truck 
during unloading or after unloading of pellets to ensure the true representative sample of the 
supplied Material. 
 
Samples collection from any depth/location may be done by NPL using physical or mechanical 
equipment or devices like Augur etc. and/or standard or indigenous equipment. In addition, 
NPL may install cross belt auto mechanical sampler in unloading stream for sampling of 
supplies. ISO18135 may be referred for different sampling equipment. 
 
Spot selection will be decided by NPL and shall be binding on the Contractor. 

 
12.4. The Contractor’s representative will have the option to witness the sample collection, 

preparation, testing of main sample and final packing of the reserve sample through 
CCTV real time footage (following coverage locations). In no case Contractor’s 
representative shall interfere in the quality determination process. Any dispute related 
to sampling, preparation and analysis activity has to be raised strictly within 48 hours of 
the respective activity. Further any dispute related to test results may be raised strictly 
within 5 days of the declaration of the results by NPL. The dispute is to be registered / 
raised through email/ letter to NPL, as per prescribed format as in Annexure-IX, in case 
the prescribed format is not adhered to the claim for reserve sample testing will not be 
entertained. . Frivolous/repeated disputes may invite penal action by NPL. 

 
 
 
 
 
 
 
 

 
12.5. For testing of reserve sample physical access to testing facility will be allowed. 

 
12.6. Contractor acknowledges that NPL have given the opportunity to witness the process 

of sampling and testing through CCTV real-time footage. Request for testing of reserve 
sample has to be based on justification acceptable to NPL. 
 

12.7. As this process of sampling and preparation is a continuous  process to deal with the 
multiple consignment workloads, so NPL would carry out the process as per the time 
deemed suitable for the process, hence it is the responsibility of the Contractor’s 
representative to be available at all times at CCTV monitor location to witness the 
same. 

S. No. Locations Under CCTV Coverage  
1. WB 
2. Sampling Point 

     3. Unloading yard 
     4. Area between Sampling point to NPL lab 
     5. Preparation room & air drying room inside the NPL lab 
     6. Other areas of NPL lab 
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12.8. NPL may request a Contractor to withdraw its representative who is not diligent and/or 

non-cooperative. Frivolous/unreasonable objections to the sampling and testing process 
at NPL shall not be entertained.       
 

12.9. Reserve samples will be preserved in the NPL laboratory under jointly (NPL & PSPCL) 
locked almirah in sealed condition for 30 days (from the date of declaration of results) 
in safe custody of NPL. 
 

12.10. Generally, quality reports will be generated within 7 days of receipt of the Material 
and same will be communicated to Bidder.  
 

12.11. To avoid unnecessary challenges to the referee samples, it is hereby clarified that the 
maximum number of referee samples that can be challenged by the Contractor in a 
Month shall be limited to 50% of the test reports shared with the Contractor. Out of 
the total referee samples challenged, 50% shall be tested at NPL lab and remaining 50% 
samples shall be analysed at 3rd party external laboratory.  
                                                          

12.12. The SOP for testing of reserve sample subject to satisfaction of criteria as per 12.4 
above is as under: 
 
12.12.1. The Contractor will be intimated minimum 4 days prior to the extraction of 

referee sample from the joint custody. 
 

12.12.2. Referee samples will be taken out from the joint custody of NPL & PSPCL in 
presence of Contractor. 

 
12.12.3. For referee sample testing at third party external laboratory, following 

procedure shall be followed: 
i) The sample will be jointly re-packed and sealed by NPL and Contractor post 

extraction from the joint custody. 
ii) The sealed and packed sample will be sent to 3rd party external laboratory for 

analysis. The detail of 3rd party external laboratory is as under: 
a) National Metallurgical Laboratory 
b) Indian Institute of Chemical Technology 
c) Institute of Minerals & Materials Technology 
d) Inspectorate Griffith India Pvt Ltd 
e) Shriram Institute for Industrial Research 

 
iii) The 3rd party external laboratory for testing the referee sample amongst the 

above shall be decided by NPL at its own discretion. 
iv) Referee sample will in no case be handed over to the Contractor and shall be 

physically handed over to the 3rd party external laboratory in presence of 
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NPL and Contractor representative. If permitted by the external referee lab, 
analysis shall be carried out in the presence of NPL and Contractor’s 
representative, if present. 

v) The cost related to testing of the referee sample shall be to the account of 
the Contractor, the same shall be deducted from Contractor’s monthly bill. 
It is to clarify that the Contractor shall directly bear the cost of travelling, 
boarding, lodging and other related expenses for its own representatives. 

vi) Results reported by 3rd party external laboratory shall be final and binding on 
both Parties, the Contractor and NPL for all commercial purposes. 

   
12.12.4. For referee sample testing at NPL laboratory, following procedure shall be 

followed: 
i) Referee sample testing shall be carried out in presence of Contractor’s 

representative. 
ii) In case of testing of referee sample for GCV, bomb calorimeter will be 

calibrated/verified as per BIS/ASTM/ISO prior to testing. Post successful 
verification of bomb calorimeter, referee sample will be tested as per 
applicable standards. 

iii) The calibration status of oven, muffle furnace and weighing equipment will be 
demonstrated through valid calibration certificates. 

iv) The entire process including taking out the referee samples from joint 
custody, extracting the quantity from sealed packet and final analysis will be 
captured on CCTV camera. If CCTV camera is not functional for any area, 
video recording of that process will be done through mobile camera.  

v) Based on the testing NPL will share the revised results. Results declared by 
NPL shall be final and binding on both Parties, the Contractor and NPL for all 
commercial purposes. 

 
12.13. PSPCL representative (s) may witness the process including testing of referee samples. 

 
12.14. Any misuse of real time footage witnessing by Contractor, or its representative will 

be viewed seriously and may result in termination of the Contract. The presence of 
more than one representative of a Contractor will be viewed as unnecessary and 
violation of the privilege. Repeated violations may lead to the cancellation of the gate 
pass and the banning of entry on the premises. 
 

12.15. It may be noted that referee samples shall only be used in case of conflict of quality 
and price adjustment. It is clarified that TM% determined at NPL lab through method 
as per BIS/ASTM/ISO, shall only be used for deriving GCV ARB. 
 

12.16. NPL’s representative will have the right to witness sampling and testing of pellets for 
the base parameters at the loading point. However, the loading point results shall not 
be considered for determining the payments. 
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12.17. Any Non-torrefied pellets that are received at NPL will not be returned/ permitted to 

be collected by the Contractor unless agreed to in writing by NPL. 
 
12.18. Standards/Methods as per the table below will be referenced/used for quality 

determination: 
 

Table-1 
 

Sl. 
No. 

Technical Data Testing Method/Standard 

1 
Dimension (Diameter & 
Length) 

ISO 17829 or Equivalent method may be referred 

2 Fines (%) ISO 18846 or Equivalent method may be referred 

3 GCV (ARB) ISO 18125 or Equivalent method may be referred 

4 
Total Moisture Content 
(ARB) 

ISO 18134 or equivalent method may be referred 

 
 
12.19. Instant TM determination for acceptance / rejection of Material: 

 
Instant TM will be determined using rapid testing method at NPL lab before unloading 
and the Material shall be rejected if total moisture meets the rejection level (as given 
in table-4, clause 13.3). Upon such rejection, the Contractor shall be responsible to 
take the Material back at its own cost. 
 
Instant TM test shall be conducted for each truck by collecting the samples therefrom 
by NPL before unloading the Material.  
 

For the Material accepted as not falling under the rejection level, NPL shall conduct 
TM% test at NPL lab as per BIS/ASTM/ISO standard, which shall only be used for 
deriving GCV ARB. 
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13. COMPUTATION METHODOLOGY FOR SUPPLY PAYABLE & VARIOUS 
RECOVERIES /QUANTITY ADJUSTMENTS: 

 
13.1. The Contractor shall guarantee technical parameters of agro residue-based biomass 

pellets as given in following Table-2. The characteristics contained in Technical 
Specification (Table-2) shall be adhered to and maintained and non- adherence shall 
result in ‘Quantity and Price Adjustment’ as per clause 13.2 or even rejection as per 
clause 13.3 of this volume.  
 

Table-2 Technical Specification for Agro residue-based Biomass Pellet 

Sl. 
No. Technical Data Unit Specification for Non-torrefied pellets 

1. Base Material NA 
Agro Residue/Crop Residue (wood-based 
pellets will not be acceptable) 

2. Diameter Mm 
Diameter: Not more than 25 mm 
No other dimension should exceed 35 mm. 

3. 
Fines% (Length< 3mm) 
(ARB) 

wt% Fines ≤ 5% 

4. 
Instant Total Moisture 
(TM) using rapid testing 
method 

wt% Not more than 14% 

5. 
Gross Calorific Value* 
(ARB) Kcal/Kg 

To be quoted by the Bidder; Not less than 
2800 

* GCV ranges are indicative 

 
13.2. Price Adjustment / Penalty 

The Contractor shall guarantee technical parameters of agro residue-based pellets as given in 
table-2 under clause 13.1. The characteristic contained in Technical specifications shall be 
adhered to and maintained and non-adherence shall result in “Penalty and/or adjustment”. 

Computation for penalty / adjustment for the consignments (all the trucks received in a Day) 
shall be done as per the following:  
 
13.2.1. The agro residue-based pellets supplied shall conform to technical specifications as 

given in table-2 under clause 13.1. But, in case consignment of agro residue-based 
pellets does not meet the guaranteed parameters for GCV and fines%, but are within 
acceptable limit as given in table-3, the consignment shall be accepted but with a pro-
rata price/quantity adjustment as applicable. 
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Table-3 

 

Sl. 
No. 

Technical Data Units 

Acceptance range 
without price/ 

quantity 
adjustment 

Acceptance range 
with pro-rata 

price/ quantity 
adjustment 

1 
Gross Calorific value 
(ARB) 

Kcal/Kg As per clause 13.2.2 

    

2 Fineness% (ARB) Wt% Fineness <=5% Fineness >5% 
 
13.2.2. Price Adjustment for Gross Calorific Value (GCV): 
 
If a consignment of agro residue-based pellets does not meet the guaranteed parameters 
for Gross Calorific Value (ARB) but is within the acceptable limit, the consignment shall be 
accepted with ‘pro-rata upward or downward price adjustment as calculated using the 
formulas mentioned below. 
 
Bidder is required to quote GCV (ARB) of Non-torrefied pellets within the range as 
mentioned below: 
 
Acceptable / preferable limit shall be from 2800 Kcal/Kg & above to maximum limit of 4000 
Kcal/Kg. 
 
Upward/Downward pro-rata price adjustment shall be done for GCV variation within 
above preferable limit of supplies as per following formula: 
 
Adjusted Price= [Landed Cost X Actual GCV(ARB)]/Quoted GCV(ARB) 
 
Upward price adjustment shall be done maximum up to 4000 Kcal/Kg GCV (ARB), beyond 
this no price adjustment shall be done irrespective of Contractor supplying non-torrefied 
pellets of higher GCV.  
 
For downward GCV variation below 2800 Kcal/Kg, pro rata price adjustment shall done for 
GCV variation of supplied Material as per following formulas: 
 

a) For 2400 Kcal/Kg <= GCV < 2800 Kcal/Kg, 
Adjusted Price= 0.75 X (Landed Cost X Actual GCV(ARB))/Quoted GCV(ARB)) 
 

b) For 2000 Kcal/Kg <= GCV < 2400 Kcal/Kg, 
Adjusted Price= 0.50 X (Landed Cost X Actual GCV(ARB))/Quoted GCV(ARB)) 
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c) For GCV less than 2000 Kcal/Kg, the consignment shall be rejected and no payment 
shall be made for the already delivered and/or consumed Material. 
 

In case, Contractor frequently supplies Material of GCV less than 2400 Kcal/Kg or deviates 
from the other technical parameters, warning letter shall be issued to the Contractor. 
 
Illustration I: 
Landed Cost - Rs 3500/MT (FOR Basis) 
Quoted GCV - 3400 Kcal/Kg 
Actual GCV - 3000 Kcal/Kg 
Adjusted Price - [3500 X 3000]/3400 = Rs 3088.24/MT (FOR Basis)  
 
Illustration II: 
Landed Cost - Rs 3500/MT (FOR Basis) 
Quoted GCV - 3400 Kcal/Kg 
Actual GCV- 2500 Kcal/Kg 
Adjusted Price- 0.75X [3500 X 2500]/3400 = Rs 1930.15/MT (FOR Basis)  
 
Illustration III: 
Landed Cost - Rs 3500/MT (FOR Basis) 
Quoted GCV - 3400 Kcal/Kg 
Actual GCV - 2200 Kcal/Kg 
Adjusted Price- 0.50X [3500 X 2200]/3400 = Rs 1132.35/MT (FOR Basis)  
 
13.2.3. Recovery on account of excess fine in consignment: 
 
Biomass dust, crushed/ broken/ damaged biomass pellets of length less than 3 mm in 
consignment as received at NPL site shall be treated as fines and there shall be recovery on 
account of excess fines (ARB) if it is beyond 5%. 
 
The recovery on account of excess fines will be worked out as per the following formula- 
Recovery = (Adjusted Landed Cost of Biomass pellets) x W x (Actual Weight % of fines - 
5%) 
 
“W” - Weight of consignment (all the trucks received in a Day) as received 
 
However, there shall be no additional payment to Contractor if fines are less than 5%. 
 
 
 
 
 
 



Page | 32  
 

13.3. Rejection level: 
 

13.3.1. Instant Moisture: 
 
Individual truck of the agro residue-based biomass pellets received in a day at NPL plant shall 
initially be tested for the following and be rejected in case any of the following parameters (as 
given in table 4) meets the rejection level given as follows:  
 

Table-4 Rejection Level 
 

Sl. 
No. 

Technical Data Units Rejection Level 

1 
Instant Total Moisture (TM) using rapid 
testing method  

Wt% More than 14% 

 
It shall be the Contractor’s responsibility to take back the rejected Material at its own cost. 
Re-entry of rejected Material/truck with the same invoice and e-way bill may be considered 
as a material breach of the Contract. 

 
13.3.2. Foreign Materials: 

 
Foreign material, including but not limited to plastic, sand, stones, bajri, tramp iron pieces, 
concrete blocks, wood obtained directly from tree cutting etc. (which are visible to the naked 
eye) and substance(s) prone to generate obnoxious/ unpleasant odor like press mud & poultry 
wastes, etc. are not to be loaded into the trucks failing which the respective consignment is 
liable to be rejected. 
 
If Material is supplied with foreign materials in more than 3 (three) instances in a Month during 
the currency of a Contract, it may be considered as a material breach of the Contract. 
 
13.4. Delivery schedule:  

The Contractor shall commence delivery of Material within 15 days from the issue of 
PO/LoA. Delivery schedule shall be quantity allocated to the Contractor for supply on daily 
basis and the Contractor shall deliver that quantity of agro residue based Non-Torrefied 
pellets regularly to NPL. However, for any change in quantity of  agro residue based Non-
Torrefied biomass pellets to be delivered at NPL, the changed delivery schedule shall be sent 
to Contractor three (3) day in advance by the official e-mail ID of NPL representative(s) 
responsible for Contract management in which quantity of  agro residue based Non-
torrefied biomass pellets to be delivered shall be mentioned, which may even be zero and 
Contractor shall dispatch the consignment accordingly.  
 

13.5. Liquidated Damages for deviation from delivery schedule:  
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The Contractor should deliver Material as per daily delivery schedule to avoid liquidated 
damage (LD) for short supply in a given Month against aggregate of daily delivery schedule in 
that Month.  
 
13.5.1. The Contractor shall have to commence delivery of material within 15 days from the 

date of issue of the PO/LOA. To facilitate initial capacity ramp up, no Liquidated 
Damage shall be levied for initial 15 days from the date of issue of PO/LOA (hereinafter 
referred to as “NO LD period”). 

 
13.5.2. Liquidated Damage (LD) shall not be applicable for short supply up to 15% in a Month 

against aggregate of daily delivery schedule in that Month. However, for monthly short 
supply beyond 15%, liquidated damage (LD) shall be recovered from the Contractor 
@ 10% of awarded price of the biomass pellets for shortfall quantities. 
 

13.5.3. GST extra as applicable shall also be levied on Liquidated Damages. 
 

13.5.4. The Contractor confirms that the LD amount is a genuine pre-estimate of loss / 
damages and hereby agrees for the payment of the same. 
 

13.5.5. LD for shortfall in supply for a particular Month shall not exceed 5% of the monthly 
Contract value of the Month (including GST). 

 

NOTE: The Contractor agrees that if the amount of LD for a particular Month exceeds 5% 
of the monthly Contract value of the Month, it may be treated as a material breach of the 
Contract and the Contract shall be terminated besides levy of penalty @ 5% of the Contract 
amount (excluding taxes & duties). 
 
13.6. Penalty for overloading of vehicles: 

 
The Contractor must ensure that vehicles used for transporting the Material are not 
overloaded beyond the permissible loading limit as per the vehicle’s registration certificate. A 
tolerance of +1 MT (One Metric Tonne) per vehicle is allowed over the permissible loading 
limit. However, if the weight of the vehicle, as recorded at the NPL weighbridge, exceeds the 
permissible loading limit (MT) + 1 MT, the payment shall be made only for the quantity up to: 
Allowable Weight for making payment = (Permissible limit +1 MT) or Actual Net weight 
(Whichever is less)  

 
Illustration: 
The permissible loading limit of a vehicle = 35 MT 
The recorded actual weight at the NPL weighbridge = 38 MT 
Thus, overload = 38 MT – 35 MT = 3 MT.  

 



Page | 34  
 

In this case, the allowable weight for making payment shall be 35 +1 =36 MT only. The 
payment to the Contractor shall be restricted to this quantity (36 MT) only. 

 

14. BILLING AND PAYMENT TERMS: 

 
The Contractor shall submit the bills on Batch basis in triplicate for the Material received at 
NPL Power Plant as per methodology as under:  
 
14.1. The Contractor shall raise a consolidated invoice for the Batch. 

 
Note: 

a) In case a Contractor at any time is supplying Material to NPL simultaneously 
under two or more Bid Documents (e.g., NPL/Biomass Pellets/2024-25/087 & 
NPL/Biomass Pellets/2024-25/089), the supplies by such Contractor shall be 
considered as follows: 

a. The supply shall be first made/deemed to have been made under the Bid 
Document where the rate in Rs/MT/Mcal of the Material is lowest.  

b. Once the committed quantity is supplied under the Bid Document where 
the rate in Rs/MT/Mcal of the Material is lowest, thereafter, the supply 
shall be made/deemed to have been made under the Bid Document 
where the rate in Rs/MT/Mcal is the next best (Lowest) and so on. 

 
All invoices for the supply of the Material shall be raised in terms hereof. 
Invoice\s not raised in compliance with this clause shall not be paid by NPL. The 
payment shall be made by NPL only against the revised/corrected invoice in 
terms hereof. 
 
Repeated violation of this clause may be treated as material breach of the 
Contract. 
 

b) The supplies shall be considered on MT per Month basis. 
 

c) Illustrations: 
 
Let the per day quantity to be supplied against Bid Document Ref. NPL/Biomass 
Pellets/2024-25/087 with lower unit rate in Rs/MT/Mcal: 70 MTPD  
Total quantity to be supplied in one month of 30 days shall be 2100 MT. 
 
Let the per day quantity to be supplied against Bid Document Ref. NPL/Biomass 
Pellets/2024-25/089 with higher unit rate in Rs/MT/Mcal: 100 MTPD 
Total quantity to be supplied in one Month of 30 days shall be 3000 MT. 
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Total quantity to be supplied in one Month of 30 days = 2100 MT + 3000 MT = 
5100 MT 
 
Illustration-1 
 
If the total received qty in a Month is 2,000 MT. The invoicing shall be considered 
as follows: 
 

Sl. 
No. 

Received 
Qty (MT) 

Qty Consideration 

1 2,000 
To be invoiced under purchase orders issued against 
Bid Document Ref. NPL/Biomass Pellets/2024-25/087 

2 0 
To be invoiced under purchase orders issued against Bid 
Document Ref. NPL/Biomass Pellets/2024-25/089 

 2,000 Total quantity received in a month 
 
Illustration-2 
 
If the total received qty in a month is 4700 MT. The invoicing shall be considered 
as follows: 
 

Sl. 
No. 

Received 
Qty (MT) 

Qty Consideration 

1 2,100 
To be invoiced under purchase orders issued against 
Bid Document Ref. NPL/Biomass Pellets/2024-25/087 

2 2,600 
To be invoiced under purchase orders issued against Bid 
Document Ref. NPL/Biomass Pellets/2024-25/089 

 3,500 Total quantity received in a month 
 

Illustration-3 
 
If the total received qty in a month is 5200 MT. The invoicing shall be considered 
as follows: 
 

Sl. 
No. 

Received 
Qty (MT) 

Qty Consideration 

1 2,100 
To be invoiced under purchase orders issued against 
Bid Document Ref. NPL/Biomass Pellets/2024-25/087 

2 3,100 
To be invoiced under purchase orders issued against Bid 
Document Ref. NPL/Biomass Pellets/2024-25/089 

 5,200 Total quantity received in a month 
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14.2. The bills are to be submitted along with the following supporting documents (as 
applicable), included but not limited to: - 

 
i. RC copies of all the trucks deployed for transportation of Material. 
ii. Delivery challan copies of truck engaged in transportation. Permissible carrying 

limit shall be mentioned on the delivery challan. 
iii. Certificate for source of crop residue of rice paddy issued from Punjab state 

nominated authority. (Sample declaration attached as per Annexure-XII (A)). 
iv. Declaration for source of crop residue. (Sample declaration attached as per 

Annexure-XII (B)). 
v. Self-declaration for composition of Biomass Pellets (Annexure-XIII). 
vi. Contract closure note and No Dues No Claim certificate as per Annexure XVI 

(A) and (B) (at time of final settlement of the Contract). 
 

Note: Trader will provide the certificate as per Annexure-XII (A) and Annexure-XII (B) 
from the manufacturer for source of crop residue of rice paddy issued from Punjab state 
authority. The traders shall also provide declaration on its letterhead confirming the (a) 
supply of Material from the respective manufacturer (b) detailed address (including city 
and state) of the manufacturing unit and (c) road distance of manufacturing unit from 
NPL Plant. 
 

14.3. 100% payable amount shall be released through EFT (Electronic Fund Transfer) within 
15 days after the receipt of invoice (completed in all respects with supporting 
documents as mentioned above) and adjustment of various penalties/ recoveries/ other 
adjustments. 
 

14.4. In the case of the Contract closure, the differential amount shall be recovered from the 
CPS and other amounts due to the Contractor and/or payable by the Contractor at the 
time of closure of the Contract. Contract closure note and No Dues No Claim (as per 
Annexure XVI (A) and XVI(B)) shall be provided by the Contractor at the time of final 
settlement of the Contract. 
 
In the event of termination of the Contract before the completion of the Contract 
period, any due amount shall be released upon receipt of the Contract closure note and 
the No Dues No Claim declaration (as per Annexure XVI(A) and XVI(B)) from the 
Contractor. However, if no amount is payable to the Contractor, the Contract closure 
note and the No Dues No Claim declaration (as per Annexure XVI(A) and XVI(B)) shall 
be deemed to have been submitted by the Contractor. 
 

14.5. Contractor(s) is advised to submit bills that are complete in all respects and well in time 
for timely release of payment. 
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14.6. Tax at source shall be deducted, as per the relevant rules of the Income Tax Act, 1961, 
any amendments modifications and substitutions thereto, from all payments on account 
of supply provided by Contractor. NPL will issue valid certificates for the tax deducted 
at source as applicable. 

 
Invoices/bills in triplicate with supporting documents shall be addressed/submitted to the 
following address: 

 
To, 
Head-Fuel Sourcing & Management, 
Nabha Power Limited, 
Near Village Nalash, PO. Box. 28, Rajpura -140401, Punjab, India.  
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VOLUME III SCOPE OF WORK 
 

15. SCOPE OF WORK: 

 
Detailed activities to be performed by the Contractor are as under: 

 
15.1. The scope of work under this package shall include supply, loading, un-loading, 

transport, and delivery of Material at NPL plant as per the guaranteed parameters 
mentioned in clause 13.1 of the Bid Document. 

 
Details of Material and supply duration: 

 
Sl. 

No. 
Description of Item 

Indicative Qty to be 
supplied per Day (MTPD) 

Total Qty 
(MT) 

1 
Agro residue based 
Non-Torrefied Biomass 
pellets 

1200 438,000 

 
Notes: 

a) The daily requirement estimated above is indicative only and may change based on actual 
plant load factor and requirement of NPL.  
 

b) The Contractor shall use a minimum of 50% crop residue of rice paddy as base material 
for manufacturing of agro residue pellet. 100% crop residue of rice paddy used in 
manufacturing biomass pellets shall be procured from within Punjab. The Contractor 
shall submit the certificate confirming the source of crop residue of rice paddy issued 
from the Punjab state nominated authority. (Sample declaration attached as per 
Annexure-XII (A)). 

 
Balance material for pellet manufacturing shall be agro residue which means the leftover 
portion of the agriculture produce such as stubble/ straw/ stalk/ husk of those agro 
residues which are surplus and not being used as animal fodder such as paddy, soya, 
arhar, gwar, cotton, gram, jawar, bajara, moong, mustard, sesame, til, maize, sunflower, 
jute, coffee, etc., groundnut shell, coconut shell, castor seed shell etc., pine needle, 
elephant grass, sarkana, bamboo and its by-products (i.e. bamboo chips, cuttings, 
bamboo dust etc.) and horticulture waste such as dry leaves and trimmings generated 
during the maintenance and pruning of trees and plants. 

 
15.2. The Contractor shall despatch the Material from their manufacturing location as declared in 

Annexure-XIV. Any Material despatched from other location(s) may be rejected by NPL at its 
sole discretion. 
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In case the Contractor commissions new manufacturing facility and wants to dispatch the 
Material from new manufacturing facility, it shall provide the relevant documents to confirm the 
ownership of the new manufacturing plant in its name and take prior approval from NPL to 
despatch the Material from the said location. 
 
Any despatch of Material from locations other than declared in Annexure-XIV or locations not 
approved by NPL will be considered as material breach of Contract. 
 

15.3. Unloading shall be in the scope of Contractor at a designated place inside NPL plant. 
Contractor shall supply and ensure that the Material is loose filled in the dumpers 
(Trucks with hydraulic based auto unloading system). 
 

15.4. Delivery of consignments at NPL shall be permitted between 06:00 am to 04:00 pm. 
NPL shall have the right to change the timings at its sole discretion. 
 

15.5.  The Contractor shall supply the Material in fully covered trucks and make sure that it 
is waterproof to protect the Material from rain, sunlight and to prevent dusting.  
 

15.6. The Material shall be filled in truck only upto the brim level of truck’s cabin (biomass 
height below 2.1 m height) to enable  proper sampling. 
 

15.7. Demurrage, if any, on the carriage vehicle for any reasons shall be borne by the 
Bidder/Contractor. 

 
15.8. Mixing materials such as byproduct of woodwork factory (such as wood, wood chips, 

saw dust, furniture waste etc., bagasse, molasses, bamboo dust, or natural 
additives/binder such as lignin, and starch) may also be used with agro residue in limited 
proportion to enhance material properties and same shall be explicitly mentioned by 
the Contactor in consignment details.   
 

15.9. Substance(s) prone to generate obnoxious/ unpleasant odor like press mud, poultry 
wastes, cow dung, animal dung etc. shall not be used for manufacturing of agro residue 
based biomass pellets. 
 

15.10. Wood obtained directly from tree cutting shall not be utilized for manufacturing 
pellets and shall not be treated as agro residue whatsoever. 
 

15.11. Agro residue-based biomass pellets can be manufactured using single or multiple base 
materials together. 
 

15.12. The Contractor shall mention the name(s) of agro/crop residue(s) used for 
manufacturing of biomass pellets and their approximate proportion in consignment 
details during dispatch of Material. 
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15.13. NPL reserves the right to exclude any base material/additive/ binder or modify their 
proportion, if any adverse impact of the base material/ additives/binder is found on 
boiler in long run.  

 
Information with justification is to be communicated to Mission Directorate in such 
cases. 

 
15.14. Compliance to Motor Vehicle Act: The Contractor shall ensure compliance of all the 

rules and regulations under the Motor Vehicle Act, 1988, for the transportation of 
Material under the Contract and any other law for the time being in force. NPL shall 
not be responsible for any noncompliance of the rule made therein. The Contractor 
shall indemnify NPL against all and any action which may arise out of such non-
compliance of such law/rules.  

 
Scope of work related to vehicle movement inside the plant & penalty: 
 
15.15. Only trained drivers/operators/helpers having valid driving licenses/permits shall be 

engaged. NPL reserves the right to verify such licenses/permits/Registration 
Certificate/Vehicle Insurance/Pollution Under Control (PUC) Certificate. Further, 
drivers/ operators/ helpers should be physically and mentally fit for performing their 
respective duties. Personnel under the influence of alcohol/drugs will be barred from 
entering the premises. 
 

15.16. Every vehicle should be accompanied by one trained helper/cleaner who should be 
directed by supervisors of Contractor to escort the vehicle movement safely inside 
the plant. 
 

15.17. Adequate and qualified manpower shall be deployed for unloading activities; for 
supervision at various places; for patrolling en-route to NPL Plant and return route 
from NPL Plant and shall report on a daily basis to the Authorized Person(s) of NPL 
as required. 
 

15.18. Contractor should ensure that loaded Tippers do not take unnecessary halts en-route 
to the Plant. 
 

15.19. The Contractor shall execute the work in accordance and compliance with Applicable 
Laws and Good Industry Practice. 
 

15.20. Penalty for violation of safe and efficient Material transportation to NPL’s delivery 
point:   

a) Driver found under influence of alcohol/drugs: Any incidence of Tipper 
Drivers/ equipment operators and personnel being found under the influence 
of alcohol/drugs. Penalty shall be Rs 10,000 for first incidence, then Rs 15,000 
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for second incidence and from third incidence Rs 20,000 in addition to 
blacklisting of the concerned personnel, who shall not be allowed by the 
Contractor to perform any activity under the Contract. 

b) Over speeding of vehicle. Penalty is Rs 5,000 per incidence. 
c) Overtaking of tippers standing in queue for weighment/ unloading/ in front of 

plant gate on plant main approach road unless allowed by NPL on certain 
exigencies.  

 

16. TAXES & DUTIES: 

  
16.1. Prices indicated in the Price Bid as per Annexure-IV are inclusive of all costs towards 

tools, tackles, materials, machinery, consumables, as well as sufficient no of skilled / 
semiskilled / unskilled manpower, which shall be required for ensuring smooth 
execution of the work. 
 

16.2. The unit rates indicated in the Price Bid of Annexure-IV is inclusive of all taxes, duties, 
levies and statutory requirements as applicable as per Applicable Laws, including the 
Goods and Services Tax (GST).  

 
16.3. Taxes, duties and any financial levies on any account which were applicable at the time 

of bidding but inadvertently omitted by the Contractor are deemed to have been 
included in the unit rates. Any new tax or duty which were not applicable and is imposed 
by Government post bid, the same shall be admissible for payment. Similarly, any taxes 
and duties which are reduced/withdrawn by Government, Contractor to pass on the 
consequential benefit to NPL through reduction from the Landed Cost. In case of 
withdrawal of existing tax/duties/cess by the statutory bodies, the same shall not be paid 
by NPL from the date of implication. 
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VOLUME IV ANNEXURES AND FORMS 
 

ANNEXURE I: COVERING LETTER 
(To be on the Letter Head of the Bidding Company) 

 
From: _____________________     Date: ________ 
Tel. #: _____________________ 
Fax #: _____________________ 
E-mail address: 
 
To 
SCM Head 
Nabha Power Limited 
P.O. Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267 
 

Dear Sir, 
 
Sub:  Bid for Supply of Agro residue-based Biomass Pellets to NPL Plant. 
 

1. Being duly authorized to present and act on behalf of M/s …………………. (Insert name of 
Bidder) (hereinafter called the “Bidder”) and having read and examined in detail the Bid 
Document, the undersigned hereby submit our Bid with duly signed formats, as stipulated in 
the Bid Document, for your consideration. 

  
2. It is confirmed that our proposal is consistent with all the requirements of response as stated 

in the Bid Document. The copy of Bid Document along with all addendum’s duly signed on 
each page is enclosed herewith. 
 

3. The information submitted in our Bid is complete, is strictly as per the requirements stipulated 
in the Bid Document and is correct to the best of our knowledge and understanding. We 
would be solely responsible for any errors or omissions in our Bid.  
 

4. Further, we also confirm that we have no history of abandoning projects/contracts/work 
orders and acknowledge and agree that NPL may reject our Bid if this were to be the case.  
 

5. We confirm that, at present, we or any of our related parties are not  suspended/ debarred/ 
blacklisted for supply of Material by any State/Central/PSU organizations in India or by other 
thermal power plants located in Punjab for the works carried out for power plant and 
acknowledge and agree that NPL may reject our Bid if this were to be the case and may take 
appropriate actions as per the provisions of the Bid Document.  
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6. We confirm that we have studied the provisions of Applicable Laws and regulations required 
to enable us to carry out our functions as per Clause 15.0 Vol. III Scope of Work and to 
prepare this Bid. Further, we confirm that we have carried out our own due-diligence and 
assessment of Scope of Work as appropriate for the process and we do not foresee any 
problem in order to comply with the requirements. 
 

7. We hereby confirm that we shall abide unreservedly with NPL’s decision in the qualification 
process for selection of Qualified Bidder and further warrant that under no circumstances we 
shall challenge either NPL’s decision or its right to make such decision at any time in the 
future. 
 

8. We agree to furnish any additional information and documents as may be required by NPL to 
substantiate representations made by us in this Bid at all times. We also confirm that Nabha 
Power Limited reserves the right to contact our bank and third parties/Customers/project 
references and verify the information and documents submitted for the purpose of 
qualification. 
 

9. The Bid shall remain valid as per validity table in clause 8 of Vol.-I for acceptance by NPL. Any 
extension will be as per mutual agreement. 
 

10. We confirm that the Bid is unconditional and non-suggestive and that we have not taken any 
deviation to any of the provisions of the Bid Documents.  
 

11. We confirm that our quoted prices are based on the provisions of the Bid Documents.  
 

12. We confirm that our rates are firm for handling of the quantum of Agro residue-based biomass 
pellets indicated for the scope of work. 
 

13. We confirm that we will transport entire quantity as offered in the Price Bid, in case the same 
is awarded. 
 

14. We confirm that our Bid includes all taxes except advance tax, for which NPL is having 
exemption. We further confirm that we shall be complying with applicable rules and 
regulations as required for fulfilling our obligations under this Bid Document. 
 

15. We confirm that we meet/ will continue to meet all Applicable Laws, rules, regulations, 
guidelines in force.  
 

16. Details of the Bidder: (Address/key personnel/contact details/key customers/technology) are 
as under: (details may also be annexed). 
 

17. The details of contact person are furnished as under:  
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Name: 
Designation: 
Name of the Company: 
Address of the Bidder: 
Phone Nos.: 
Fax Nos.: 
E-mail address: 

 
Thanking you, 

 
Yours sincerely, 
(Authorized Signatory and Seal) 
Name: 
Designation: 
Address: 
Date: ------------------------------ 
Place: ----------------------------- 
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ANNEXURE II: POWER OF ATTORNEY 
 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 
place of execution.) 

 
POWER OF ATTORNEY 

 
Know all men by these presents, We …………………………………………….(name and 
address of the registered office of the Bidder) do hereby constitute, appoint and authorize 
Mr./Mrs./Ms.……………… ………………………………(name and residential address) who 
is presently employed with us and holding the position of ………………………………. as 
our lawful attorney, to do in our name and on our behalf, all such acts, deeds and things 
necessary in connection with or incidental to our response to the Bid Document no. 
NPL/Biomass Pellets/2024-25/089 for shortlisting of Bidders for  Supply of agro 
residue based biomass  pellets through rate based competitive bidding process in India, 
including signing and submission of all documents, Bid and providing information / responses 
to  Nabha Power Limited, representing us in all matters before Nabha Power Limited, 
negotiating, entering into and executing any Contract, agreement, accepting any Purchase 
Order or LoA, complying with the conditions thereof and generally dealing with Nabha Power 
Limited in all matters in connection with our response to the said Bid Documents. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 

 
For (Insert name of the Bidder on whose behalf PoA is executed) 
 
…………(signature) 
 
Name: 
 
Accepted. 
 
 
Specimen signatures of attorney attested  (Signature of Notary Public) 
 

 
………… (signature) 

 
(Name, Designation and Address of the Attorney) 
 
Place: ---------------- 
Date: ------------------ 
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Notes: 
 

(1) The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the Applicable Laws and the charter documents of the 
executant(s).  

(2) Also, wherever required, the executant(s) should submit for verification of extract of the 
chartered documents and documents such as a board resolution / power of attorney, in favour 
of the person executing this Power of Attorney for delegation of power hereunder on behalf 
of the executant(s). 
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ANNEXURE III: FORMAT FOR CERTIFICATION FROM STATUTORY 
AUDITOR FOR QUALIFICATION REQUIREMENTS 

(On Letter Head of Statutory Auditors) 
 

A. Technical Qualification 
 
To 

SCM Head 
Nabha Power Limited, 
P O Box 28, Near Village Nalash, 
Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267  

 
Dear Sir, 
 
Sub: Bid for Supply of Agro Residue-Based Biomass Pellets to NPL plant 
 
We certify that M/s. …………. (Insert name of evaluated entity) have technical 
qualifications as per tables mentioned below.  
  

Table-A 
 

Parameters / Requirement 
Name of 

the 
Customer 

Quantity 
supplied (MT) 

Supporting 
documents 
enclosed 

a. 

Experience in supply of Material 
 

 1) 
2) 
 

 
Yours faithfully, 
 

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 
[refer Note-1and 2 below] of Bidding Company) 
 

Name: 
Date: 
Place: 
 
(Signature and Stamp of statutory Auditors of Bidding Company) 
 
Name: 
Date: 
Place: 
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Notes: 
 

1.  In case of any whole-time Director, the Company shall confirm through Company 
Secretary that the concerned person is appointed as whole-time Director as defined 
under the Companies Act, 2013.  

2.  In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as 
defined under the Companies Act, 2013.  

3.   In case of partnership firms/LLP, the documents shall be attested by a Partner, whose 
name shall appear in the list of partners certified/issued by the Registrar of firms or a 
copy of the Partnership deed needs to be submitted. 

 
Enclosures: 
a) 
b)  
c) 
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B. Financial Qualification 
(On Letter Head of Statutory Auditors) 

 
To, 
SCM Head, 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267 

 
Dear Sir, 
 
Sub: Bid for Supply of Agro Residue-Based Biomass Pellets to NPL plant    

  
 We certify that the Financially evaluated entity had annual Net worth Rs……………… 

Crores computed as per instructions in the Bid Document based on unconsolidated audited 
annual accounts in Financial Year ……………. 

 
Yours faithfully 
 
(Signature and stamp of any whole-time Director (supported by a specific Board 
Resolution)/Manager of Bidding Company [refer below mentioned Note section]) 

 
Name: 
Date: 
Place: 

 
(Signature and Stamp of statutory Auditors of Bidding Company) 
Name: 
Date: 
Place: 

 
Please also affix common seal of Bidding Company 

  
Date: 
 
Notes: 

Name of Financially Evaluated Entity Financial Year 
Net Worth  
(Rs. Crore) 

 As of 31 March2024 
Or 
As of 31 March 2025 
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a. Along with the above format, in a separate sheet, please provide details of Turnover and 

Net Worth Calculation duly certified by Statutory Auditor/Chartered Accountant. 
b. In case of any whole-time Director, the Company shall confirm through Company 

Secretary that the concerned person is appointed as whole-time Director as defined under 
the Companies Act, 2013.  

c. In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as 
defined under the Companies Act, 2013.  

d. In case of partnership firms/LLP, the documents shall be attested by a Partner, whose 
name shall appear in the list of partners certified/issued by the Registrar of firms or a copy 
of the Partnership deed needs to be submitted. 
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ANNEXURE IV: PRICE BID FORMAT  
Nabha Power Limited – Price Bid 

(To be submitted online) 
 
 

To, 
     
     SCM Head 
     Nabha Power Limited 
     P O Box 28, Near Village Nalash,  
     Rajpura-140401, Punjab, India. 
     Tel. No.: +91-1762-277267 
 
Dear Sir, 
 
Sub: Bid for Supply of Agro residue-based biomass pellets to NPL plant. 
  
Having examined the Bid Document No. NPL/Biomass Pellets/2024-25/089 including its Amendments/ Addendum/Corrigenda and 
Clarifications if any, the receipt of which is hereby acknowledged, we the undersigned, offer the above-named Package: "Bid for Supply of 
Agro residue-based biomass pellets to NPL plant” inclusive of all taxes and duties. 
 
We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding 
Documents issued by NPL. Being fully aware of nature and scope of work required, we hereby confirm our acceptance and compliance to all 
the provisions of the Bidding Documents. We declare that the work shall be executed strictly in accordance with the requirement and Bidding 
Documents provisions and good industry practice. We confirm that we have taken into account all taxes, duties and levies (GOI/State 
Govt/Bodies) applicable as on date. We acknowledge NPL is entitled for the benefit of any reduction or withdrawal of any taxes, duties and 
levies and liable to pay additional tax only in case of changes/additions under change of law scenario, which are reimbursable by PSPCL. 
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Sl. 
No. 

Description 

Daily 
Offered 

Qty 

Quantity 
Offered 

Ex-works 
price for 

Non-
Torrefied 

Pellets 

Transportation 
Charges to NPL  

Total 
Basic 
Rate  

GCV 
(ARB) 

Rate per 
MT/GCV  

GST 
@5% 

Rate inclusive of 
GST 

MT MT Rs/MT Rs/MT Rs/MT Kcal/Kg (Rs/MT/GCV) Rs/MT (Rs/MT/GCV) 

X 
Y= X* 

365 
A B 

C = 
A+B 

D E= C/D 
F= E 
x 5% 

G= E+ F 

1 
Supply of Non-
torrefied biomass 
pellets 

   
 

     

 
Notes:  

i) Bidders shall quote a minimum quantity of 100 MTPD. Bids offering quantity lower than the minimum quantity (i.e., 100 MT per day) 
shall be rejected being non-responsive. 

ii) Bidders shall quote the basic ex-works price in Rs/MT, transportation cost from ex-works factory to NPL Plant in Rs/MT and GCV 
in Kcal/Kg of Non-Torrefied Biomass Pellets. The basic ex-works rate for Non-Torrefied Biomass Pellets shall not be more than Rs 
2.32 /MT/GCV. GST shall be paid extra as applicable. The current rate of GST is 5%. 
 

We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any time 
as per the clause 8 of Vol.-I of the Bid Document. 
 
        Signature:………….. 
        Name:……………… 
        Designation:………….  
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ANNEXURE V: VENDOR IDENTIFICATION FORM 

 
(To be submitted in case Bidder is not registered with NPL or has not furnished these 

documents as a part of another Tender process or otherwise.- Format No.: SOF-PRC-001-AA, Rev 
No. 01, dated: 24 May 16) 
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ANNEXURE VI: CODE OF CONDUCT FOR INTEMEDIARIES 
INCLUDING CONSULTANTS / AGENTS / BUSINESS PARTNERS / 

VENDORS 

1. I / We hereby recognize that as a matter of corporate policy, L&T / Group companies expressly 
prohibit financial or other advantages directly or indirectly including payment of bribes or any 
facilitation money or grease payments in connection with its business operations by any 
intermediary including consultant / agent / business partner / vendor or Contractor or sub-
Contractor, engaged to provide goods and / or services to L&T / Group companies and / or its 
clients. 

 
2. I / We hereby confirm that I / we shall abide by the provisions of the Code of Conduct of L&T / 

Group companies and the provisions of all applicable domestic and international laws including but 
not limited to anti-bribery and anti-corruption laws such as FCPA and UK Anti-Bribery Act, 2010 
and appropriate standards and principles and have valid authorizations, licenses and permits to carry 
out such business. I / We hereby represent and warrant to L&T / Group companies that I / we have 
in place adequate policies, systems, controls and procedures designed to comply with all applicable 
domestic and international laws especially related to Anti-bribery law, all applicable domestic and 
international laws and generally accepted standards of business ethics and conduct.   

 
3. I / We shall comply with all applicable laws and regulations that prohibit money laundering, support 

and financing of terrorism and that require the reporting of cash and suspicious transactions. I / We 
shall only conduct business with customers involved in legitimate business activities, with funds 
derived from legitimate sources. 

 
4. I / We shall not, directly or indirectly, make, offer or promise to make or authorize provision of 

financial or other advantages including any funds, services, gifts or entertainment, directly or 
indirectly to any person holding position or otherwise, to or in favour of any third party, employees 
of L&T / Group companies, customers or any government official or agency, in connection with the 
performance of this agreement/ work order / contract or in connection with any other business 
transactions involving L&T / Group companies and / or its clients any contracts that might lead to, 
or suggest, a conflict of interest between personal activities and the business. I / We shall neither 
give nor accept hospitality or gifts that might appear to incur an obligation. 

 
5. I/We will avoid any contracts that might lead to, or suggest, a conflict of interest between personal 

activities and the business. We will neither give nor accept hospitality or gifts that might appear to 
incur an obligation. 

 
6. I / We shall follow the relevant International Trade Control (ITC) regulations of all countries in 

which I / we operate as they relate to importing and exporting goods, technology, software, services 
and financial transactions. 
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7. I / We understand the US Foreign Corrupt Practices Act, 1977 (‘FCPA’), UK Bribery Act and similar 
anti-bribery laws including, without limitation, the OECD Convention on Combating Bribery of 
Foreign Public Officials in International Business Transactions and the United Nations Convention 
Against Corruption (wherever applicable) and L&T / Group companies prohibition of facilitating 
payments and hereby agree not to engage in any activity which could lead to accusations of breach 
of FCPA, UK Bribery Act or similar anti-bribery laws including the OECD Convention (wherever 
applicable) and L&T / Group companies prohibition of facilitating payments. 

 
8. I / We shall not take any action which places, or is likely to place L&T / Group companies in violation 

of laws or which could be detrimental to reputation and / or the business interests of L&T / Group 
companies. I / We shall not either directly or indirectly take any action, make any offers or 
representations, enter into any Agreements (oral or written) with any third party on behalf of L&T 
/ Group companies without prior written approval from L&T / Group companies. 

 
9. I / We hereby agree that in the eventuality of me / us appointing a Sub-contractor (with written 

approval of L&T), the Subcontractor shall also comply with this Code of Conduct. 
 

10. I / We hereby agree to indemnify L&T / Group companies with regard to any government or third 
-party investigations related to or arising out of my / our alleged violation of this Code, the FCPA 
or similar anti-bribery laws including, without limitation, the OECD Convention. 

 
11. I / We hereby agree to promptly report any violations of the Code to L&T / Group companies and 

further agree that L&T / Group companies has / have a right to terminate the Agreement / Work 
Order / Contract and recover any amounts thereto paid to me / us under the same. I / We hereby 
agree that I / we shall procure that my / our employees and officers shall promptly give all assistance, 
information and explanations to L&T / Group companies and its group companies or its employees 
and its professional advisors as they may reasonably request in this regard. 

 
12. I / We hereby agree that I / we shall not buy, sell or otherwise deal in L&T securities if I / we have 

inside information. I / We hereby agree that I / we shall not pass inside information to third parties 
as it is not only a breach of confidentiality but also an offence. 

 
 
Name: 
 
Signature & Seal: 
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ANNEXURE VII: UNDERTAKING FORMAT 

 
(To be submitted along with signed code of conduct document) 

 
I / We hereby confirm that I have read and understood the Code of Conduct for Intermediaries 

including consultants / agents / business partners / vendors and undertake to comply with same and 
all the Applicable Laws / statutes / directives or regulations and shall promptly notify you of any 
actual or suspected breach and provide all required information in this regard. Upon the occurrence 
of an actual or suspected breach, we shall promptly take all remedial actions as suggested by you 
and in the event of any failure to take such remedial measures by us, this agreement/ work order / 
contract or any other business transactions shall be automatically terminated with immediate effect 
without damages or other sanction.   

 
 
 
 
Signature & Seal 
Name 
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ANNEXURE VIII: GENERAL TERMS AND CONDITIONS 
 

1. DEFINITIONS 
 

“Annexure” shall mean any of the annexures, supplements or documents, appended to this 
document which form an integral part hereof. 
 
“Applicable Laws” shall mean all laws for the time being in force in India, including all acts, 
rules, regulations, resolutions, statute, decisions, bylaws, circulars, guidelines, policy initiatives 
and notifications made there under and judgments, decrees, injunctions, writs and orders of 
any court of record. 

“Applicable Permits” shall mean all approvals, affiliations, clearances, consents, 
permissions, licenses, authorizations or no objection certificates required to be obtained 
under Applicable Laws from any governmental (central, state or local), statutory or other 
authority prior to performance and discharge of the respective rights and obligations of the 
Parties under the Contract. 

“Associate” shall refer to any Bidder who has received any direct or indirect subsidy, grant, 
concessional loan or subordinated debt from any other bidder, or any Bidder thereof or has 
provided any such subsidy, grant, concessional loan or subordinated debt to any other bidder, 
its member. 
 
“Authorized Signatory” shall refer to the person/ persons and organizations who/which 
have been so authorized by the Bidder to represent them in respect of the Bid submitted by 
way of POA, duly notarized and submitted as per Annexure II. 

“Batch” shall mean the total consignment received under the Contract at NPL Power Plant 
on a fortnightly basis. For purpose of computations, the total consignment received between 
the 1st and the 15th day of each calendar month shall form one batch and that of between the 
16th day and the last day of each calendar month shall form another batch. 

“Bid/ Offer/ Proposal” shall mean the proposals of the Bidder submitted in response to 
and as required as per the Bid Document issued by NPL.  

“Bid Document” shall mean this document including other documents such as Notice 
Inviting Tender (NIT), bid documents -including technical and Price Bid and other formats 
being issued to and submitted by the Bidders.  

“Bidder/Bidding Company” shall mean an individual, a company/firm/society duly 
incorporated/registered under the relevant laws of India and making the Bid in response to 
and as required by this Bid Document. For the avoidance of doubt, any references to the 
Bidder in this Bid Document or Contract shall be interpreted as the Contractor once the 
Bidder's Bid has been accepted by NPL and Contract has been awarded to him/it. 
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“Contract” shall mean the legally binding contract formed between Nabha Power Limited 
and the Successful Bidder including the terms of this Bid Document, Letter of Award and 
Purchase Order(s) including its annexures, amendments etc. The same will govern the terms 
of the supply/work performed by the Contractor and shall constitute a Contract between 
NPL and the Contractor.  

“Contractor(s)/Supplier(s)” shall mean the Successful Bidder(s) with whom the 
Contract(s) have been entered into by NPL and shall include legal representative of such 
individual or persons composing a firm or a company or the successors-in-interest and 
permitted assigns of such individual, firm or company, as the case may be for performing 
activities defined as per Clause  15 of Scope of Work.  

"Consortium" means a group of two companies and/or organizations and/or firms 
responding as a Bidder. 
 
“Corrupt Practice" means the offering, giving, receiving or soliciting of anything of value to 
influence the action of any of NPL's Personnel or representative (s) in the bidding process or 
in contract execution.  
 
“Day” shall mean a period of 24 hours from midnight to midnight. 

“Debarred” will mean prohibition of a Bidder from bidding or proposing on, exclusion from 
contracting or sub-contracting work of an agency by whom debarment is imposed. The terms 
‘banned’, ‘excluded’, ‘suspended’, ‘blacklisted’ etc. convey the same meaning as Debarred. 

“Fraudulent Practice” means a misrepresentation of facts in order to influence the bidding 
process or the execution of a contract to the detriment of NPL and includes collusive practice 
among Bidders (prior to or after Bid submission) designed to establish Contract prices at 
artificial non-competitive levels and to deprive NPL of the benefits of free and open 
competition. 
 
“Good Industry Practice” shall mean standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, diligence, prudence and foresight 
which would reasonably and ordinarily be expected from a skilled and experienced person or 
body engaged in a similar type of undertaking under the same or similar circumstances.  

“Government Authority/Statutory Authority” shall mean the Government of India 
(GoI), the Government of Punjab (GoP), any local government under jurisdiction of Punjab, 
governmental department, commission, board, body, bureau, agency, authority, 
instrumentality, inspectorate, statutory corporation, corporate body or administrative body 
over which the GoI, GoP, exercises control. 

“Landed Cost” shall mean the cost incurred in delivering the Material to NPL Plant including 
manufacturing cost, packing & forwarding charges, road transportation charges and transit 
insurance as per the terms of the Bid Document. 
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“Letter of Award (LoA)” shall mean the official communication issued by NPL notifying 
their preliminary acceptance of Successful Bidder(s) offer.  
 
“Material” shall mean Agro Residue/ Crop Residue-based Non-Torrefied Biomass Pellets 
with Technical Specifications mentioned in Table-1 of S No. 13 of this Bid Document. 

“NPL Power Plant/ NPL Plant” shall mean 2 x 700 MW thermal power plant developed 
by Nabha Power Limited at Rajpura, in the state of Punjab. 

“Month” shall mean a calendar month according to the Gregorian calendar.  

“Party” shall mean either NPL or the Bidder/Contractor. 

“Parties” shall mean NPL and the Bidder/Contractor collectively. 

“Price Bid” shall mean the proposal submitted by the Bidder giving details of the price 
part/rates as per the format given in Annexure IV of the Bid Document.  

"Purchase Order(s) / PO(s)" shall mean the document issued by Nabha Power Limited to 
the Contractor in which Nabha Power Limited specifies the Scope of Works with various 
terms & conditions which are to be performed by the Contractor under the Contract.   
 
“Qualified Bidders” shall mean the Bidders short-listed based on the qualification 
requirements specified as per clause 2.0 of Vol.-I in the Bid Document for further evaluation 
as per the Bid Document. 

“Related Party” shall mean 'Related Party' as defined under section 2(76) of Company's 
Act 2013. Any misrepresentation regarding listing of Related Parties shall be considered as a 
major breach. 
 
“Scope of Work” shall mean entire scope to be performed by the Successful Bidder   
related to Supply of Agro residue-based biomass pellets, delivery of Material to NPL Power 
Plant as defined in Clause 15 Vol-III. 

“Subcontractor(s)” shall mean an agency appointed by the Contractor with the prior 
written consent of NPL to render obligations / part of Scope of Work under the Contract 
which may include the agency appointed for witness of weighment and sampling and analysis 
at NPL facilities. 

“Subsidiary” shall mean a business entity or corporation either fully owned or partially 
controlled by the parent/holding company. The ownership stake of parent or holding company 
shall be at least 51%. Any misrepresentation regarding listing of Related Parties shall be 
considered as a major breach. 
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“Successful Bidder” shall mean the eligible Bidder whose Bid has been accepted by NPL 
and to whom the Contract is awarded in accordance with Clause 5 of Volume I of this Bid 
Document for performing the activities as per in Clause 15 Vol-III, Scope of Work.  

“Technical Bid” shall mean documents required to be submitted by the Bidder in relation 
to responsive check and qualification requirements. 

“Written Notice & serving thereof” shall mean a notice or communication in writing 
and shall be deemed to have been duly served within 48 hours of dispatch if sent through 
Speed Post/ Courier, or within 2 hours of its dispatch if sent by e-mail to the last business 
address/email address known to the Party who gives the notice. This also shall include notice 
posted on NPL website followed by communication to the Bidder by Fax and/or e-mail. 

Notes: 
 
i) Unless otherwise specified, wherever the following abbreviations are used in this Bid 

Document they shall have the meanings set forth below:  
 ARB – As Received Basis  
 FOR – Freight on Road 
 CA – Chartered Accountant 
 CEA - Central Electricity Authority 
 MOEF&CC - Ministry of Environment, Forest & Climate Change 
 MoP - Ministry of Power 
 IPP - Independent Power Producer 
 POA - Power of Attorney 
 RC – Registration Certificate 
 SD – Security Deposit 
 MTPD - Metric Tonne Per Day 

ii) When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", "Proper", 
"Requested", "As directed", "Where directed", "When directed", "Determined by", 
"Accepted", "Permitted", or words and phrases of like import are used, the approval, 
judgment, direction etc.is understood to be a function of the Executive-in-Charge/ 
Manager-in-Charge/NPL.  

iii) The singular of any defined term includes the plural and vice versa, and any word or 
expression defined in the singular has the corresponding meaning used in the plural and 
vice versa. 

iv) Terms and expressions not defined herein shall have the same meanings as are assigned 
to them in: 1. Indian Sale of Goods Act, 2. Indian Contract Act, 3. General Clauses Act 
in the order of priority indicated. 

v) The references to any agreement or deed or other instrument shall be construed as a 
reference to such agreement, deed, or other instrument as the same may, from time to 
time, be amended, varied, supplemented or novated.  

vi) a "person" includes any individual, corporation, firm, partnership, joint venture, 
association (whether a body corporate or an unincorporated association of persons) or 
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any government institution, department or establishment and a person shall be construed 
as including a reference to its successors, permitted assigns and permitted transferees in 
accordance with their respective interests; 

vii) an "employee" of any person includes any other person or agent who is engaged or has 
(within the period prescribed by applicable law for holding such person's employer, client 
or principal, as the case may be, responsible for his acts) been engaged directly or 
indirectly by such person as an employee, consultant, Contractor or in any other capacity 
whatsoever; 

viii) the descriptive headings in this Bid Document, including the cover page and table of 
contents, are for convenience of reference only and not for purposes of construction or 
interpretation of its provisions; 

ix) unless specifically provided otherwise, the words "herein" and "hereunder", and words of 
similar import, refer to the entirety of this Bid Document and not only to the Clause in 
which such use occurs; 

x) a reference to a "Clause", "Schedule", "Annex" or "Exhibit" is a reference to a Clause, 
Schedule, Annex or Exhibit of this Bid Document; 

xi) "including" or "includes" shall be deemed to be qualified by a reference to "without 
limitation";  

xii) reference to "this Bid Document" or any other agreement or document shall be 
construed as a reference to such agreement or document as amended, modified or 
supplemented and in effect from time to time and shall include a reference to any 
document which amends, modifies or supplements it, or is entered into, made or given 
pursuant to or in accordance with its terms; and 

xiii) this Bid Document is to be read and construed as a whole; anything mentioned in any of 
the documents comprising this Bid Document shall be of like effect as if stated or 
mentioned in all of them. In the event of a conflict between the clauses and the 
appendices, the parties shall endeavor, in the first instance, to resolve the conflict by 
reading this Bid Document as a whole and the provision that is more specific to the 
subject matter shall govern. If, notwithstanding the parties' good faith efforts to resolve 
the conflict as provided in the preceding sentence, the conflict continues to persist, the 
provision in the clauses shall govern. 

xiv) A law shall be construed as a reference to such law including its amendments or re-
enactments thereof, for the time being in force. 

 
2. GOVERNING LAW AND JURISDICTION 

 
This Bid Document and Contract shall be governed by the laws of India and all legal 
proceedings in connection with the Contract shall be subject to the territorial jurisdiction of 
local courts at Patiala, Punjab. 
 

3. ASSIGNMENT AND SUBCONTRACTING 
 



Page | 64  
 

The Bidder shall not without the prior written approval of NPL, assign or transfer its rights 
or obligations under the Bid Document and Contract or any part thereof, or any share, or 
interest therein to any other person. 
 

4. INDEMNIFICATION 
 
The Bidder shall fully indemnify, hold harmless and defend NPL against any action, claim or 
proceeding relating to the infringement of intellectual property rights of any third party and/or 
the use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article/or part thereof included in the Contract. 
 
In the event of any claim being made or action brought against NPL in respect of the matters 
aforesaid, NPL shall immediately as soon as reasonably practicably notify the Bidder thereof 
for taking necessary action.  
 
The Bidder shall indemnify on demand and hold harmless NPL in respect of any and all 
damages or injuries to any person and to any property and against all actions, suits, claims, 
demands, costs, charges  and expenses (including professional fees) arising in connection 
therewith caused by:  
 

i. any act or omission of the Bidder; 
ii. any breach of Applicable Law by the Bidder; 
iii. claims made against NPL by a third party arising from any defect and negligence in the 

performance of the Scope of Work ;and  
iv. any damage to NPL's property by the Bidder.  

 
For the purposes of this clause Bidder means and includes its affiliates, Subcontractors, 

employees, agents and other personnel deployed by the Contractor or his Subcontractors.  
 
Any statutory and tax related liability will be exclusively to the account of the Bidder unless 
NPL agrees otherwise based on the Bidder's accepted Bid. 
 
Bidder shall comply with all norms and requirements of the mining department, MoEF&CC, 
Government Authorities and Applicable Laws and indemnify NPL against any non-compliance. 
NPL on monthly audit process may verify the compliance however this shall not absolve the 
Bidder from its prime responsibility of such compliance.  
 

5. CONFIDENTIALITY 

 
“Confidential Information” means any and all information or data of a scientific, technical, 
commercial or financial nature disclosed by NPL in relation to the Contract, or which is obtained 
by the Contractor from NPL in relation to PO, whether in writing, pictorially, in machine readable 
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form, on disc, mail or orally, or by any other means/modes of disclosure and including without 
limitation any information contained in any written or printed document, hardware, firmware and 
software, information related to technology and business activities (including, but not limited to, 
electricity generating systems, business outlooks, costing etc.), formulas, data, inventions, 
techniques, technology, know-how, processes, ideas, (whether patentable or not), specifications, 
drawings, services, strategies, third party information, and corporate and personnel statistics, 
Contractor information, market intelligence, business working, operations and other business 
strategies and other commercial information of a confidential nature. 
Confidential Information shall not be disclosed by the Contractor except to those individuals 
who need access to such Confidential Information to ensure proper performance of the 
Contract or to third party advisors and investors who reasonably require access to the 
Confidential Information for purposes of fulfilling receiving Party’s obligations. The Contractor 
shall remain liable with regard to all parties who receive NPL’s Confidential Information from 
the Contractor. The Contractor shall be liable for disclosure or use of Confidential 
Information which: 
 
(1) was known by the Contractor at the time of disclosure due to circumstances unrelated 

to this Contract;  
(2) is generally available to the public without breach of this Contract;  
(3) is disclosed with the prior written approval of NPL; or  
(4) is required to be released by Applicable Law or court order/direction. 
 
The obligations under this section shall survive for a period of five (5) years post termination 
of the Contract. 
 

6.  FORCE MAJEURE 

6.1. A “Force Majeure Event” means any events or circumstances or a combination of events 
or circumstances or the consequence(s) thereof that wholly or partially is beyond the 
reasonable control of the affected party, which could not have been reasonably foreseen, 
prevented or mitigated by such Party using its reasonable diligence and which makes it 
impossible for such Party to perform the whole or in part its obligations under the 
Contract, including but not limited to: 

a. Act of God, operation of the forces of nature such as earthquake, hurricane, lightning, 
tidal wave, tsunami, typhoon or volcanic activity. 

b. An act of war, (whether declared or undeclared) hostilities invasion, armed conflict 
or an act of foreign enemies, blockade, embargo, revolution, military action, or 
sabotage. 

c. Contamination by radioactivity from any nuclear fuel or form any nuclear waste from 
the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous 
properties. 

d. Riot, civil commotion, terrorism or disorder, unless solely restricted to employees 
of the Contractor or of his Subcontractors. 
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e. National or regional industrial disputes or targeted disputes which are part of 
national or regional campaign and which is not reasonably within the powers of a 
Party to prevent, or which is not specific to the Party or any of his Contractors or 
Subcontractors. 

f. Government orders and/or restrictions which are imposed under Applicable Law. 
g. Termination of PPA  
h. Epidemic. 

 
6.2. Force Majeure Event shall expressly not include the following circumstances 

or events: 
a. a delay in the performance of any Subcontractor, except where such delay is 

attributable to an event or circumstance that qualifies as a Force Majeure Event under 
clause 6.1 above; 

b. non-performance caused by the non-performing Party’s: (i) negligent or intentional 
acts, errors or omissions, (ii) failure to comply with the Applicable Laws or Applicable 
Permits, or (iii) breach of, or default under, this Agreement, as the case may be; or 

c. any delay or non-performance whether by the Contractor or any other person 
(other than NPL); or 

d. strikes or labour disturbance at the facilities of the Contractor or its Subcontractor; 
or 

e. Insufficiency of finances or funds or the Contract becoming onerous to perform. 
 
6.3. If the Parties are unable to agree in good faith on the occurrence or existence of a Force 

Majeure Event, such dispute shall be finally settled in accordance with the dispute 
resolution procedure set forth in clause 9 below, provided however that the burden of 
proof as to the occurrence or existence of such Force Majeure Event shall be upon the 
Party claiming relief on account of such Force Majeure Event. 

 
6.4. Notice of Force Majeure Event:  

a. The Affected Party (Party whose performance has been affected by an event of Force 
Majeure) shall give notice to the other Party in writing of the occurrence of any of 
the Force Majeure Event (the "FM Notice"), as soon as the same arises or as soon as 
reasonably practicable and in any event within 15 (fifteen) Days after the Affected 
Party knew of its occurrence, the adverse effect it has or is likely to have on the 
performance of its obligations under this Contract, the actions being taken in 
accordance with clause 6.5 below (Performance Excused) and an estimate of the 
period of time required to overcome the Force Majeure Event and/or its nature and 
effects (if it is possible to estimate the same). 

b. If, following the issue of the FM Notice, the Affected Party receives or becomes 
aware of any further information relating to the Force Majeure Event, it shall submit 
such further information to the other Party as soon as reasonably practicable. 

6.5. Performance Excused:  
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If either Party is rendered wholly or partially unable to perform its obligations under this 
Contract because of a Force Majeure Event, that Party will be excused from its 
performance if affected by the Force Majeure Event to the extent so affected provided 
that: 

a. Written notice in terms of clause 6.4 above; 
b. the suspension of performance shall be of no greater scope and of no longer duration 

than is reasonably warranted by the Force Majeure Event; and 
c. The affected Party shall exercise all reasonable efforts to mitigate or limit damages 

to the other Party. 
d. nothing contained herein shall absolve the Affected Party from any payment 

obligations accrued prior to the occurrence of or during subsistence of the Force 
Majeure Event. 

e. Any Party claiming to have been affected by a Force Majeure Event shall not be 
entitled to any relief unless all the provisions of this clause 6.5.a. and 6.5.b. above 
have been complied with. 

 
Provided however that upon occurrence of a Force Majeure Event affecting NPL, NPL 
may require the Contractor to continue performing its obligations, including the 
supply of Material as notified in writing by NPL. 

No liability of either Party which arose before the occurrence of the Force Majeure 
Event causing the suspension of performance shall be excused because of the 
occurrence. 

6.6. No liability for losses due to Force Majeure Event: 
Neither Party shall be liable in any manner whatsoever to the other Party in respect of 
any loss relating to or arising out of the occurrence or existence of any Force Majeure 
Event, Each Party shall maintain appropriate insurance cover for losses arising as a result 
of Force Majeure Events  

6.7. Duty to perform & duty to mitigate: 
      To the extent not prevented by a Force Majeure event, the Affected Party shall continue 

to perform its obligations under the Contract. The Affected party shall take all reasonable 
efforts to mitigate the effect of a Force Majeure Event. 

 
6.8. Resumption of performance: 
      During the period that a Force Majeure Event is subsisting, the Affected Party shall in 

consultation with the other Party, make all reasonable efforts to limit or mitigate the 
effects of such Force Majeure Event on the performance of its obligations under this 
Contract. The Affected Party shall also make efforts to resume performance of its 
obligations under this Contract as soon as possible and upon resumption, shall notify the 
other Party of the same in writing. The other Party shall provide all reasonable assistance 
to the Affected Party in this regard. 
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7. EVENTS OF DEFAULT 

 
A. Contractor’s events of default: 
 

In addition to any other event which gives rise to a termination right for NPL appearing 
in any other provisions of this Bid Document, the following events shall be construed as 
events of default on the part of the Contractor, the occurrence of which shall entitle NPL 
to terminate the Contract forthwith: 
i. The Contractor is adjudged bankrupt or insolvent; has a receiving order issued 

against it, makes a general assignment for the benefit of its creditors, or, if Contractor 
is a corporation, a resolution is passed or order is made for its winding up (other 
than a voluntary liquidation for the purposes of amalgamation or for reconstruction 
for which prior written consent from NPL is obtained), a receiver is appointed over 
any part of its undertaking or assets, or if Contractor takes or suffers any other 
analogous action in consequence of debt; 

ii. The Contractor is in a material breach of the Contract.  
iii. Contractor assigns, subcontracts or transfers the Contract or any right or interest 

therein other than in accordance with the Contract. 
iv. The voluntary winding up of the Contractor by the shareholders of the Contractor; 
v. Any petition for winding up of the Contractor is admitted by a court of competent 

jurisdiction and the Contractor is ordered to be wound up by the court; 
vi. Non-compliance to any relevant major requirement of Govt. bodies and/or 

Applicable Laws. 
vii. Contractor, in the judgment of the NPL has engaged in Corrupt or Fraudulent 

Practices in competing for or in executing the Contract 
viii. Abandons and ceases its performance or repudiates the contract. 
ix. Persistently fails to timely correct defects and deficiencies in accordance with the 

terms of the Contract. 
x. Does not carry out the Contract/ LoA/PO for the entire quantity as required by NPL 

and such breach is not remedied within seven (7) days of notice. 
xi. If  the composition or constitution of the Consortium is changed or altered. 

 
In the event of a Bidder Event of Default NPL shall, in addition to its right to immediately 
terminate the Contract and charge the penalty, have the right to recover the damages, penalty, 
losses, costs and /or expenses, etc, in addition to recovery of any amount due to NPL from 
the Contractor by forfeiture of CPS and/or the SD of the Bidder,  without prejudice to the 
other legal remedies available to NPL. 
 
B. NPL’s events of default: 
 
If NPL delays in paying any undisputed amounts due and payable to the Contractor and such 
amounts in aggregate exceeds ~one month’s supply and the delay in payment exceeds 90 Days 
(from the date of receipt of the last undisputed unpaid invoice), it shall be construed as an 
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NPL events of default unless such an event has occurred as a consequence of a Force Majeure 
Event and NPL has made diligent efforts to the reasonable satisfaction of the Contractor to 
avoid the Force Majeure Event and the effects thereof. 
 
In case of NPL’s event of default, the Contractor shall be entitled to terminate the Contract 
by giving 30 days written notice.  
 

8. COMPLIANCE TO LAWS 
 
Compliance of Labour Laws 
 
The Contractor shall comply with all the provisions of the Contract labour (regulation and 
abolition) Act, 1970 and the rules made thereunder which may be applicable to them. The 
Contractor shall also comply with other labour and industrial laws and such other acts and 
statutes as may be applicable to them in respect of their employees and shall indemnify NPL 
and reimburse NPL against all damages, charges , actions, claims, demands, costs and expenses 
whatsoever arising out of or in connection with any liability that NPL may be required to 
discharge on account of the default of the Bidder or otherwise attributable to the Bidder. 
 
Compliance with Law of the Land: 
 
The Contractor shall comply with all Applicable Laws of the land as applicable to the state of 
Punjab and any other state en-route in supply at NPL plant that is mandatory in order to 
execute its obligations and deliveries under the Scope of Work under this Bid Document that 
should essentially include but not limited to law enforced by MoEF, Ministry of Excise and 
taxation, Indian Railways, local authorities.  
 
The Bidder shall reimburse NPL for all costs, damages, charges, losses and/or expenses, that 
NPL may have incurred, under the Contract in respect of this clause. The Contractor is liable 
for the same and such sums shall be deducted by NPL from any money due or becoming due 
to the Contractor under the Contract or shall be recovered by action of law or otherwise 
from the Contractor or his CPS/SD.  
 
9. DISPUTE RESOLUTION AND ARBITRATION 

 
9.1.  Dispute Resolution and Arbitration  

i) Except as otherwise provided in the Contract, if any dispute or difference of any kind 
whatsoever (a "Dispute") shall arise between NPL and the Contractor in connection 
with, or arising out of, or relating to the Contract or the breach, termination or 
validity hereof, NPL and the Contractor shall attempt in good faith, to settle such 
Dispute in the first instance by mutual discussions initially between the Contractor 
and NPL through mutual discussions. In case of nonresolution dispute may be 
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escalated. In such a case either party may give a 30 days’ notice to the other Party 
for settlement of disputes.  

ii) If the Dispute cannot be settled within thirty (30) days by mutual discussions as 
contemplated by clause no. 9.1.i), the Dispute shall be resolved through arbitration 
in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof. 

iii) The language of the arbitration shall be English, the place and seat of arbitration shall 
be at Patiala, Punjab, India. 

iv) The Arbitral Tribunal shall consist of three arbitrators. Each Party shall select one 
arbitrator of its choice within 30 days after giving or receiving the demand for 
arbitration. The two arbitrators selected by the Parties shall select the third 
arbitrator.  

v) The award rendered shall be in writing and shall be final & binding on the Parties. 
vi)  Notwithstanding the above, during the pendency of any arbitration, the Parties shall 

continue to perform their respective obligations under the Contract and undisputed 
payment due or payable by NPL shall not be withheld on account of such 
proceedings. 

vii) Upon every or any such reference, the costs incidental to the references and award 
respectively shall be in discretion of the arbitrators so appointed who may 
determine the amount thereof direct by whom and to whom and in what manner 
the same is to be borne and paid. 

viii) The provisions of this sub-clause 9.1 shall survive the termination of the Contract. 
 

9.2. Resolution of unforeseen situation  
 
Every possible care has been taken by NPL in preparation of this Bidding Document by 
considering and including various scenarios and situations. However, there may arise any 
unforeseen situation which has not been included in the Bidding Document. Each Bidder is 
deemed to have authorized NPL to consider such situation as and when it arises or is brought 
to the notice of NPL in a suitable manner considering NPL’s obligation to Punjab State Power 
Corporation Limited (PSPCL)/ Punjab State Electricity Regulatory Commission (PSERC) as 
well as practical aspects/ good practices.  
 
10. INSURANCE, OCCUPATIONAL SAFETY AND DEDUCTION FROM 

CONTRACT FEES 
 
10.1. Workmen’s Compensation Insurance with Employer’s Liability 
This shall cover all the workers, temporary/ permanent, employed by the Contractor as well 
as their Sub-contractors for performing Scope of Work under the Contract. The Contractor 
shall, at its sole expense, insure and shall maintain insurance as required by Applicable Laws 
for all actions, suits, claims, demands, costs, charges and expenses arising in connection with 
the death of or injury to any person employed by the Contractor or its Sub-contractors for 
the purpose of the performance of the Scope of Work as per the Bid Document. In addition, 
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the Contractor shall obtain and maintain all the insurance required to be obtained and 
maintained by it. 

i) NPL lists out following insurers who may be approached by the Contractor for 
availing the Insurance Covers: 
a. New India Assurance Co. Ltd. 
b. United India Insurance Co. Ltd. 
c. Oriental Insurance Co. Ltd. 
d. Bajaj Allianz Insurance Co. Ltd. 
e. HDFC Ergo General Insurance Co. Ltd. 

 
ii) Contractor shall furnish to NPL, certificates of insurance from the Insurer showing 

that the above required insurance is in force, the amount of the Insurer’s liability 
there under, and further providing that the insurance shall not be cancelled or 
changed until the expiration of at least 21 days after written notice of such 
cancellation or change has been received by NPL from the Insurer. On occurrence 
of such an event, the Contractor shall arrange for a replacement policy within 21 
days of such a written notice. 
 

iii) Remedy on Failure to Insure: If Contractor fails to effect and keep in force the 
insurance, NPL may affect and keep in force any such insurance and deduct the 
amount so paid by NPL from any amounts due or which may become due to the 
Contractor under the Contractor or call on the CPS. NPL may also terminate the 
Contract if the Bidder is in breach of its obligations under this clause 10. 

 
10.2. Adherence to occupational safety at workplace  
 
Contractor and its personnel (including all labourers, helpers, drivers, supervisors etc.) while 
delivering supply at NPL have to strictly adhere to the gate pass procedure and safety protocol 
of NPL as mentioned in Contractor Safety Manual. Any deviation from standard safety practice 
as designed and formulated by NPL shall attract penal provisions as per the extant rules and 
regulations of NPL safety department. 
The Contractor shall depute proficient persons only for specific job role and the above safety 
rule would be binding for all persons of Contractor may be supervisors, tipper driver, hydra, 
hydraulic excavator or any other equipment operator and sampling witness representatives 
and does not in any way relieve even the person at weighbridge data maintenance from this 
obligation. Safety PPEs to be procured / arranged by Contractor on their own at the cost of 
Contractor and to be worn while inside plant premises. Any incidence of violation shall lead 
to double/multiple penalty.  
Any accident and loss thereof for men, material, damage of any civil mechanical and electrical 
infrastructure in any act of Contractor 's persons, equipment and tippers shall attract 
applicable penalty from supply bills and re-occurrence of any similar incidence shall not be 
accepted in any case. 
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NPL disclaims any liability on account of any accident or mishap if happens to Contractor 's 
persons while rendering supply under this supply contract inside NPL plant premises. 
 
Deduction from Contract fees 
The Bidder shall indemnify NPL for all costs, damages, or expenses, NPL may have incurred, 
under the Contract in respect of this clause 10. The Contractor is liable for the same and 
such sums shall be deducted by NPL from any money due or becoming due to the Bidder 
under the Contract shall be recovered from the Bidder by encashing CPS and/or SD and/or 
through process of law. 
 
11. TERMINATION OF CONTRACT 
 
11.1. Termination of Contract 
 
NPL reserves the right in its sole discretion to cancel/terminate the Contract in full or part 
at any time by giving 15 days written notice to the Contractor if the Contractor 's 
performance is not found to be satisfactory to NPL or in case the Contract is found 
uneconomical to NPL. NPL also reserves the right to terminate/ cancel the Contract by giving 
one month written notice without assigning any reason thereof. 
In case the Contractor wishes to terminate the contract, he has to give 90 days’ notice in 
writing to NPL before such termination is considered effective. The Contractor shall fulfil all 
the contractual obligations during the notice period. 
 
The Parties agree that the Contractor shall not be entitled to the payment of any termination 
compensation. 
 
11.2. Termination due to Force Majeure Event 
 

a. If the Force Majeure Event subsists for a continuous period of 60 Days, then either 
Party shall be entitled to terminate this Contract in its sole discretion by issuing a 
Termination Notice to that effect. Such Termination shall take effect 30 Days from 
the date of such Termination Notice. 

b. In the event of a termination of this Contract as a result of a Force Majeure Event in 
accordance with the provisions of clause 6.1., the Parties agree that the Contractor 
shall not be entitled to the payment of any termination compensation; however, the 
Contractor shall be entitled to be paid the outstanding fees in relation to the work 
performed under the Contract. 

 
11.3. Continuing Obligations 

 
Termination of this Contract shall be without prejudice to any accrued rights or obligations 
under this Contract as at the date of termination and termination of this Contract shall not 
affect the continuing rights and obligations of the Bidder and NPL under clause 2 (Governing 
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Law), 4 (Indemnification), 5 (Confidentiality), 9 (Dispute Resolution and Arbitration), 10 
(Insurance) of these General Terms and Conditions, Penalties/Recoveries/Quantity 
Adjustment of Vol II, or any other provision of this Contract and Bid Document which is 
expressed to survive termination or which is required to give effect to such termination or 
the consequences of such termination.  
 
12. BLACKLISTING CRITERIA: 

 
NPL to decide whether a particular Bidder/ Contractor / needs to be blacklisted based on the 
criteria as under: 
 

a) Default as per Bid Document/PO terms (events of defaults) 
b) Influencing in the process of weighment or sampling, sample preparation or analysis 

of biomass pellets at NPL and any person in NPL/ associated agency with intent as 
established by NPL based on credible evidence. 

c) Undue request for re-opening of issues already settled in past.   
d) Submission of eligibility requirements containing false information or falsified 

documents.  
e) Submission of Bids that contain false information or falsified documents, or the 

concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the public bidding.  

f)   Unauthorized use of name of the firm/ bidding entity or using the name of another 
bidding entity for the purpose of public bidding.  

g) Withdrawal of a Bid, or refusal to accept an award of PO without justifiable basis as 
determined by NPL. 

h) Any attempt by a Bidder to unduly influence the outcome of the bidding in his favour. 
i)   Failure of the Contractor, due solely to his fault or negligence, to start supplies within 

prescribed schedule. 
j)   Wilful or deliberate abandonment or non-performance of the contract or deliberate 

delay resulting to substantial breach thereof without lawful and/or just cause.  
k) Unwarranted, multiple disputes, generally on frivolous grounds. In this instance, 

Contractor may be cautioned based on initial transgressions.  
l)   NPL shall have sole discretion to examine the blacklisted companies for considering 

and reviewing mutual business ties after fairly evaluating its business practices & other 
business parameters of blacklisted company. Decision of NPL shall be final and shall 
not be questioned or disputed at any stage before any forum/court/tribunal by rest 
of the blacklisted Companies. No other Blacklisted Company shall have any right to 
challenge such decision of review.  
 

13. SPLITTING OF SCOPE OF WORK: 
 
NPL reserves the right to split up the work in the Scope of Works section of this Bid 
Document and Contract among more than one Bidder during the progress of work due to 
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unsatisfactory progress of work by a Bidder. NPL will not entertain any claim from any Bidder 
as a result of such splitting up. NPL also reserves the right to exclude/include any items of 
work from/into the scope of the Contract during the progress of work due to any reason 
whatsoever. 
 
NPL reserves the right to enter into Contract (s) with more than one Party. 
 

14. POWERS TO VARY OR OMIT ANY ITEM OR WORK: 
 
No alterations, amendments, omissions, additions, suspensions or variations in Scope of Work 
shall be made by the Bidder except as directed in writing by NPL in connection with the 
Contract. NPL shall have full powers subject to the provision hereinafter contained from time 
to time during the execution of the Contract by notice in writing, to instruct the Bidder to 
make such variations and be bound by the same conditions as far as applicable even if the said 
variations occur in the specifications. If any suggested variation would, in the opinion of the 
Bidder if carried-out, prevent the Bidder from fulfilling any of its obligations or guarantee 
under Contract, the Bidder shall notify within 7 days to NPL, thereof in writing, and NPL shall 
decide forthwith whether or not the same shall be modified accordingly with mutual 
agreement of the stakeholders. The difference of rates, if any, occurring by any such variations, 
shall be added to or deducted from the Contract rate as the case may require in accordance 
with the rate specified in the Contract, subject to these being eligible for “Pass Through Cost” 
by the concerned Government Authorities including but not limited to PSPCL. NPL shall not 
become liable for the payment of any charges in respect of any such variations unless 
instructions for the performance of the same shall have been given in writing by NPL. 
 

15. DEDUCTION OF INCOME TAX: 
 
Income tax at the prevailing rates shall be deducted at source from the bills of the Contractor 
as per the Income Tax Act and Rules. Necessary TDS certificate will be issued by NPL. 
 

16. COMPLIANCE WITH APPLICABLE PERMITS AND APPLICABLE LAWS: 
 
The Contractor shall comply with the conditions of all Applicable Permits and the provisions 
of all Applicable Laws in fulfilling its obligations during the period of this Contract. 
 

17. DEDUCTION FROM CONTRACT FEES: 
 
All costs, damages, or expenses NPL have incurred under the Contract for which the 
Contractor is liable, then such sums shall be deducted by NPL from any money due or 
becoming due to the Contractor under the Contract or shall be recovered from the 
Contractor from his CPS and/or SD and/or through process of law. 
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18. MERGER & AMALGAMATION: 
 
Contractor shall obtain a No Objection Certificate (NOC) from NPL before any merger or 
amalgamation.  On receipt of NOC, the Contractor shall ensure that all the contractual 
obligations are duly carried out after such merger or amalgamation by the merged / 
amalgamated entity. 
 

19. CHANGE IN THE CONSTITUTION OF BIDDER/ CONTRACTOR AND 
ADDRESS: 

 
In case there is any change in partnership or any change in constitution of the Bidder, it shall 
be forthwith notified by the Bidder to NPL for information. Any change in the address of the 
Bidder shall also be intimated to the authorised person(s) of NPL. 
 

20. NEGLIGENCE AND DEFAULT: 
 

In case of negligence on the part of Bidder to execute the Contract with due diligence & 
expedition to comply with any reasonable orders given in writing by NPL in connection with 
the Contract or any contravention in the provisions of the Contract, NPL may give 21 days’ 
notice in writing to the Bidder to make good the failure or neglect or contravention. If the 
Bidder fails to comply with the notice within 21 days’ notice period (or) period between NPL 
& Bidder with mutual discussions, NPL may suspend business/dealing with the Bidder. 
Further in case of such default by Bidder, NPL may also terminate business dealings with the 
Bidder apart from claiming reasonable compensation/damages, forfeiture of CPS and/or SD 
etc. 
 

21. WAIVER:  
 
Any failure of NPL to insist in any one or more instances upon strict performance of the 
Contract/Purchase Order or to exercise any option herein contained irrespective of the 
length of time for which such failure continues, shall not be construed as waiver of any promise 
or option but the same shall remain and continue in full force and effect. No failure or delay 
of either Party in exercising its rights hereunder (including but not limited to the right to 
require performance of any provision of the Contract/Purchase Order) shall be deemed to 
be a waiver of such rights unless expressly made in writing by the Party waiving its rights. 
 

22. SEVERABILITY: 
 

The provisions of the Contract are severable and if any provision is found by the Parties 
hereto or is held to be invalid or unenforceable by any court of competent jurisdiction such 
invalidity or unenforceability shall not affect the validity or enforceability of any of its other 
provisions. 
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23. Transfer of Risk and Title: 
 
Risk & Title of the accepted Material shall pass on to NPL after the unloading of the Material 
at the designated point at NPL Plant. 
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ANNEXURE IX: FORMAT FOR RAISING DISAGREEMENT AGAINST NPL 
QUALITY  

 

Intimation to NPL-
Fuel Sourcing 
through Email/letter 
by the Contractor 

 Date of intimating 
Disagreement 

  

Date of sharing of 
report by NPL 

  
Disagreement with regard to 
(sampling / preparation / test 
results) 

  

     

     

    

DISAGREEMENT OF NPL LAB RESULTS 

Date of Receipt Bidder 
NPL Test Certificate Reference 
No. 

 

        

NPL Findings (ARB) 
Parameter disagreed TM% GCV(Kcal/Kg)  

NPL Findings (ARB)     
Party’s assessment 
(ARB)  

     

Reason for 
Disagreement  

Applicable standard No. 
Relevant clause no. in the 
standard  

Deviation 
observed  

   

Suggested Action 

    

Please retain 
Referee Sample 
till disagreement 
resolved 

    
Referee Sample 
Analysis 

    Anything Else 

Intimation By        

Contractor 's Sign        

Contractor 's Seal       
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ANNEXURE X: 
UNDERTAKING OF PADDY PROCUREMENT AND COMPOSITION 

(On the letterhead of the Bidder) 
 

  Date: – 

Reference No.- NPL/Biomass Pellets/2024-25/089      

I ____________________ (Insert Name of Authorised Signatory), on behalf of   
____________________ (Insert Trade Name or Legal Name of the Contractor) do hereby 
declare: 

 
1. that we shall procure 100% of rice paddy/ straw/ stubble used in manufacturing the Non-

Torrefied Biomass pellets from Punjab. 
 
2. that we shall use a minimum of 50% crop residue of rice paddy as base material for 

manufacturing of agro residue pellet. 
 

3. that we will issue declaration as per Annexure-XII (A) signed by Punjab state nominated 
authority to NPL which will be presented along with our invoices. 

 
4. we understand that source of procurement from outside Punjab shall not be allowed to 

be changed within the validity of the Bid Document. 
 

5. that in case any loss is suffered by NPL due to any mis-statement/ misrepresentation done 
by us, we shall be fully responsible and shall indemnify NPL in all respects for it. 

 

Legal Name: 

GSTIN: 

PAN No.: 

Signature of Authorised representative: 

Name of Authorised Signatory: 

Full Address of Bidder:  
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ANNEXURE XI: FORMAT FOR DECLARATION OF RELATED PARTIES 
(On the letterhead of the Bidder) 

To, 
SCM Head, 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267 

 
Sub: Declaration of Related Party for Bid Document ref. no. NPL/Biomass Pellets/2024-
25/089 
 
Dear Sir, 

 
We hereby declare that the following organizations are our Related Parties having common 
control/ ownership. 

 
Name of the  
Related Party 

Ownership/  
Control details 

Holding / Associate / 
Subsidiary Company 

   
   
   

 
We also confirm that beyond the parties mentioned in table above, we / they have no 
controlling relationship with any other party participating in the bid process. 
 
In case any information mentioned hereinabove is found incorrect / false, which may be 
discovered/ revealed during the validity of the Bid / Contract, NPL may at its liberty may 
forfeit/ encash the CPS deposited by us. Also, the Contract/ Purchase Order, if awarded, may 
be annulled with no liability to NPL. NPL may also take other actions as appropriate including 
blacklisting and debarring us from current and future participation in tenders issued by NPL. 
 
Thanking you, 
Yours faithfully 
 
For    ……………………   
(Manager of Constituent Company/Company Secretary of the Constituent entity) 
 
Name: 
Date: 
Place 
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ANNEXURE XII (A): DECLARATION OF PADDY PROCUREMENT 
CERTIFIED BY PUNJAB STATE NOMINATED AUTHORITY 

(On the letterhead of the Contractor) 
 

  

We, the undersigned, confirm that we have procured the following quantity of rice paddy/ 
straw/ stubble from the state of Punjab: 
 

Sl. 
No. 

Procured 
from 

(District 
in 

Punjab) 

Unit 
Quantity of Rice paddy, 

Straw/stubble 
Financial Year of 
Procurement 

1  MT   
2  MT   
3  MT   
. 
. 

 
 

  

 Total    

 
(a) I certify that the above information given by me/us is true. 
(b) In case the information furnished by me is found false, Contract can be terminated for 

providing false information. 
 
For, ___(Contractor Name)______ 
 
Name/ Designation of the Contractor representative: 
 
 
Signature:     Date:     Place: 
 
---------------------------------------------------------------------------------------------------------------- 
 

Certification by nominated authority 
 
We, the undersigned, confirm that above-mentioned quantity of rice paddy/ straw/ stubble 
has been procured by the Contractor from the state of Punjab. 
 
Name/ Designation of the nominated authority: 
 

Signature:     Date:     Place: 
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ANNEXURE XII (B): DECLARATION OF PADDY PROCUREMENT 

(On the letter headof the Contractor) 
 

  

LOA no:          
 
 
We, the undersigned, confirm that the 100% of rice paddy/ straw/ stubble used in 
manufacturing the invoiced consignment of Non-Torrefied Biomass pellets have been sourced 
from Punjab. 
 
Quantity of rice paddy/ straw/ stubble procured for above mentioned Invoice is mentioned 
below: 
 

Sl. 
No. 

Procured from 
(District in Punjab) 

Unit 
Quantity of Rice 

paddy, 
Straw/stubble 

Financial Year of 
Procurement 

1  MT   
2  MT   
3  MT   
. 
. 

 
 

  

 
(a) I certify that the above information given by me is true. 
(b) In case the information furnished by me is found false, contract can be terminated for 

providing false information. 
 
Name/ Designation of the Contractor representative: 
 
 
Signature:     Date:     Place: 
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ANNEXURE XIII: DECLARATION OF PELLETS COMPOSITION  
(On the letterhead of the Contractor) 

 

  

PO no:         Invoice no. & date: 
 
 
We, the undersigned, confirm that the invoiced Non-Torrefied Biomass pellets have been 
manufactured in strict compliance with the technical specifications & scope of work of the Bid 
Document ref. no. NPL/Biomass Pellets/2024-25/089. 
 
Composition (% by weight) of Base material and binders used for above mentioned Invoice is 
mentioned below: 
 

Sl. 
No. 

Composition Unit  
Quantity by weight 

(approx.) 

1 Base material -  %  

1.1 Rice paddy / stubble / straw %  

1.2 Other agro based residue %  

2 Binder %  

 
(a) We certify that the above information given by me is true. 
(b) In case the information furnished by us is found false, Contract can be terminated for 
providing false information. 
(c) We confirm that we have despatched the materials from our below manufacturing 
facility: 
Detailed address: _______________ 
City/Town:  _______________ 
Distt:    _______________ 
State:   _______________ 
 
 
 
Name/ Designation of the Contractor representative: 
 
 
Signature:     Date:     Place: 
 
  



Page | 83  
 

ANNEXURE XIV: For Manufacturers  
DECLARATION OF MANUFACTURING FACILITY 

(Certified by Chartered Accountant / Statutory Auditors on the letterhead of the Bidder) 
 

 To, 

SCM Head, 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267 

 
Sub:  
 
This is to certify that M/s ____________________ (Name of the Bidder) is having its 
registered office at ____________________ and its Manufacturing plant is/are located at 
____________________ which is/are in operation since __________. Details of Plants are 
mentioned below: 
 
 
 

Sl. 
No

. 

Plant 
Locati

on 

Type of 
palletizati

on 
Machine  

(Ring Dye,  
Flat Dye,  

Piston 
type,  
other 
etc.) 

Palletizati
on 

Machine 
Make 

Number 
of 

Palletizati
on  

Machine 

Capaci
ty in 
TPH 
per 

machin
e 

Operati
ng hours 
per day 

(16 
hours 

per day 
per 

machine
) 
 

Manufacturi
ng capacity 

    A B C = 16 D=AxBx16 

1        

2        

3        

*        

 Total       

* Bidder may add more rows, if required 
 
Notes: 

 
1. We hereby confirm that the manufacturing locations of Biomass Pellets is/are as 

follows: 
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a. Manufacturing Location1: 

_____________________ 
_____________________ 
 

b. Manufacturing Location2: 
_____________________ 
_____________________ 
 

c. Manufacturing Location3: and so on 
 
 

2. We understand that NPL at its discretion may visit any or all of the manufacturing 
facility or facilities at any time (before or after the award of Contract) with or without 
intimation to M/s ____________________. 
 

3. In case of any misrepresentation of the facts, NPL at its discretion may reject the Bid, 
and action may be taken as per the terms and conditions of the Bid Document. 

 
Further, it is certified that M/s ________________ (Name of the bidder) is a manufacturer 
of Agro-residue based biomass pellets having Total manufacturing capacity of __________ 
TPD (Tonnes per Day) for above mentioned plant/s. The existing free capacity is certified as 
per below table: 
 
Existing Free Capacity: 
 
S. No. Description Quantity Remarks 

A Total manufacturing capacity in TPD  As determined in table above 
B Existing orders for supply of biomass 

pellets up to 30 June 2026 in TPD 
 All contracts  

C Existing Free Capacity (A-B)   
 
 
 
Name and Signature of Authorized Signatory of Contractor  
 
 
Name, Signature and stamp of the Chartered Accountant / Statutory Auditor 
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ANNEXURE XV: ACCEPTANCE LETTER 
 

To,  
SCM Head  
Nabha Power Limited 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India.  
Tel. No.: +91-1762-277267 

 
Dear Sir, 
 
Sub:  Acceptance of price submitted and of the Contract   

We hereby confirm our acceptance and compliance to all the provisions of the Bid Document 
and agree to be legally bound to the terms and conditions of the Contract.  
 
We further declare that the Scope of Work (as defined in the Bid Document) will be executed 
in accordance with the provisions of the Contract. We confirm that we have considered all 
taxes, duties and levies (GOI/State Govt/Bodies) applicable as on the date of this Letter. We 
acknowledge NPL is liable to reimburse taxes, duties and levies only in case of 
increase/additions as applicable on the day of dispatch. Similarly, NPL shall be entitled to 
recover taxes, duties and levies reduced/withdrawn. 

We agree to abide by the price submitted for the Scope of work as stipulated in the Bid 
Documents and it will remain binding upon us and may be accepted by Nabha Power Limited 
at any time as per the clause 8 of Vol. I. 

 
 
Signature:…………………….. 
Name:………………………… 
Designation:………………….. 
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ANNEXURE XVI (A): CONTRACT CLOSURE NOTE 
(On letterhead of Contractor) 

 
Date: XX.XX.XXX 

 
Final Settlement 

 
Ref. Bid Doc:   
PO Nos:  
 
Contract Duration:  
 
Scope of work:   
 

This is in reference to the ____________________(aforesaid contract), in respect of the 
same I/we __________________ hereby affirm and declare that: 
 
1. I/We have completed the entire scope of work in terms of the abovesaid Contract and 

nothing is pending or due from our end.  
 
2. I/We hereby declare and confirm that we have paid to all the workmen engaged by me/us 

and/or any of our agencies, the wages and other benefits including the retrenchment 
benefits, if any, to the person/workmen engaged by me/us and/or any of our agencies in 
terms of the applicable laws, to the extent applicable to the persons/workmen engaged by 
me/us and/or any of our agencies in the work at M/s Nabha Power Limited, Rajpura. 
 

3. It is further confirmed that I/We do not have any dispute/claim pending of any of the 
person engaged by me/us and/or any of our agencies related to payment of salary/wages, 
separation benefit/ dues, leave salary/wages, bonus, etc. or any other claim of whatsoever 
of the nature while working with M/s Nabha Power Limited, Rajpura. 
 

4. It is further confirmed that I/We do not have any dispute/claim pending with any Office, 
Officer related to engagement of any person by me/us and/or any of our agencies related 
to the payment of salary, wages, separation benefit/ dues, leave salary/wages, bonus, etc. 
or any other claim of whatsoever of the nature while working at site of M/s Nabha Power 
Limited, Rajpura. 

 
5. I/We have already settled the accounts and contracts with all of my/our contractors, sub- 

contractors, agents, vendors, suppliers and other persons involved for performing the 
work as assigned to me/us under the abovesaid Contract.  

 
6. Only an amount of Rs. ______ (in words ______only) is outstanding and pending for 

payment to me/us against the abovesaid Contract. I/We understand and agree that the 
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said outstanding amount is payable without any interest and subject to deduction of 
applicable taxes/other financial levies, set off against any amount due from me/us to Nabha 
Power Limited (NPL).   

 
7. The entire legal, financial, contractual and other liabilities of NPL under the abovesaid 

Contract stood discharged in all respects and to my/our complete satisfaction except the 
amount referred in Para 6 above and on payment/adjustment of the same I/we shall be left 
with no claim, right, demand against NPL of any nature whatsoever under the aforesaid 
Contract. 

 
8. The said outstanding amount of Rs. ______ (in words ______only) shall be 

released/adjusted towards Full and Final Settlement and shall be binding upon me/us and 
anyone claiming under me/us. All previous claims / notices / demand, communications, 
understandings (if any), are hereby terminated and stand superseded. 

 
9. I/We hereby indemnify M/s Nabha Power Limited, Rajpura of any liability and dispute that 

may be raised by any of the person engaged by me/us and/or any of our agencies for any 
kind of work whatsoever in nature, in future, or any statutory authorities claiming non-
payment/under payment of wages/benefits, PF & ESIC benefits due to him/them. In such 
cases, if arise, may be referred to me/us for us and /or any of our agencies worked with 
us. I/We shall be completely liable for payment of damages, if any, arising out of this 
dispute. 

 
10. I/We _____________ undertake to indemnify and keep NPL indemnified and harmless 

from and against all risks, costs, losses, damages, claims, actions etc. that NPL may suffer 
or suffered  on account of any act, omission or negligence on the part of _________ or 
its employees, representatives, agents, workmen and any other person claiming under it 
in performance /violation of all or any of the terms and conditions stipulated under the 
abovesaid Contract. 
 

11. I/We hereby unconditionally and irrevocably discharge NPL  of and from all claims, 
disputes, actions, charges, contractual obligations, complaints, causes of action, rights, 
demands, debts, damages, or accountings of whatever nature, at law or in equity, known 
or unknown, asserted or not asserted, which may have arisen or arise in future against 
NPL, based on any actions or events which occurred prior to  ________ (date of signing 
of the letter), and those arising out of or related to the aforesaid Contract. 

 
Yours Faithfully,  
 
For ________________. 
 
Authorized Signatory 
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ANNEXURE XVI (B): 
NO DUES NO CLAIM CERTIFICATE 

 
 

Date:_______________ 
 

 
PO No(s). 

 
 
Contractor Name: 

 
 
We hereby confirm that we do not have any dispute/claim of any nature, whatsoever on M/s 
Nabha Power Limited against the works/supplies carried out by us in line with aforesaid 
Purchase Order including any debits/recovery/LDs made in the bills paid so far. The details 
are as follows: 
 
 
S. No. Description Details 

1 Work Site Nabha Power Limited, Rajpura 
2 Contractor  
3 PO No.  
4 Scope of Work  
5 Total PO amount including taxes and duties  

6 Invoice raised by the Contractor including taxes 
and duties 

 

7 Payment received by the Contractor including 
taxes and duties 

 

8 Other deductions (debits, recoveries, etc.) 
including taxes and duties 

 

9 Contractual deductions (Penalty and LDs etc.) 
including taxes and duties 

 

10 Due amount including taxes and duties  

11 Contractual closure acceptable       Yes                 No 

 
Except retention money of Rs   which is subject to release as per PO 
terms, we have received all the payments under aforesaid PO and there are no dues from M/s 
Nabha Power Limited for the aforesaid PO. 

 
 

Further, it is confirmed that we have complied with all relevant statutes/ regulations and have 
discharged our obligations under applicable laws in relation to aforesaid PO. We undertake 
to indemnify Nabha Power Limited against any & all liabilities arising out of our defaults and/or 
non-compliances either under any laws or any other contracts in relation to aforesaid PO. 
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For, _____________________ 
 

Authorized Signatory 
 

Name 
 

Designation 
 

Date 
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ANNEXURE XVII: PROFORMA FOR PERFORMANCE BANK GUARANTEE 
(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution.) 

 
Bank Guarantee No.………………………… Date ………………………. 
 
To, 
The Chief Executive, Nabha Power Limited, 
Near Village Nalash, 
PO Box 28, Rajpura -140401, 
Punjab, India. 
 
Dear Sir, 
 
In consideration of M/s. Nabha Power Ltd., (hereinafter referred to as ‘NPL’ which expression will 
unless repugnant to the context or meaning thereof, include its successors, administrators and 
permitted assigns) having invited Bids, will enter into a "Contract" with M/s …………………. 
(Insert name of Bidder) having its registered office at __________________________ and 
principal place of business at [hereinafter referred to as the “Bidder” which expression will unless 
repugnant to the context or meaning thereof, include its successors, administrators and permitted 
assigns] for Supply of Non-Torrefied Biomass Pellets to Nabha Power Limited, having 
agreed to provide a Contract Performance Bank Guarantee for the due performance of the entire 
Contract for an amount equal to Rs.               /- (Indian Rupees            Crores Only) (as per 
Cl.no……. of PO no…………dated… , insert as applicable), valid for 90 (Ninety) days beyond the 
last date of scheduled supplies i.e. DD-MM-YYYY and essentially required to be valid up to DD-
MM-YYYY unless the same is extended as per the terms of the Contract. 
 
We, ……………………………………………………. (Name and address of the Bank), having 
its Head Office at..................... and Branch office at …………….,and issuing branch at ……………. 
(hereinafter referred to as the "Bank" which expression will, unless repugnant to the context of 
meaning thereof, include its successors, administrators, executors and assigns) do hereby 
guarantee and undertake to pay NPL, on demand any and all monies payable by the Bidder to the 
extent of Rs. …………../- (Indian Rupees        Crores only), as aforesaid at any time up to 
………………..[days/month/year] without any demur, reservation, contest, recourse or protest 
and/ or without any reference to the Contractor.  
 
Any such demand made by NPL on the Bank will be conclusive and binding notwithstanding any 
difference between NPL and the Bidder or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during its 
currency without previous written consent of NPL and further agrees that the guarantee herein 
contained will continue to remain enforceable till NPL discharges this guarantee. 
 
NPL will have the fullest liberty, without affecting in any way the liability of the Bank under this 
Guarantee, from time to time to extend the time for performance of the Contract by the Bidder. 
NPL will also have the fullest liberty, without affecting in any way the liability of the Bank under this 
Guarantee to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the Bidder, and to exercise the same at any time in any manner, 
and either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract, 
between NPL and the Bidder or any other course or remedy or security available to NPL. The Bank 
will not be released of its obligations under these presents by any exercise by NPL of its liberty 



Page | 91  
 

with reference to matter aforesaid or any of them or by reason of any other act of forbearance or 
other acts of omission or commission on the part of NPL or any other indulgence shown by NPL 
or any other matter or thing whatsoever which under law would, but for this provision, have the 
effect of relieving the Bank. 
 
The Bank also agrees that NPL at its option is entitled to enforce this Guarantee against the Bank 
as a principal debtor, in the first instance without proceeding against Bidder and notwithstanding 
any security or other guarantee that NPL may have in relation to Bidder’s liabilities. 
 
This Guarantee can be enforced by NPL any number of times for their claims or demand to the 
total extent of Indian Rupees ..................  /- (Indian Rupees       Crores only), as long as 
it remains in force. 
 
The Bank also agrees that the Guarantee shall be valid for the Contract/LoA/all the Purchase 
Orders and their subsequent amendment(s), if any, issued on M/s ------------under the Bid 
Document No. dated ------------ including all its revisions, amendments and addendums. 

 
The Bank confirms that no consent of the Bank shall be required to amend the Contract/ LoA/ PO 
(s) and the amendment(s) so made shall not discharge the Bank from its liabilities under this 
Guarantee. 
 
The Bank further agrees that the NPL shall be the sole judge as to whether the Contractor has 
committed any breach of its contractual obligations or breach of any of the terms and conditions 
of the Bid Document / Contract/ LoA/ PO(s) as well as to the extent of loss, damages, costs, 
charges and expenses suffered or incurred or would be suffered or incurred by NPL on account 
thereof.  
 
The Bank further agrees that the guarantee herein contained during its currency and any extension 
thereof, shall remain in force and continue to have full effect until the obligations under the said 
Bid Document/ Contract/ LoA/ PO(s) are fulfilled by the Contractor and discharged by a letter in 
writing by NPL stating that the terms and conditions of the said Contract/ LoA/ PO(s) have been 
fully and properly carried out by the Contractor. 

 
Should it be necessary to extend the Guarantee or a portion of the same beyond the date of expiry 
of this Guarantee on account of extension of time being granted by NPL to the Contractor for the 
due fulfilment of the obligations under the Bid Document / Contract/ LoA/ PO(s) by the 
Contractor, the Bank undertakes to extend the period of this  Guarantee until such time as may 
be required. 

 
This Guarantee shall not be affected by any change in the constitution of the Contractor, NPL or 
the Bank or of any amalgamation or absorption thereof or therewith. This Guarantee shall inure 
for and be available to and enforceable by the absorbing or amalgamated company or concern. 
 
We, the said Bank, also undertake not to revoke this Guarantee during the currency except with 
the previous consent of the NPL in writing and agree that any change in the constitution of the said 
Bidder or the said Bank will not discharge our liability hereunder. 
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Notwithstanding anything to the contrary contained herein: 
 
a) Our liability under this Guarantee [BG Number] shall not exceed INR ______ (INR (in 
words)________________ only). 
 
b) This Bank Guarantee shall be valid up to [Expiry Date]. 
 
c) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before [Claim Date]. 
 
 

 
This Bank Guarantee will be operative in our Rajpura/Chandigarh branch. This Bank Guarantee is 
governed by the laws of India. 

 
Dated this __________day of (Month, year) at __________ (place)  
Witness: 
 
______________________________    
 ______________________________ 
 
Signature Signature 
Name Name 
Office Address Designation with bank  
 Stamp Attorney as per 

Power of Attorney Number: 
 Date: 

 
Notes: 

1. The Stamp Paper of appropriate value will be in the Name of the Bank issuing the BG. 
2. Power of Attorney No., Name and Designation of the executant along with bank stamp 

should be inserted. 
 
(Bidders at their option may get draft of CPBG vetted by NPL prior to getting the same issued by the 
Bank). 
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ANNEXURE XVIII: Contractor Safety Manual 
 
 
Contractor Safety Manual - As attached 
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ANNEXURE XIX: Undertaking (to be submitted by traders) 
(On the letterhead of the Bidder) 

 
To, 

SCM Head  
Nabha Power Limited 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267 

 
Dear Sir, 
 
Sub: Undertaking for supply of Material 
 
I, _______________, authorized representative of M/s. _______________, having our 
registered office at ____________________(Full Address), do hereby solemnly affirm and 
undertake the following on behalf of M/s. _______________: 
 

1. That M/s. _______________, is engaged in the business of trading and supply of 
biomass pellets. 
 

2. That M/s. _______________, undertake to supply Material under Bid Document No. 
NPL/Biomass Pellets/2024-25/089, which shall only be sourced from the 
manufacturing facilities located in the state of Punjab or manufacturing facilities located 
within 250 km (by road) from NPL Plant. 
 

3. That M/s. _______________, undertake to provide all relevant documents regarding 
source, origin, and manufacturing of Material as and when required by NPL. 
 

4. That if at any time the Material supplied is found to be in contravention of this 
undertaking, then NPL shall not be liable to make any payment for such Material 
consumed by NPL. 
 

5. M/s. _______________, understands and agree that NPL shall have a right to recover 
from M/s. _______________ any amount paid against the Material supplied in 
contravention of this undertaking from any amount due from M/s. _______________ 
or from CPS submitted by M/s. _______________, if the payment is already made. 
 

6. That in addition to the above, it is clearly understood and agreed that any supply in 
contravention of this undertaking, will be considered and treated as a material breach 
of the Contract and NPL shall be entitled to take any other action as per the provisions 
of the Bid Document. 

 
 
Signature:…………………….. 
Name:………………………… 
Designation:………………….. 
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1.0 INTRODUCTION/PURPOSE 

 

❖ Nabha Power Limited (NPL) has implemented this Contractor Safety Manual to allow the contracting 

Organization to conduct the business at NPL as safely as possible. The manual is an agreement between NPL & 

the contracting agency to achieve the mission of Zero Harm.  

❖ We INSIST that the contractor agency must familiarize his people with the contents of this manual and abide 

by all Rules and Guidelines mentioned there in the manual. 

❖ Contractor shall be solely responsible for the safety of his employees, sub-contractors and agents during 

execution of the work 

 

2.0 SCOPE  
 

 The NPL Contractor Safety Manual applies to all the Contractors providing services for Nabha  Power Limited. 

 
3.0 DEFINITIONS  
 

• NPL: Nabha Power Limited  

• The Factories Act: The Factories Act, 1948  

• Contractor: Organization who is contracted by NPL to perform work or services for NPL at NPL premises.  

• Subcontractors: Organization that is contracted by the Contractor to perform work or services for NPL at NPL 

premises.  

• Contractor Employee: Any employee or service provider of a Contractor or Subcontractor.  

• Contractor Lead: The person designated by a Contractor and is responsible for Safety of the Contractor 

Employees.  

• NPL Contact (EIC, Engineer in charge): The NPL employee who is responsible for NPL’s contract with the 

Contractor. This responsibility may be designated, but the contact will be clearly identified prior to start of the 

work.  

 
4.0 GENERAL RESPONSIBILITIES: 
 

• NPL intends to hire only those Contractors who can provide services in a safe and healthy manner. By accepting 

a contract, the Contractor commits that he has the required skills, experience, expertise and commitment to 

perform work in a safe and healthy manner, and will allow only those Contractor Employees who are properly 

trained and supervised to work at NPL premises. 

• If a contract between NPL and a Contractor allows for the Contractor to subcontract, the     Subcontractor must 

have all the skills, experience, expertise and commitment to perform work in a safe and healthy manner, and 

that the Contractor will allow only those Subcontractor Employees who are properly trained and supervised to 

work at NPL premises. The Contractor is also responsible for providing this Contractor Safety Manual to the 

Subcontractor before work on NPL premises begins.  

• A Contractor is responsible to keep NPL informed about its activities, and the activities of its Subcontractors. 

This is to be accomplished by the Contractor Lead with the NPL Contact.  

• NPL is not responsible for safety and health policies or practices of any Contractor or Subcontractor. This 

Manual is to provide guidance to Contractors and Subcontractors on how  they can satisfy their own 
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responsibilities in this regard.  

 
5.0   SAFETY REQUIREMENTS: 
 

• Contractor shall have sufficient knowledge, experience and understanding of thermal power plant work 

practices, safety & health hazards and other regulatory requirements pertaining to the work to be performed. 

• Contractor shall perform the work using qualified workers who are adequately trained in the requirements of 

their particular job and skilled in the work assigned to them. 

• Contractors shall provide proof of worker credentials (training, Qualification certificates, license etc.) on 

request/joining. 

• Contractor shall comply with the requirement of Punjab Factory Rules, 1952 and other central & State  laws, 

rules, regulation & time to time released orders of governing authority.  

• Contractor shall comply with all company posted requirements, information provided by the company on site 

specific hazards and emergency response plans. 

• Contractor shall review this manual with his employees, sub-contractors and consultants. 

• Contractor shall have dedicated safety representative at the work site all the times. Contractor shall provide 

the qualifications of the proposed safety representative to company for review and approval. 

• Contractor dedicated safety representative (qualification - Graduation + Diploma in Industrial safety) shall 

perform inspection of operations, facilities and equipment’s used in the performance of the work and 

participate in joint inspections,  audits with company on request. Contractor shall immediately address any 

unsafe conditions, equipment’s or action identified during inspection. 

• Contractors shall ensure workers comprehend job specific safety related information including individuals in 

English, Hindi, Punjabi or any language which is easily understandable. 

•  Regularly Scheduled Safety Meetings: Contractor shall conduct regularly scheduled safety meetings. 

Attendance shall be required by all workers. Contractor shall keep a written record of the meetings that 

includes date, location, names or signatures of attendees, and topics covered. Contractor shall inform workers 

of factual  circumstances resulting in incidents and near misses and discuss how to correct and prevent such 

situations from recurring. 

• Daily Toolbox talk Meetings: Contractor shall conduct and document a daily morning safety meeting with all 

applicable workers to discuss Work activities, address any safety and health concerns for the Work to be 

performed, review any near miss incidents and how they could have been avoided, and prepare or review the 

appropriate Job Safety Analysis. Contractor shall provide such documentation to NPL upon request. 

 
6.0 WORKPLACE REQUIREMENTS: 
 

• Professional Conduct - Contractor shall conduct itself in a professional manner at all times while on Company 

Property. Horseplay, practical jokes, any type of harassment, abusive or objectionable language, or other 

inappropriate behavior on the job shall not be tolerated. 

• Consequences for Non-Compliance - Working safely is a condition of employment at NPL. Any Contractor 

violating these rules and/or procedures will be required to permanently leave NPL premises.  

• Weapons - All firearms, knives and other weapons are strictly forbidden at all NPL premises, whether or not a 

concealed weapons permit has been issued under applicable law.  

 

• Acts and threats of violence (physical or verbal) are strictly prohibited. 
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• Contractor shall inform its employees, suppliers, and subcontractors before entering Company Property that 

Company and its authorized representatives can search the person, vehicle, and other property of individuals 

while entering or departing from Company Property. 

• The possession or use of narcotics, drugs, or intoxicating beverages of any kind is prohibited on NPL premises.  

Contractor shall immediately remove from the Workplace any individual who found in drug and   alcohol 

testing violation. 

• Contractor shall not bring unauthorized individuals (e.g., friends, relatives, or observers) onto Company 

premises. 

 
7.0 SITE ACCESS 
 

• Signing In: Each Contractor Employee must sign in upon arriving each day. Biometric systems are available at 

the front gates of NPL facility.  

• Signing in lets NPL know that you are here, provides you with an ID Card and indicates that you agree to our 

confidentiality requirements.  

• Each Contractor Employee must carry his ID card when entering or providing services at NPL. 

 
8.0 SAFETY PROGRAM  

• The Contractor will have a safety program that outlines the requirements for performance of Contractor 

Employees specific to their activities. The Contractor is responsible for ensuring that this safety program meets 

the requirements of law, including but not limited to compliance with applicable Factories Act and other legal 

requirements. 

• The Contractor will ensure that Contractor Employees have been trained prior to performing any activity at 

NPL 

• The Contractor will ensure that its employees know the requirements outlined in this manual prior to beginning 

any work activity.  

• The Contractor will communicate specific hazards found at NPL that may affect the safe work of Contractor 

Employees (e.g., working with chemicals, working in confined places, Electrical Hazards. 

• The Contractor will be responsible for the direct supervision of Contractor Employees.  

 
9.0 EMERGENCY RESPONSE AND EQUIPMENT  
 

• Access to exits and to any emergency equipment (e.g., safety showers, eyewash fountains, firefighting 

equipment) must be kept clear at all times. 

• The Contractor is responsible for communicating emergency procedures to Contract Workers. At all NPL 

facilities, immediate evacuation is required when audible alarm is sounded and/or an announcement is made 

to evacuate. 

• Contractor Employees must leave by the closest/safest exit, as quickly as possible. After exiting the building, 

Contractor Employees must assemble in the building parking lot or marked Safe Assembly Point and report 

immediately to the Contractor Lead 

• The Contractor Lead is responsible for informing their NPL contact that the evacuation of all Contractor 

Employees was successful.  

 
10.0 SPILLS AND INCIDENTAL RELEASES OF HAZARDOUS MATERIALS  
 

• Contractor Employees must report any spill of chemicals or hazardous materials to their NPL contact 
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immediately.  

• A Contractor bringing any chemical or hazardous material onto NPL premises is required to provide their NPL 

contact with an MSDS for each substance, and to use only approved, labeled containers for these substances. 

• Provisions for spill prevention, response, and disposal of wastes generated from any potential clean-up 

activities from Contractor chemicals / hazardous materials must be discussed with the NPL contact before 

starting work with these substances.  

 
11.0 PERSONAL PROTECTIVE EQUIPMENT (PPE)  
 

• General: “PPE Hazard Assessment” means the process of identifying, selecting, and documenting appropriate 

personal protective equipment (PPE) for workplace hazards. 

• Contractor shall provide, at its own expense, and enforce the use of all appropriate job  specific PPE’s and any 

posted Company requirements. 

•  Contractor shall ensure that all workers are trained in the proper use of applicable PPE’s prior to performing 

Work. 

•  Approved hard hats, hard-toed boots or shoes, and safety glasses shall be worn on all  Company worksites. 

•  Loose or floppy clothing, neck chains, loose jewelry, or loose long hair is prohibited. 

•  Rings shall be removed when working in areas where they could catch on moving objects or  sharp 

protrusions or come into contact with electrical circuits. 

•  Clothing, including gloves, shall not be cleaned by blowing with compressed air, blowing with  compressed 

gases, or washing in a flammable liquid 

 

TO HAVE UNIFORMITY IN THE USAGE OF PPE’S, APPROVED MODELS AND MAKE OF PPE’S AS MENTIONED BELOW 

ARE ONLY ACCEPTABLE AT NPL WORKPLACE. 

 

LIST OF PPES & SAFETY EQUIPMENT’S (APPROVED MAKE/MODEL) 

S.No. Item Make/Model Photograph 

1 
Industrial Safety 
Helmet 

 Joseph leslico / Karam/ 3M/Savior make  
with ratchet. IS 2928 & EN 397 approved 
Qty: White Color & Green colour 

 

2 Safety Shoes 

LIBERTY make “WARRIOR” brand / Allen 
Cooper / Karam / Bata  low-cut 2mm thick 
leather safety shoes with IMPORTED Esjot 
alloy toecaps & Double density directly 
injected PU black & Grey sole. (Article 
No.7198 –ST-DD-319) with ISI mark 
No.IS:15298:  Size: 5 to 14: Color Black  

 

3 
Ear Plug 
  

Honeywell / Karam/ 3M™ E-A-R™ UltraFit™ 
cloth/cotton Corded Earplugs, in poly 
bags/Carrying Case 2. Reusable, Triple flange 
design. NRR 25 dB  

Karam EP 02 / 3M 32,dB  
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4 
  

Ear muff 
  

Leslico / Karam /3M Hard hat mounted 1450  
ear muff- NRR 23 dB 

 

Helmet attachable ear muff EP 23, NRR 27 
dB, EN 352- 1; 2002 

 

5 
safety spectacles ( 
shaded/clear) 

Karam / 3M™ Virtua™ / UVEX Protective 
Eyewear, 11326-00000-100 Clear Temples 
Clear Hard Coat Lens 100 ea/case                                                                                 
3M™ Virtua™ Protective Eyewear, 11327-
00000-20 Gray Hard Coat Lens, Gray Temple 
20 ea/case                                                                                              
Karam/3M™ Virtua™ / UVEX Protective 
Eyewear, 11329-00000-20 Clear Anti-Fog 
Lens, Clear Temple 20 ea/case                                                                                          
Kara / 3M™ Virtua™ / UVEX Protective 
Eyewear AP, 11815-00000-20 Gray Hard Coat 
Lenses 20 ea/cs'  & 3M™ Virtua™ Protective 
Eyewear AP, 11819-00000-20, Clear Hard 
Coat Lenses 20 ea/cs' 

 

6 
Goggles (for 
chemical handling) 

Karam make / UVEX/ 3M ES 009 clear, 
Confirms to EN 166:2001 
 
Karam / UVEX / 3M 1621 safety goggles for 
splashes ( can be worn over prescription 
lens). ANSI Z87.1-2003 

 

7 
Respirators (dust 
mask) 

3M / Leslico / Venus  8210 dust respirator, N 
95 , NIOSH approved 

 

8 
Welding 
Respirators 

3M / Leslico / Venus  welding respirator 
8512, NIOSH approved 

 

9 Half face mask  

3M / Venus half face piece reusable 
respirator 6200 series (medium size)( to be 
used with cartridges),NIOSH approved 

 

10 
Chemical cartridge 
With attachment 
and retainer  

3M / Venus organic vapour/acid gas cartridge 
6003,NIOSH approved 
3M N95 particulate filter 5N 11, NIOSH 
approved 
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11 
Reflective jackets 
(for own staff) 

Reflectosafe With Reflective tape : 3M / 
Tango / Udyogi , Reflective Tape: 5 cm wide, 
Total length – 232 cm. Colour – Fluorescent 
Green 

 

12 
Reflective jackets 
(for workers) 

Reflective Tape - Micro prismatic reflective 
tapes 5 cm wide, total length - 260 cm.                   
Front Opening Type                                                          
Colour - Fluorescent Orange 

 
 

13 Cotton gloves 

Cotton PVC Dotted Gloves make Midas / 
LESLICO / 3M / Honeywell For general 
handling/maintenance 
Type: 7 Gauge 
Size: 25 cms  
Weight: 60 gms/pair 
Dott Colour: Blue 
 

 

14 
Gloves ( 
acid/alkali, cut 
resistant, leather ) 

Acid/alkali gloves, Leather hand gloves, 
Nitrile gloves, cut resistant Kevlar gloves, 
dotted gloves, welding gloves make Midas/ 
LESLICO / 3M / Honeywell / Polysol 

 
 

15 
Chemical 
protective clothing 

Chemical protective clothing by Udyogi 
plastics / DuPont Tychem / Microgard / 
Microchem 

 

16 
  
  

Electrical safety 
gloves 
  
  

Sperian electrosoft (marketed by Suresafety) 
or Honeywell , Beige natural latex insulating 
glove.CE certified, EN 60903.  Must be used 
with a leather underglove.                                                                                    
Class 4.:- Category AZC.Thickness: 3.4 mm. 
Handling of high voltage to 36 000 volts.   
Class 3:- Category RC.Thickness: 2.9 mm. High 
voltage to 26 500 volts                            Class 
2:- Category RC.Thickness : 2.3 mm. High 
voltage to 17 000 volts                      Class 1:- 
Category RC.Thickness 1.5 mm  maximal 
voltage of 7500 volts                   Class 0:-
Category RC. Thickness 1 mm.  up to 1,000 
volts 

 
 

Honeywell / ‘Saviour’ Electrex     Model No.– 
ELECTREX-33, ERDA Approved-Tested as per 
IS: 4770, 1991 (marketed by Suresafety), 
Provides protection from 33 KV Test voltage 
Electrical operations     
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Honeywell / ‘Saviour’ Electrex     Model No.– 
ELECTREX-11, ERDA Approved-Tested as per 
IS: 4770, 1991 (marketed by Suresafety), 
Provides protection from 11 KV Test voltage 
Electrical operations    

 

17 
Full Body Safety 
harness 

Karam / Unicare / Udyogi brand full body 
harness model: Rhino PN 23 with PN 351 
Double Lanyard Scaffolding hook and energy 
absorber.  Conforms to EN 361: 2002, CE 
approved.  
 

 

18 
Retractable wire 
rope fall arrester 

Karam / Unicare/ Udyogi brand, PCGS 15, 
PCGS 20, PCGS 25. EN 360 

 

19 
Fall arrester with 
energy absorber 

Karam / Unicare / Udyogi PN 2000 B. EN 353  

20 
Anchorage 
webbing slings 

Karam / Unicare / Udyogi brand Concrete 
anchor strap PN 805 and PN 806 (lengths 
1.0m, 1.5 m, 2.0 m). EN 795 

 

21 
Anchorage SS wire 
rope 

Anchorage SS wire rope Karam PN 814. EN 
795 or Unicare / Udyogi 

 

22 Safety net 

Karam / Garware/ Udyogi / Safetech make 
Safety net made from Polypropylene ropes. 
Mesh size:- 25 mm & 100 mm, Size:- 10 m X 5 
m, mesh rope:- 2mm/4mm double cord, with 
overlay net   

23 
Temporary 
horizontal lifeline 

Karam / Unicare / Udyogi PN 3000, EN 795 
Class B, made up of 30 mm polyester 
webbing and ratchet tensioner. Both ends 
fitted with auto locking steel karabiners. 

 

24 Vertical lifeline 

Karam / Unicare / Udyogi, 3 strand polyamide 
twisted rope of dia 14 mm, one end loop and 
other end stop knot. 10 m to 200 m (PN 910 
to PN 9200) 

 

25 
Work positioning 
lanyard 

Karam / Unicare / Udyogi make work 
positioning lanyard with ring type adjuster PN 
241 . Made of 14 mm dia polyamide 3 strand 
twisted rope. Steel karabiner PN 112 at both 
ends. Manual ring type adjuster. EN 358 
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26 Fire blankets 

Udyogi  make Fire blanket compact, wall 
mounted, easy to use made of asbestos free 
Material in size : 1.2mtr X 1.8mtr 

 

27 Gas welder's glass 

Karam ES 003 / Honeywell/ Unicare fitted 
with IR 5 lens. EN 166  

28 Arc welder's glass  

Karam / Honeywell / Unicare ES 004 fitted 
with IR 11 lens. EN 166 

 

29 
Helmet attachable 
welding shield 

karam / Honeywell make ES 71. It fits 
standard helmet with 30  mm slot. Confirms 
to EN 175 and ANSI Z 87.1.  (To be fitted with 
IR 5 / IR 11 lens, sandwiched betwwen two 
polycarbonate lens, confirming to EN 166 and 
ANSI Z 87.1) 

 

30 
Helmet attachable 
grinding shield 

Karam ES 51 (02)/ Honeywell or Joseph 
Leslico. CE certified 

 

31 Eye Wash Bottle 

Unicare make UEWB 12 / Udyogi EW – 500 
ML 

 

32 Barricading tape 

Made up of virgin quality pvc material tubing 
pattern. Roll red & white colour with 
“DANGER/STOP & CAUTION/WORK IN 
PROGRESS” letters in Hindi &English 
Size : 3” 
Make : SAFE-T-PLUS / PRIMA or equivalant 

 

33 Life buoy 

Unicare make                                                                         
The Life Buoy is manufactured in durable high 
visibility orange synthetic material and 
requires no maintenance. 
Moisture proof and non-inflammable. 
The H-Glow reflective material fixed in the 
indentations identifies victims in distress. 
Approved by the Mercantile Marine 
Department to SOLAS spec. 

 

34 Life jacket 

Unicare make                                                                    
•MMD approved to Solas Specifications  
•With Solas Reflective Tape, Signaling 
Whistle and Light Quick turning time and high 
free board in water •Buoyancy : 17.5 Kg  
•Light that is automatically activated when in 

 

http://www.google.co.in/imgres?q=udyogi+fire+blankets&um=1&hl=en&safe=active&sa=N&biw=1280&bih=908&tbm=isch&tbnid=ZFtC7i-pne2V8M:&imgrefurl=http://udyogi.dialindia.com/fire-blanket.html&docid=qxnuujuhTSIyIM&imgurl=http://udyogi.dialindia.com/images/product/fire-blanket-1.jpg&w=200&h=200&ei=YkSSUMrrBMXLrQe9soC4Aw&zoom=1&iact=hc&vpx=200&vpy=176&dur=13026&hovh=160&hovw=160&tx=96&ty=91&sig=116099556717927033231&page=1&tbnh=152&tbnw=123&start=0&ndsp=32&ved=1t:429,i:68
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contact with sea water/ petroleum products.  
•Size : 80 X 37 X 10cms. Approved by the 
Mercantile Marine Department to SOLAS 
spec. 

 
12.0 ELECTRICAL SAFETY 
 

• Qualified Person – A designated worker who has the skills and knowledge related to operation of the electrical 

equipment and installations to be employed who should have received training to recognize and avoid the 

electrical hazards involved. Usually, this is a licensed electrician or someone with certain equivalent experience 

and training. A person can be “qualified” to work with certain equipment and methods and still be 

“unqualified” for other work. 

• Contractor shall perform all electrical Work in accordance with the current editions of applicable central, state 

and local laws, rules, regulations, and standards. 

• Installation of electrical systems or modifications to electrical systems shall be done under the supervision or 

direction of a licensed electrician. 

• Contractor shall ensure that workers near overhead power lines know the voltage of the line and the safe 

approach distance. 

• Contractor shall be aware of, and take precautions to prevent, the build-up of static electricity in areas with a 

potential Hazardous Atmosphere. 

• Only qualified Person shall discharge all stored electrical energy and shall verify that  equipment is de-

energized and proper Lockout/Tagout (LO/TO) procedures have been  implemented prior to beginning 

electrical Work. 

• All power lines shall be considered energized unless proper measures have been taken to de-energize. 

13.0 LOCKOUT/TAGOUT (LOTO) 
 

• Contractor shall ensure compliance with all requirements of company LOTO procedure.  

• Contractor shall ensure that its workers are adequately trained in LOTO and applicable  energy control 

procedures. 

• LOTO energy control procedures shall be followed prior to work on any equipment or process where stored 

energy or the unexpected energizing of equipment could cause injury  to a worker. Potential energy sources 

include electrical, mechanical, pneumatic, hydraulic, thermal, chemical, natural gas, and all forms of potential 

and stored energy. 

• Repairs, maintenance, or alterations shall not be made on equipment in operation. All equipment shall be shut 

down and a LOTO device placed in a manner that the equipment cannot be accidentally started. 

• Contractor shall ensure that a briefing is conducted with all workers affected by a LOTO operation before each 

shift, and more frequently if warranted by personnel changes or changes in the scope of Work. The briefing 

should include the following items: 
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• The specific equipment or process involved, along with any related equipment; 

• The estimated length of time required to complete the task; 

• The hazards involved in performing repairs or maintenance, including the potential hazards to workers if the 

equipment or process is prematurely energized; and 

• A review of the site-specific energy control procedure. 

• To ensure the machine or equipment has been properly locked out of service prior to starting any Work, a 

Qualified Person shall attempt to turn on the power source to verify that the machine or equipment does not 

become energized. 

14.0 HOT WORK  
 

• “Hot work" means riveting, welding, flame cutting or other fire or spark-producing operation.  No hot 

work is to be performed without first obtaining an NPL Hot Work permit, except in designated locations 

including Workshop and facilities Maintenance areas.  

• Your NPL contact will help you identify the need for and to complete required permit requirements.  

15.0 COMPRESSED GAS SAFETY  
 

• Compressed gas cylinders must be secured in an upright position and kept away from sources  of heat or 

flame at all times.  

• All compressed gas cylinders must be legibly marked with either their chemical or trade name.  

• All compressed gas cylinders not in use must have their top caps securely tightened.  

• Where different gases are stored, they must be grouped by types. Groupings shall separate  the 

flammable gases from the oxidizing gases.  

• All oxygen cylinders must be stored not less than 20 feet from fuel gas cylinders or other flammable gasses.  

• Compressed gas cylinders may not be dropped, dragged, rolled on their side or struck violently.  

• A compressed gas cylinder may only be lifted by cradles or enclosed platforms when using a crane or 

hoisting device.   

• A frozen or ice-clogged valve shall be thawed either by warm air or use of warm water and dried before 

using. Boiling water or a flame shall not be used. Force shall not be applied to a valve or cap to loosen a 

cylinder frozen in place.  

• A cylinder shall not be placed where it will become a part of the electrical circuit by accidental grounding 

or where it may be burned by electric welding arc. A cylinder shall not be placed so that hot slag or flame 

will reach it or it shall be protected by a fire resistant shield. 

• Flammable gas cylinders including LPG cylinders may not be stored within 25 feet of an emergency exit.  

• Flashback arrestors/preventers are required on all cylinders and torches. 
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16.0 CONFINED SPACES  
 

• Confined space entry requires an NPL Confined Space Entry Permit. The Contractor is responsible for 

compliance with the standards for any entry by a Contractor Employee. 

• Confined space entry training is also a prerequisite for any entrants or attendants as part of this program.   

• Entry equipment must be provided by the Contractor and calibration information must be available upon 

request.  

• Emergency rescue procedures, equipment and personnel are the responsibility of the Contractor.  

17.0 LADDERS 
 

PORTABLE LADDERS: 

• Contractor shall ensure that all workers have been trained in the proper use, placement, care  and 

maximum load carrying capacities of the ladders used. 

• Contractor shall inspect all ladders before use. Any damaged or unsafe ladders shall be tagged and taken 

out of service. 

• Portable ladders shall be set at the correct angle. The distance from the foot of the ladder to  the structure 

should be equal to 1/4 the length of the ladder. 

• Workers shall keep both hands free for climbing, descending, and performing Work on a ladder. Carrying 

hand tools or equipment while climbing on a ladder is prohibited unless secured in a pocket or on a belt. 

Articles that are too large to be carried in a pocket or on a belt shall be lifted and lowered by a hand line. 

• Workers shall not rush, but shall take one step at a time and face the ladder while climbing and descending. 

• Only one person at a time shall be on the ladder. 

• Portable ladders shall have anti-slip safety feet and be secured at the top before work begins  in order to 

prevent the ladder from shifting. A second person shall hold the ladder until the  climber can secure it at 

the top. 

• Ladders shall extend at least 3 feet above the point of support when gaining access to a roof or other area. 

• Contractor shall use fall protection on ladders when additional significant hazards such as impalement, 

rotating machinery, or electrical shock are present. 

• Ladders shall be maintained free of oil, grease, and other slipping hazards. 

• Workers shall maintain their body’s center of gravity between the side rails at all times while working from 

a ladder. In addition, workers shall avoid work from a ladder that involves significant pushing, pulling, or 

any action that may dislodge the person from the ladder. 

• The top two steps of a step ladder shall not be used as steps. This requirement does not apply to step 

ladders with three steps or less or to step ladders with a guard rail-equipped work platform at the top. 
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18.0 SCAFFOLDING: 
 

• Scaffolds or elevated platforms shall be constructed, maintained, and used in accordance with the 

applicable regulations and company standards. 

• Contractor shall ensure that a Competent Person is assigned to supervise scaffold erection, dismantling, 

alteration, and movement. 

• Contractor shall ensure that all scaffold materials and planking are thoroughly inspected for defects prior 

to use. 

• Where there is a hazard to workers working below an elevated scaffold, toe boards shall be in place. 

• Climbing or working from the handrail, mid-rail, or brace members of the scaffolding is prohibited. 

19.0 FALL PROTECTION  
 

• Definitions: 

 a) Fall Protection Competent Person – A person who is knowledgeable of: 

 b) The fall hazards at the worksite; 

 c) Correct procedures for assembling, maintaining, disassembling, and inspecting fall arrest  

 equipment; and 

 d) The operation of guardrail systems, Personal Fall Arrest Systems (defined below),    warning line 

systems, safety monitoring systems, and other protection to be used. 

 e) Personal Fall Arrest System – A system used to arrest a person in a fall from a working level   at 

height. It consists of an anchorage, connectors, and body harness. It may include a    lanyard, deceleration 

device, lifeline, or combination of these. 

• A Personal Fall Arrest System shall be worn: 

 a) On work surfaces were potential drop is greater than 6 feet (1.8 meters). 

 b) When working on unfinished structures greater than 6 feet (1.8 meters)  in height where   the work 

 surface is without guardrails, toe boards, or gated access ladders; 

 c) When working on areas within 6 feet (1.8 meters)  of the edge of a work surface greater   than 6 feet 

in height or within 6 feet of any unguarded opening, skylight, service duct,    stairwell, or elevator shaft on a 

roof or unfinished level of a structure; 

 d) When working along unguarded locations at the edge of a well, pit, shaft, excavation,    trench, or 

similar location 6 feet or more in depth when the excavation is not readily seen   because of plant growth or 

other visual barrier; 

 e) Whenever deemed necessary by a safety officer. 
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• Contractor shall inspect all components of a Personal Fall Protection System before each use and replace if 

necessary. Fall protection equipment that has been subjected to impact loading shall be immediately 

removed from service and shall be inspected by the manufacturer before reuse or destroyed and replaced. 

• Contractor shall ensure that components of a Personal Protection System are free from defect such as cuts, 

tears, abrasions, mold, undue stretching, missing or degraded stitching,  alterations, or additions that 

might affect its efficiency. Contractor shall also inspect for damage due to chemical exposure, 

deterioration, distorted hooks, or faulty hook springs, loose or damaged mountings, non-functioning parts, 

wearing, or internal deterioration in the ropes or webbing. 

• Contractor shall follow the manufacturer’s recommended procedures for fitting, adjusting, using, 

inspecting, testing, and caring for fall protection equipment. 

• A Personal Fall Arrest System shall not be used as a primary suspension device for positioning, or as a 

retrieval system, or for transporting materials. 

• Contractor shall evaluate the compatibility of all fall arrest systems and anchorage points prior to use. 

• Contractor shall calculate tie-off distances accurately to limit a fall to a maximum of 6 feet, considering 

lanyard elongation, Work position, proximity to fall area, and the location of fall hazards. The anchorage 

and tie-off points should be located to avoid obstructions in the potential 

 

20.0 CHEMICAL SAFETY   
 

• NPL uses a variety of chemicals that Contractors may encounter. NPL maintains MSDS’s for these chemicals. 

Contractors may request a copy of any/all MSDS’s for chemicals to which  they are (or may be) exposed by 

contacting their NPL contact.  

• Use of NPL chemicals by a Contractor for any purpose must be authorized in advance by the NPL contact.  

• A current MSDS must be readily available and maintained by the Contractor for all chemicals brought onto 

NPL premises.  

21.0 HAND TOOLS  
 

• All hand tools, including portable electrical tools, and other equipment brought onto NPL premises must 

be in safe condition. NPL reserves the right to prohibit the use of defective tools, ladders, etc. and dictate 

the removal of defective equipment.  

22.0 CRANES AND HOISTS  
 

• NPL owned Overhead Cranes and Hoists are not to be operated by Contractors unless they receive advance 

authorization from the NPL contact.  

• Upon authorization, only Contractor Employees for whom the Contractor has provided training sufficient 

to meet the standards for cranes and hoists (including applicable licensing)  will be allowed to operate this 

equipment.  
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• Contractor owned Cranes and Hoists must be operated under the requirements of Safety Standards for 

Overhead and Gantry Cranes and Monorail Systems. This includes training/licensing requirements, 

equipment inspection, and safe equipment operation requirements. 

• Any crane, hoist or rigging system that is not safe to operate must be tagged out of service and not operated 

until repaired/serviced.  

23.0 HOUSEKEEPING  
 

• Job site housekeeping is the contractor’s responsibility and the job site must be as clean and orderly as 

possible while work is being performed. Good housekeeping practices are of utmost importance in 

preventing injuries.  

• DO NOT LITTER. Contractors are responsible to keep the work area(s) in a neat and orderly condition at all 

times. All material must be cleaned up as the job progresses.  

• All roadways, passageways, and operating areas must be kept clear at all times  

 

24.0 WASTE DISPOSAL  
 

• Proper identification of waste generated during work on-site is critical. All wastes must be segregated and 

managed according to applicable regulatory requirements.  

• The Contractor is responsible for the removal of any waste generated.  

• It is the responsibility of the Contractor to ensure proper waste management practices while performing 

services for NPL. Prior to any work, the Contractor will assess what wastes will be generated and 

communicate to the NPL contact any hazardous, non-hazardous, universal or construction wastes that will 

be generated and the methods that will be used to collect, manage, and dispose of these wastes.  

• Discharge of any material onto the ground is strictly prohibited by State/National Laws and NPL HSE policy. 

If any spill/discharge occurs, report it immediately to your NPL Contact (i.e. leak from truck of oil, gas, or 

product being transported).  

• Any questions regarding proper classification and/or disposal of wastes generated must to be brought to 

the attention of your NPL contact.  

25.0 ROOF WORK  
 

• The portion of a roof where Contractors are working must be kept free of slippery conditions.  

• All roof work performed on NPL premises must be conducted in accordance with Safety Standard for Fall 

Protection.  

26.0 RIGGING  
 

• All rigging must be done in accordance with applicable regulations.  

27.0 OVERHEAD WORK  
 

• Contractor shall ensure that workers are trained to recognize the hazards of working around overhead 

utility lines and how to minimize the chance of contact. 
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• Contractor shall take precautions to ensure the safety of workers and ensure the integrity of  the existing 

overhead utility lines. 

• Contractor shall conduct a hazard assessment to identify and mitigate hazards prior to working around 

overhead utility lines. The hazard assessment shall include the following: 

• Identifying all overhead utility lines (on or off the worksite) that may be impacted by the Work; 

• Verifying that appropriate signage and visual warning devices are installed to alert workers to  the 

hazards; 

• Clearly marking or otherwise restraining all lifting or boom-type equipment to show the maximum height 

or extension possible as measured from ground level or to limit the  maximum limit of extension, 

respectively; and 

• Using adequately trained and dedicated spotters at locations where equipment and vehicles pass or work 

under or around utility lines. 

• Physical barriers: Non-conductive, highly visible devices (e.g., goal posts, barricade tape) set outside the 

limits of approach (limits shall vary by jurisdiction, land restriction, and voltages)  on both the coming and 

going away sides. 

• Site-specific controls prescribed and authorized for use by the utility owner (e.g., shielding, de-energizing, 

bonding, insulating). 

• Keep all equipment attachments in the lowest possible position when traveling under overhead utilities. 

• Use dry tag lines made of a nonconductive type material when working near energized lines. 

• All ladders used around power lines shall be made of non-conductive materials; 

• Use only non-conductive chokers, slings, and lifting devices during material handling  activities; 

• Keep materials bonded at all times when transporting conductive loads, (e.g., pipe, air compressor, pumps) 

in the proximity of high voltage lines. 

• All overhead work must be conspicuously barricaded or otherwise marked to prevent anyone from walking 

or driving under the work area.  

• Overhead work creating sparks requires a Hot Work Permit.  

• Overhead work creating falling debris requires additional protection for personnel and equipment that may 

be affected by the falling debris  

• All scaffolds must have full flooring within the frame, with cleats, toe boards, and railings and meet BIS 

requirements.  

28.0 ELEVATED WORK 
 

• General: When working overhead, Contractor shall protect people below. Contractor shall ensure that 

tools, materials, and equipment subject to falling from height are adequately secured before Work is 
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performed. Tools and materials shall be handed up or down, but never thrown. When it is necessary to 

hoist tools with a rope, exercise care to ensure the tools are securely attached to the line or loaded into a 

container and there is no danger of them being dropped. 

29.0 WORK ZONE TRAFFIC CONTROL 
 

• If a Work activity is conducted on or near a road, Contractor shall comply with all applicable regulations. 

• Contractor shall provide all signs, barriers, flaggers, and other notification necessary to protect its workers 

and the public from damage, injury, or loss. Barricades at public areas (e.g., road crossings) shall have 

flashing lights/ reflective during hours of darkness. 

• All work conducted in on or near a road at night requires the use of high visibility traffic vests. 

30.0 PENALTY SYSTEM 
 

• On non-compliance of PPEs and other safety instructions, following penalties will be imposed on the 

contracting agency as per below mentioned violations. The amount towards the violation shall be deducted 

from monthly bill of the contracting agency. 

S.No. Violation Penalties 

1 
Non-use of any of PPE like Safety Helmet with chin strap, Safety shoes by 

individuals 

1st- Rs100/instance 

2nd- Rs 500/Instance 

3rd –Cancellation of gate 
pass 

2 Non-use of Full body Harness at height 

3 Repetition of violation by employees of  same contractor within a week 

4. Over speeding or wrong side driving 

5. Non reporting of accident  

6. Working without work permit 

7. 

Non-use of proper tools & tackles i.e. Cutting torch without  Flash back arrestor at 

both ends, grinder without Guard, Lifting tools and tackles without certification 

etc. 

8 Allow to work on visitor pass 

9 Overloading during material handling 

10 Smoking at workplace 

11 Non-use of PPE’s as per the job requirement. 

 

IN CASE AGENCY OR INDIVIDUAL IS A FREQUENT DEFAULTER, A RED MARK SHALL BE RECORDED IN HIS 

PERFORMANCE RECORD & THE AGENCY SHALL BE BARRED AND BLACK LISTED FOR REPETITIVE NON 

COMPLIANCES ON FRONT OF SAFETY. 
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31.0 ACCIDENT REPORTING AND INVESTIGATION  
 

• The Contractor must immediately report any injury, illness, or near miss that occurs at NPL premises to the 

NPL contact.  

• The information related to the incident must be provided to NPL contact as per the NPL Incident reporting 

and investigation Procedure. 

 
32.0 GENERAL RULES TO FOLLOW 
 

• Always store materials in a safe manner.  Tie down or support piles if necessary to prevent falling, rolling, 

or shifting. 

• Dust scraps, oil or grease should not be allowed to accumulate.  Good housekeeping is a part of the job. 

• Trash piles must be removed as soon as possible.  Trash is a safety and fire hazard. 

• Remove or bend over the nails in lumber that has been used or removed from a structure. 

• Immediately remove all loose materials from stairs, walkways, ramps, platforms, etc. 

• Do not block aisles, traffic lanes, fire exits, gangways, or stairs. 

• Avoid shortcuts – use ramps, stairs, walkways, ladders, etc. 

• Standard guardrails must be erected around all floor openings and excavations must be barricaded.  Contact 

your supervisor for the correct specifications. 

• Do not remove, deface or destroy any warning, danger sign, or barricade, or interfere with any form of 

protective device or practice provided for your use or that is being used by other workers. 

• Get help with heavy or bulky materials to avoid injury to yourself or damage to material. 

• Keep all tools away from the edges of scaffolding, platforms, shaft openings, etc. 

• Do not use tools with split, broken, or loose handles, or burred or mushroomed heads.  Keep cutting tools 

sharp and carry all tools in a container. 

• Know the correct use of hand and power tools.  Use the right tool for the job. 

• Know the location and use of fire extinguishing equipment and the procedure for sounding a fire alarm. 

• Proper guards or shields must be installed on all power tools before use.  Do not use any tools without the 

guards in their proper working condition.  No “homemade” handles or extensions (cheaters) will be used! 

• All electrical power tools (unless double insulated), extension cords, and equipment must be properly 

grounded. 

• All electrical power tools and extension cords must be properly insulated.  Damaged cords must be 

replaced. 

• Do not operate any power tool or equipment unless you are trained in its operation and authorized by your 

firm to do so. 

• All electrical power equipment and tools must be grounded or double insulated. 

• Use tools only for their designed purpose. 
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UNDERTAKING 
 
 

I have read, understood and agree to comply with all the requirements as set out within this 
Contractor Safety Manual. I understand, it is my responsibility to brief all employees under my 
supervision on all safety requirements included in the manual and abide by the guidelines, site 
specific rules & protocols as mentioned. 
 
 
 
 
Contracting Agency Name:                                                                      Stamp & Signature: 
 
                                                                                                           Date: 
 
                                                                                                           Contact Number (Mob):  
 

 
 
 
 
 
 
NPL Purchase Department:                                                                      Date: 
 
 

 
 
 
 
Thank you for taking the time to read and understand the stipulations required to carry out work for NPL. 
 
 
 

 
 
Please return this signed undertaking to: 

 

Purchase Department 

Nabha Power Limited  

PO Box No. 28 

Village Nalash 

Rajpura 
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