

**REQUEST FOR QUALIFICATION**  
(INSTALLATION OF WET LIMESTONE BASED FGD SYSTEM INCLUDING WET STACKS)**Revised Timelines for Submission RFQ document is as under**

The revised timelines for submission of RFQ document for Installation of Wet Limestone based FGD System with Wet Stacks, Comprehensive O&M for 10 years including procurement of Limestone & Sale of Gypsum are as per below scheduled.

Event	Date
Last Date for Submission of Queries on RFQ	07-June-18
Response to Queries by Owner	11-June-18
Application Due Date	15-June-18
Date of Information of Shortlisted Applicants	30-Jun-18