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GENERAL TERMS AND DISCLAIMERS 

1. This document is for Transportation of ROM Coal from mine to NPL plant through Road

cum Rail (RcR) Mode hereinafter referred as (Bid Document). The purpose of this Bid

Document is to provide potential Bidders with relevant information to assist the formulation

of their Bid and contains the terms and conditions that will be binding on the parties during

the execution of the contract. This document is not an offer by Nabha Power Limited (NPL)

to the prospective Bidders.

2. This Bid Document is based on material and information available with NPL and in public

domain.

3. Though adequate care has been taken to ensure the accuracy, reliability and completeness of

the information/facts stated in this Bid Document, the Bidder are advised to conduct

appropriate due diligence to assure itself regarding accuracy, reliability and completeness of

the said information/facts. Neither NPL, its employees nor its consultants/advisors shall have

any liability to any Bidder or any other person under the law of contract, tort, the principles

of restitution or unjust enrichment or otherwise for any loss, expense or damage which may

arise from or be incurred or suffered in connection with anything contained in this Bid

Document, any matter deemed to form part of this Bid Document, the award of the Contract,

the information supplied by or on behalf of NPL or its employees, any consultants or

otherwise arising in any way from the qualification process for the said Contract.

4. This Bid Document includes statements, which reflect understanding of various assumptions

arrived at by NPL, to give a reflection of current status to the Bidders. Bidders are advised to

make their own assessments prior to submitting their Bids.

5. Bidder before submitting their bid shall inspect and examine the infrastructure at mine, routes

upto  NPL premises and collect all information required to duly satisfy itself before submission

of its Bid. Bidders are also required to analyse and assess regarding the type and number of

equipment and facilities required for the satisfactory completion of work, the quantities of

various sections of the work, the availability of local labour, availability and rates of

required materials, local working conditions, extreme weather conditions, uncertainties of

weather, obstructions and hindrances that may arise etc. The Bidder shall be solely

responsible to assess any other factors other than the above which may affect the work or

cost thereof prior to submission of Bid.

6. Each bidder acknowledges and accepts that by participating in the Bid process, it has not been

induced to enter into such agreement by any representation or warranty, express or implied,

or relied upon any such representation or warranty by or on behalf of NPL or any person

working in the Bid process.
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7. NPL may at its own discretion, but without being under any obligation to do so, update,

amend or supplement this Bid Document as may be deemed necessary by NPL any time

before the due date of opening of the tender. Notice of such change shall be uploaded on

NPL’s website www.lntpowerdevelopment.com. It is the responsibility of the Bidder to inform

itself of such changes.

8. Each Bidder unconditionally agrees, understands and accepts that NPL reserves the rights to

accept or reject any or all Bids without giving any reason. NPL shall not entertain any claim

of any nature, whatsoever, including without limitations, any claim seeking expenses in relation

to the preparation of Bids.

9. Though adequate care has been taken while preparing the Bid Document, the Bidder shall

satisfy itself that the documents are complete in all respects. Intimation of any

discrepancy shall be communicated to NPL immediately in writing. If no

intimation is received from any of the Bidders within the timelines of

clarifications/ suggestions, it shall be considered that the Bid Documents are

complete in all respects and have been received by the Bidder. NPL also reserves

the right as to whether to implement or not to implement the clarification/ suggestions

received within the timelines and is in no way bound to implement any/all suggestions.

10. NPL reserves the right to abandon the tender process at any stage resulting in non-award of

contract to any party against this tender process. NPL’s decision in this regard shall be final

and binding on all the bidders and no liability will accrue to NPL for such decision.

11. It shall not be binding on NPL to accept the lowest or any other bid. It shall not be obligatory

on the part of NPL to furnish any information or explanation for the cause of rejection of the

whole or any part of the tender.

12. NPL reserves the right to reject any or all of the Bids received without assigning any reasons.

NPL shall not be responsible for and shall not pay any expenses or losses that might be

incurred by the Bidder in preparation and submission of the Bid as well as for post bid

discussions/interactions.

13. Deleted

14. The ordered quantities may vary depending upon the decision of NPL and/or allocation of

coal by Coal Companies from time to time. NPL reserves the right to vary the quantity of

ROM coal on month to month basis.
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15. Contractors shall comply with applicable requirements/policies of CIL/its subsidiaries related

to release and handling of coal during the tenure of the contract including safe custody and

prevention of misuse of coal.

16. Canvassing in any manner may lead to disqualification/blacklisting of the Bidder.

17. In-case of any evidence of cartelization which may be evident by prices being close to one

another, behaviour during the process of bidding etc., NPL Tender committee may decide to

summarily reject the bid/bids of such bidders. The decision of NPL Tender Committee shall

be final & binding in this respect and no protest/objection shall be entertained. Such bidders

may also be blacklisted for future participation in NPL Tenders.

18. Unless otherwise specified, reference to any document that is required to be submitted

implies that the same is to be submitted in original.

19. NPL reserves right to award contract(s) at any point of time within the period of validity of

prices.

20. Insurance and safety of workers/Employees of contractor is in the scope of contractor.

21. If the contractor fails to execute any job or work assigned to him in part or full leading to

Event of Default, NPL may short close the order and award balance work to another

bidder/party. In such a case, the differential cost if any, may be recovered from the amount

that is payable to the defaulting bidder/party and passed on to the bidder/party to whom the

work is assigned at higher price.

Document number whenever referred, is the reference to latest document
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Important timelines are as follows: 

 

Date Event 

26-Sep-19 Publishing of NIT in newspapers 

11-Oct-19 Date of availability of Bid document at NPL website 

29-Oct-19 Last date for receipt of comments/suggestions (latest by 18:00 hrs) 

30-Oct-19 
Date of uploading revised document on NPL website with changes as 

applicable 

07-Nov-19 
Last date for downloading of Bid Document from NPL Website, expressing 

preliminary interest as per the prescribed format 

09-Nov-19  Physical Bid Submission Due Date at 11:00 Hrs   

09-Nov-19 Opening of Technical Bids at 11:30 Hrs at Rajpura/Patiala 

09-Nov-19 
Opening of Price Bids at 15:00 Hrs at Rajpura/Patiala (depending upon 

number of Bidders and time taken for Technical Evaluation) 

 

Note: 

1. NPL reserves the right to amend the above schedules. Changes in the above 

(Date/Time/Venue), will be communicated to the bidders who have expressed preliminary 

interest and also will be uploaded on NPL website.  

2. Interested parties must express their preliminary interest through the letter as per the 

specific format by the due date i.e. date for downloading the document. Revised/amended 

documents shall be mailed only to such Parties who have expressed interest. 

Further participation in the process by any Party who has not expressed interest as per the 

required Format may not be permitted. 
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VOLUME I. INSTRUCTIONS TO BIDDERS 

1. GENERAL INFORMATION 

Nabha Power Limited (NPL), a wholly owned subsidiary of L&T Power Development 

Limited has been successfully operating 2x700 MW Super Critical Thermal Power Plant at 

Rajpura, Punjab since 2014.  Efficient and Reliable power from NPL forms the backbone of 

power supply to the state of Punjab. 

 

NPL has received numerous awards and accolades such as Peabody Global Clean Coal 

Leadership award for High Efficiency and Sustainability, Mission Energy Foundation for Best 

Performing Thermal Power Plant, CII awards for Excellent Energy Efficient Unit as well as Best 

Innovative Project, Greentech Safety Award, Peabody Award for Heat Rate Leadership and 

Innovation, IPPAI award for Best Thermal Power Generator, PEDA award for Energy 

Conservation, Mission energy foundation for efficient fly ash management, Greentech 

Platinum Safety Award-2018, Greentech CSR Gold Award-2018 

 

NPL by virtue of being the lowest cost power producer in the state of Punjab remains on the 

top of merit order, this has resulted in the plant operating at high Plant Load Factor (PLF); 

which is amongst the best in the industry. 

 

Coal for this Japanese technology based super critical power plant is being primarily sourced 

through Linkage from SECL under FSA, executed for 5.55 MMTPA. Bulk of the coal is being 

sourced through various washeries in state of Chhattisgarh. High grade ROM coal from KR-

coalfields of SECL, is also being sourced to operate the plant and supply uninterrupted power 

throughout the year. NPL has executed tripartite agreement with CIMFR for sampling and 

testing at the loading end in SECL. 

 

NPL proposes to engage reputed and competent Transporters / Contractors for transporting 

ROM Coal from mine to plant including all incidental activities.   

 

8



Doc No: FCS-BID-NPL-04  Doc Title: Qualification Requirement Rev No: 1 

__________________________________________________________________Rev dt: 30-10-19 

_______________________________________________________________________________ 

2. QUALIFICATION REQUIREMENT

Parameters 

Minimum 

Requirement for 

the Bidder(s) 

Documents 

Required to be 

submitted 

Technical 

Qualification 

Requirements 

a. Experience in

transportation of

coal at CIL

subsidiaries /Indian

ports by the Bidder

and,

b. Experience in co-

ordination with

Railways/CIL

Subsidiaries

(or) 

a. Experience in

transportation of

coal at CIL

subsidiaries /Indian

ports by the Bidder

and,

c. Experience in

loading of coal/iron

ore/bauxite in

wagons.

a. 3 Lakh MT,

and 

b. 3 Lakh MT

  (or) 

a. 3 Lakh MT,

and 

c. 50,000 MT

Quantity per year 

executed during any 

one of the recent 

three Financial Years*. 

1. Certificate issued by

Statutory Auditors

based on the

POs/Work orders.

2. Self-certified copies

of the POs/Work

orders.

3. Summary of

POs/WO’s duly

certified by

Statutory Auditors.

4. Performance

certificates as per

the Annexure-VIII

(Interested 

Applicant(s) meeting 

requirement of a & b or a 

& c of this table shall be 

considered qualified)  

Financial 

Qualification 

Requirements 

d. Annual Turnover of

Bidder in any one

of the recent three

Financial Years*.

Rs. Twenty (20) 

Crores  Turnover and Net 

worth duly certified by 

Statutory Auditors as 

per Annexure-III. 

e. Net worth of

Bidder in any one

of the recent three

Financial Years*.

Rs. Two (2) Crores  

Coal Storage 
f. Bidder will be

responsible to meet

Bidders to have 

storage facility of its 

Annexure XVIII duly 

signed and stamped (as 

per the format). 

9



Doc No: FCS-BID-NPL-04  Doc Title: Qualification Requirement Rev No: 1 

__________________________________________________________________Rev dt: 30-10-19 

_______________________________________________________________________________ 

all extant laws, 

rules, regulations, 

guidelines in force 

specifically those 

that deal with the 

transportation and 

storage of coal 

including but not 

limited to 

appropriate 

permissions to 

store coal until the 

same is shifted to 

siding for loading 

into rakes. 

own or consent to 

use storage facility 

from the owner of 

storage facility (in 

case the facility is not 

owned by the bidder) 

with requisite 

approvals for coal 

storage. 

* Recent three Financial Year includes FY 18-19 / FY 17-18 / FY 16-17.

Notes: 

1. In case the annual accounts for the financial year immediately preceding the last date

of submission of Bid are not audited, the Bidder should give a certificate to this effect

from its Statutory Auditors.

2. A Bidder can bid for multiple mine-siding combinations, however, only one bid (price)

for a single mine-siding combination can be submitted by a Bidder.

3. Bidder have to submit declaration as per format of ANNEXURE XIV for the siding for

which offer is being made.

4. NPL may place order on the subsidiary of the Bidder subject to the terms & conditions

of the tender document based on bidder’s request. However, in case of default by one

subsidiary of the bidder, the default will be applied to all other subsidiaries carrying

out work under this tender.
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3. PREPARATION AND SUBMISSION OF BIDS 

3.1 PREPARATION OF BID: -  

 

3.1.1 The main bid proposal envelope shall comprise of Cover-A, Cover-B and Cover 

-C as under: 

SL 

NO 

Cover DOCUMENTS TO BE SUBMITTED 

01 
“A” shall contain in 

original  

 

1. Price bid as per Annexure-IV of the bid 

document appropriately sealed. 

 

02 
“B” shall contain  

in original  

1. Covering letter as per format (Annex-1) 

2. Power of Attorney in favour of Authorized 

Signatory. (Annex II) 

3.    EMD submission confirmation from NPL / 

Demand Draft in favour of NPL 

03 
 

“C” shall contain in 

original   

1. Latest version of endorsed Bid documents 

including all amendments/addendums by the 

bidder. 

2. Declaration of loading siding (Annexure-XIV) 

3. Declaration of subsidiaries (Annexure-XVI) 

4. Approval / permission for storage of coal and 

undertaking as per Annexure-XVIII 

5. Certificates issued by Statutory Auditors are 

required against technical & financial 

qualification requirement. (Annex III) 

6. Declaration/certificate regarding non-audit of 

accounts of preceding year 

7. The documents required to demonstrate 

Technical qualification (Annex III-A) 

8. Performance Certificate as per Annexure-VIII 

9. Self-attested copies of POs/Work Order in 

support of work experience.  

10. Memorandum of association (MoA), Article 

of Association (AoA). 

11. Certificate of incorporation and Board 

Resolution. 
 

All of the above should be enclosed in an outer envelope/box (Main Envelope). 

 

3.1.2 In the event of any discrepancy between “the original document” and any copy of the 

document submitted with the bid, the original document shall prevail. In event of the any 

computational error, the element wise quoted price shall be considered as correct bid.  
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3.1.3 Bid must be unconditional and non-suggestive. Bids with conditions/suggestions are liable 

to be summarily rejected. Any bidder specifying conditions/suggestions may be debarred 

from participation in the future bid process.  

3.1.4 The Bidder shall quote prices for complete Scope of Work of the Bid Document, as per 

format of Annexure IV. The bid and supporting documents prepared by the bidder shall 

be in English language.  

3.1.5 Documents shall be legible and any erasures and other changes shall be countersigned by 

the Authorized Signatory.  

 

3.2 SUBMISSION OF BID: -  

 

3.2.1 Bidders shall submit their Bids at the following address by the date and time mentioned 
in Doc No: FCS-BID-NPL-02 in Important Timeline. 

Mr. Afroz Ali 

GM & Head- Fuel Sourcing & Management, 

Nabha Power Limited 

P O Box 28, 

Near Village Nalash, 

Rajpura-140401, Punjab, India. 

E-mail: Afroz.Ali@Larsentoubro.com 

 

3.2.2 The Bidders shall send their Bids either by registered post; or speed post; or courier; or 

by hand delivery, so as to reach NPL at the specified address by the Bid Due Date & 

Time.  Bids submitted by telex/telegram/fax/e-mail shall not be considered under any 

circumstances. 

3.2.3 NPL shall not be responsible for any delay in receipt of the Bids any other reason 

whatsoever. Any Bid received after the expiry of the time specified for receiving the same 

shall not be entertained. However, NPL at its discretion may extend the timelines for any 

reasonable cause. 

 

3.2.4 Validity of Bids 

The Bids submitted should be valid for acceptance till the date as mentioned in validity 

table in clause 11 (Validity Table). 

The Bidder shall quote the prices in the INR currency as per Price Bid format provided 

in Annexure IV (as appropriate).  
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4.    BID OPENING AND EVALUATION METHODOLOGY 

 
The envelope B will be opened in the presence of NPL tender committee, Bidder’s authorised 

representative (maximum two persons) and PSPCL representatives (if deputed) as per the timelines 

specified. 

 

4.1 Envelope “B” shall be opened and evaluated for “Responsiveness” as per the following chart: 

 

 

SL 

NO 

PARTICULARS YES NO REMARK SIGNATURE 

1 
Does the main envelop 

contain Cover “A”, “B’ and 

“C”? 

    

2 

In case the bidder is not a 

prequalified bidder: 

Does the Cover-B contain 

Demand Draft of 2 Cr in 

favour of Nabha Power 

Limited or email 

confirmation regarding 

receipt of EMD of Rs 2 Cr 

through RTGS/NEFT. 

   

3 
Does the Cover-B contain 

the Covering letter as per 

specified format? 

   

4 

Does the Cover-B contain 

the Power of Attorney as 

per specified format? 

   

5 
Is the Bid unconditional/ 

non-suggestive? 
   

 

4.2 Bids which are not complete in all aspects as stipulated above and/or without receipt of 

EMD are liable for rejection. NPL Tender Committee and PSPCL officials (if deputed) at 

their discretion may accept any non-material/ minor deviations. 

 

4.3 Then Non-financial bids (envelope “C”) to be opened for bidders who meet the responsiveness 

requirements.  

 

4.4 Then Price bids (envelope “A”) of the qualified bidders (who meet the qualification 

requirements) shall be opened in the presence of NPL tender committee, Bidder’s authorised 

representative (maximum two persons) and PSPCL representative (if available) in according with 

the timelines mentioned. 

 

4.5 The Qualified bidders will be intimated in advance regarding the schedule for opening of the price 

bid. 

 

4.6 All documents submitted as a part of bidding process will become property of NPL and are not 

returnable. 

 

Note: NPL reserves the right to verify the authenticity of the documents submitted for 

the meeting the qualification requirement and may request for any additional information 
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and documents. NPL reserves the right to contact the Bidder’s bank and References to 

verify the Bidder’s information and documents for the purpose of qualification. In such 

cases, Bidder shall co-operate with NPL. In case NPL desires to verify copies with originals 

that are not submitted, bidder is required to make them available NPL premises.  

 

4.7 Evaluation for Qualification: 

Following documents shall be evaluated for determining qualification status:  

a. Certificate from Statutory Auditors for technical requirement and financial qualification 

requirements.    

 

b. Declaration/ Certificate regarding non-audit of accounts of preceding year. 

 

c. Documents and approvals for storage and transportation of coal. 

 

d. Documents forming part of responsiveness check. 

 

e. Board resolution for delegation of power on behalf of the Bidder followed by POA as per 

specified format (Annexure-II) in favor of the person named in the Power of Attorney.  

 

Compilation of orders executed backed up by self-certified copies of orders from reputed 

customers. 

 

4.8 Evaluation of the Price Bid 

The Price Bids shall be evaluated on the basis of landed cost delivered to NPL Plant on 

Rs./Mt basis (including all taxes and duties) individually for each mine-siding combination. 

The computation will be done as follows: - 

 

Landed Cost = Surface Transportation Charges (STC) (inclusive of GST) + Railway 

Freight from quoted siding to NPL siding NPSB (inclusive of GST) 
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5.     NEGOTIATIONS AND AWARD OF CONTRACT 
 

NPL reserves the right for negotiations with the bidders in consultation with PSPCL.  
 
5.1 NPL may release PO(s) on the Successful bidder(s) which will constitute a contract. A 

single or multiple Contract(s)/PO(s) can be awarded to successful bidder under the terms 
of this bid document. 

 
5.2 If for any reason the Bid of the Successful Bidder is rejected, or LOI/PO issued to such 

Successful Bidder is cancelled, NPL may take any such measure as may be deemed fit at 
its sole discretion. 

 
5.3 NPL at its option may release the Contract(s) /PO(s) without going through LOI stage. 

 
5.4 In case due to any reasons, the L1 bidder is not able to execute the work, NPL in 

consultation with PSPCL, may offer the L1 rates to other bidders in order of merit. 
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6.   BID CURRENCY AND VALIDITY 
 

6.1. The Bidder shall quote the prices in the INR currency as per Price Bid format provided 
in Annexure IV A,IV B & IV C. 

6.2. The Bids submitted shall be valid for acceptance as per validity table in clause 9 of Vol.-I. 
Extension of Bid validity shall be as per mutual agreement. 
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7.    EARNEST MONEY DEPOSIT  
 

7.1 The Bidders are required to make an Earnest Money Deposit (EMD) of Rs. 1,00,00,000/- 
(Rupees One Crore only) through Demand Draft in favour of Nabha Power Limited or 
through transfer of funds through NEFT/RTGS to our bank account detailed as under 
(NEFT Mandate Form Enclosed): 
 

Particulars Description 
Beneficiary Name Nabha Power Limited 
Beneficiary Bank Name ICICI Bank Limited 
Beneficiary Branch Name SCO 9-10-11, SECTOR 9-D, CHANDIGARH 160017 
Beneficiary Account No 001351000076 
IFSC code ICIC0000013 

 
The EMD of Rs One Crore is applicable for all the subsidiaries (NCL/MCL/CCL) i.e. whether 
a bidder participate in one subsidiary or all three subsidiaries (NCL/MCL/CCL), the EMD 
amount will remain fixed @ Rs One Crore.  
 

EMD shall be refunded to bidders as per the table below:  
On award of 

PO to successful 
bidders. 

Qualified bidders on 
whom PO is not to be 
released 

Bidders found 
non-responsive  

Bidders 
found not 
qualified   

Within 10 
working days after 
acceptance of PO 
and submission of 
CPG-BG 
whichever is later 

Bidders who are not 
L1/L2 for any mine siding 
combination, their EMD 
shall be returned within 1 
months from the date of 
bid opening 

 

Within 15 
working days from 
the opening of the 
non-financial bids 
provided EMD is 
not liable to be 
encashed as per 
the succeeding 
notes. 

Within 15 
working days 
from the opening 
of the price bids 
provided EMD is 
not liable to be 
encashed as per 
the succeeding 
notes. 

 
NPL shall have the right to encash/forfeit the EMD if: 
 

1. the Bidder withdraws his Bid during the validity period of the Bid;  
2. the Bidder, after opening the Bid withdraws or modifies the Bid document 
3. the Bidder conceals any material information or makes a wrong statement or 

misrepresents any facts or makes a misleading statement in its Bid that has material 
impact on the performance required under the Contract or tries to influence the 
outcome of the Bid process, in any manner whatsoever or acts in a manner to nullify 
the tender process. 
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4. The Successful Bidder does not accept the Contract within the required period 
stipulated herein. 

 
Important Note: In case Bidder makes false representation with respect to 
Qualification Requirements, which may be discovered/ revealed during 
bidding process or during the validity of the Contract, EMD, CPS and Security 
Deposit (SD) may be encashed by NPL and Contract if awarded may be 
annulled. NPL may also take other actions as appropriate including 
blacklisting and debarring the Bidder from current and future participation. 
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8.   CONTRACT PERFORMANCE SECURITY 

 
8.1 Upon selection of the Successful Bidder, the successful Bidder shall submit Contract 
Performance Security (CPS) as per the details mentioned in the table below: 

 
Particulars Description 
CPS Amount Rs. 2.0 Cr (Rupees Two Crores Only) 
Beneficiary Name Nabha Power Limited 
Beneficiary Bank Name ICICI Bank Limited 
Beneficiary Branch Name SCO 9-10-11, SECTOR 9-D. 

CHANDIGARH 160017 
Beneficiary Account No 001351000076 
IFSC code ICIC0000013 

 
8.2 The EMD amount submitted by the successful bidder (submitted through DD/RTGS) 
may be rolled over into CPS. PO will be issued to the bidder after rolling over of EMD into 
CPS. 
 
8.3 CPS by way of Bank Guarantee (BG) as per Annexure-XV shall also be acceptable. In 
case, the successful bidder submits the CPS through BG, the EMD amount shall be refunded 
to the successful bidder after receipt & verification of BG. 
 
8.4 CPS shall be maintained throughout the tenure of the contract as a security for 
satisfactory performance. In case of any unsatisfactory performance CPS may be encashed in 
part or full. In case of encashment in part or full, contractor shall replenish the same within 2 
weeks, to maintain the security. 
 
8.5 The CPS amount shall be returned to the Contractor after the settlement of final bill, 
after deducting any amount due to NPL from the Contractor. No interest shall be payable to 
the Contractor on the amount of CPS. 

 
8.6 Contract Performance Guarantee shall be kept as a security against unsatisfactory 
performance during the Period of the Bid/Contract validity. In case of such unsatisfactory 
performance, NPL shall invoke the CPG either in full or in part as the situation may require; 
and the Bidder shall have to submit a fresh CPG or replenish the shortfall amount as 
appropriate within 2 (two) weeks of such invocation and intimation from NPL for the same 
to bidder. If bidder fails to replenish the shortfall amount as per the stipulated time of 2 weeks, 
then NPL shall be at liberty to withhold the payment due for supplies already made to the 
extent of CPG replenishment required. 
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8.7  In addition to CPS, Contractor to furnish Security Deposit (SD) which together with 
CPS will be equivalent to value of coal (ex-colliery price inclusive of taxes) that is allocated 
for lifting by NPL. SD maybe in the form of BG or Cash or Undisputed retained payable 
amount. Based on the quantities dispatched, the freed up SD amount will be eligible for rolling 
over. 

 
8.8 Required amount under SD has to be remitted within 7 days of NPL communicating 
its decision to allocate a particular quantity to a Contractor. Post receipt of SD and based on 
confirmation by coal company regarding allocating specific grade from specific mine as 
required by NPL, NPL will proceed with issue of DO which may be assigned to the Contractor 
who has facilitated the allocation and issue of DO.  

 
 

8.9 Security Deposit (including CPS) will be capped at a maximum of Rs. 7.5 Cr 
irrespective of the quantity of coal allocated to the Contractor. Security Deposit will be 
progressively returned/ rolled over based on dispatch of RoM coal. 
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09          VALIDITY TABLE   

Document Value Validity 

Earnest Money 

Deposit (EMD) 

Rs. 1,00,00,000 

(Rupees One Crore 

Only) 

30- April-2020 

However, EMD will be 

refunded to the bidder as per 

table mentioned in clause No. 

7.1 

 

Price Bid 

(Annex. IV) 
N/A 

30-April-2020 

(For allotment of ROM 

Coal) 

Performance 

Security (CPS)* 

Rs. 2,00,00,000 

(Rupees Two Crores 

Only) 

90 days beyond dispatch of 

last rake under the PO 

 

*Please refer to clauses 8.7 & 8.8 for additional requirement of Security Deposit (SD). 
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VOLUME II. 

 

10. PERIOD OF CONTRACT AND ALLOCATION STRATEGY 

 

10.1 Period of contract:   

 

Till receipt of quantity (at NPL Plant) materialized against coal allocated to NPL from 1st 

November 2019 to 30th April 2020. 

 

Note: The validity of Price Bid may be extended beyond 30th April 2020 subject to mutual 

agreement between NPL and Contractor with prior approval from PSPCL.  

 

10.2 Quantity to be offered & allocation of work amongst successful bidders: 

 

Minimum quantity to be offered for the scope of work is 10 rakes per month, for the 

period from 1st Nov’19 to 30th April 2020 from a particular siding DO’s/RO’s would be issued 

during this period, work as per the scope may get spilled over beyond this period. Monthly 

requisitioning and allocation to various Contractors shall be decided by NPL. 

 

Note: Bids offering quantity lower than the minimum may be rejected.  

 

NPL prefers to have two Contractors per mine. L1 bidder will be given preference for 

allocation of higher quantity. As a prudent practice, NPL may award contract to L1 Bidder for 

70% of monthly quantity/for the tenure of the tender quantity to be ordered/required by NPL 

(limited to quantity of rakes per month offered by the Bidder) and rest 30% to L2 Bidder for 

balance quantity and so on at the L1 prices. The estimated monthly requirement is 

approximately 1.00 Lakh MT, however, it may vary based on the actual allocations from 

NCL/MCL/CCL. The ordered quantity shall be limited to offered quantity by respective 

bidder. Quantity earmarked for a particular Bidder will depend on continued satisfactory 

performance, Contractor will be responsible for facilitating smooth transfer of linkage coal 

from SECL to NCL/MCL/CCL.  

 

However, this is not binding, if in NPL’s opinion this is not in its interest and NPL may decide 

as deemed fit. In case quantities to be handled in a particular month are lower than the 

minimum quantity that is required to be handled as above, NPL may decide not to split the 

quantity for that month. In the event, the bidder is not successful in completing the order to 

the satisfaction of NPL, PO may be short closed and appropriate cost may be recovered from 

the payable/s to the contractor or from Performance Security Amount.  
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Contracts with notional quantities and amount will be issued on L1 & L2 bidders (with L2 

bidders matching L1 prices) within 30 days from the date of bid opening/negotiations, 

whichever is later. Suitable amendment will be issued based on actual allocation. 

 

The quantities to the bidders will be allocated against Security Deposit (SD) equivalent to ex-

colliery price of the allocated quantity through BG/Electronic transfer of funds. The successful 

bidders have to submit the SD within 7 days from the award of allocation by NPL, failing which 

the quantity will be allocated to the other bidder at L1 prices. The CPS amount of Rs 2.00 Cr 

will be adjusted against the SD amount as per clauses no 8.7 and 8.8 of this Bid Document. 

 

While the bidders are bound to accept order up to the offered quantity, NPL at all the time 

can release PO(s) for quantity lower than minimum offered quantity. 
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11.   PRICE & PRICE BASIS & IT'S EFFECTIVENESS: 

11.1 The Bidder shall quote its most competitive prices as per scope of work in 

price bid format for various mine-siding combinations. 

 

11.2 Price would be firm for executing scope of work for the allotment 

till 30th April 2020 for allocation/DO’s/RO’s issued during this period. Work as per 

Scope may get spilled over beyond this period. 
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12.  QUANTITY DETERMINATION 

12.1 Weighment of rakes shall be carried out on In Motion Weigh Bridges (for tare 

and gross) at NPL. Access to the bidder to witness the weightment will be 

provided through CCTV real time footage. Also, the Bidder may physically 

witness weighment of rakes once in 15 days. NPL Fuel sourcing (FS) 

representative will accompany the bidder representative when physical witness 

visit is carried out. Bidder shall intimate NPL FS via e-mail at least two days in 

advance about the date of such visit.  

 

12.2 NPL shall provide copy of calibration certificates if requested by the bidder. 

NPL shall undertake the calibration of In Motion Weigh Bridge (IMWB) in line 

with the schedule/practice as recommended by Legal Metrology. In case of 

highly erratic weighment recorded at IMWB, the case may be jointly discussed 

and based on severity and reoccurrence of such incidences more than 10% of 

rakes received in a lot, NPL shall endeavour for action as appropriate post 

comparing such abnormality with rakes received from other contractors and 

Contractors during that period. Any efforts to influence weighment process/ 

hamper the operation of IMWB through frivolous objections may be considered 

as a default on the part of the Contractor. 

 

12.3 When NPL in-motion weighbridge is not operational for short duration, then 

NPL received weight shall be computed by applying transit loss on the basis of 

average transit loss of previous most recent rakes (minimum 5, maximum 10) 

despatched for NPL from the same loading point of the bidder.   

 

Transit Loss available for min 5 rakes previously dispatched form the same 

loading point 

In case NPL IMWB is not operational and transit loss for the previously 

dispatched rakes to NPL from the same loading point is available for 7 rakes 

is as under: 

Example: 

1st Rake: 2%,2nd Rake: 3%,3rd Rake: 2.5%,4th Rake: 2.8%,5th Rake: 3%,6th Rake: 

3.5%,7th Rake: 3% 

Then the transit loss for the rake for which weighment has not been done at 

NPL IMWB will be computed as: 

Transit Loss = Average of the transit loss of the 7 rakes 

(2+3+2.5+2.8+3+3.5+3)/7= 2.8% 
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12.4 In case there is no previous benchmark available for rakes despatched for NPL 

by the bidder from same loading point and supplies are expected after the in-

motion weighbridge is rectified, then average transit loss of most recent rakes 

(minimum 5 , maximum 10)  received post rectification of NPL in-motion 

weighbridge shall be considered for arriving at NPL received weight for the 

rakes received during the non-availability of in-motion weighbridge. 

 

Transit Loss available for min 5 rakes dispatched form the same loading point 

post rectification of NPL IMWB. 

Transit loss for the rakes for which weighment could not be done due to 

non-functional IMWB and a min of 5 rakes have not been dispatched to NPL 

from the same loading point earlier, Transit Loss will be computed by taking 

into account the transit loss f for minimum 5 rakes supplied from the same 

loading point post rectification of NPL IMWB as under: 

Example: Transit Loss figure is available for 5 rakes post rectification of NPL 

IMWB: 

1st Rake: 2%,2nd Rake: 3%,3rd Rake: 2.5%,4th Rake: 2.8%,5th Rake: 3% 

Then the transit loss for the rake for which weighment has not been done at 

NPL IMWB will be computed as: 

Transit Loss = Average of the transit loss of the 5 rakes (2+3+2.5+2.8+3)/5= 

2.66% 

 

However, after rectification of NPL weigh bridge, no rakes are received from 

same loading point, the following will be adopted for arriving at NPL weigh 

bridge: 

(a) The Transit Loss available for minimum one rake previously dispatched form 

the same loading point will be considered for the rakes whose weighment 

is not done due to non-functional IMWB of NPL 

(b) In case Transit loss is not available for even one rake previously received 

from same loading point, RR weight will be considered for the rakes whose 

weighment is not done due to non-functional IMWB of NPL 

 

12.5 In case there is a case of over speeding of wagons of a rake while passing 

through in-motion weighbridges at NPL, resulting in non-registration of weight 

of entire rakes then NPL received weight would be arrived at by the similar 

methodology as in 12.3 & 12.4 above.   

 

12.6 Any other contingency may be mutually discussed and settled. 

 

12.7 Net adjusted quantity of Coal received at the Plant i.e. quantity worked out by 

NPL after carrying out adjustment due to quality variations with respect to the 

Base Parameters, if any, shall be applicable for the purpose of payment. 
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13.  QUALITY DETERMINATION 

 

A. NPL receipt end coal quality determination:  

 

13.1. NPL will carry out the sampling and analysis of Coal at NPL plant as per the 

provisions of either BIS or ASTM at the option of NPL. Normally, sampling would be done 

through mechanical sampling system. In case of exigencies when sampling could not be 

done through the mechanical sampling system, NPL will carry out the sampling and testing 

process as per the relevant BIS standard, however any such change in sample collection 

and testing process will be communicated to the Contractor in advance. 

 

13.2. NPL's representative will have right to witness sampling and testing of coal for the 

Base Parameters at the loading end. 

 

13.3.  The supplier’s representative will have the option to witness the sample collection, 

preparation, testing of main sample and final packing of the reserve sample through CCTV 

real time footage (following coverage locations). In case of crowding of rakes for 

unloading, possibility of mixing of rakes is perceived, then supplier representative 

accompanied by NPL representative may be permitted to witness unloading at wagon 

tippler or any other location as deemed fit. Apart from this, in no case supplier’s 

representative will in anyway have the liberty to interfere in the quality determination 

process. Any dispute related to sampling, preparation and analysis activity has to be raised 

strictly within 48 hours of the respective activity. Further any dispute related to test 

results may be raised strictly within 5 days of the declaration of the results by NPL. The 

dispute is to be registered / raised through email/ letter to Fuel sourcing group NPL, as 

per prescribed format as in Annexure-X, in case the prescribed format is not adhered 

to the claim for reserve sample testing will not be entertained. The disputes with respect 

to sampling and testing may be entertained only if backed up by logical and justifiable 

reasons. Frivolous/repeated disputes may invite penal action by NPL. 

 

 

 

 

 

 

 

 

 

 

 

 

 

S. No. Locations Under CCTV Coverage  

1.  IMWB 

2.  Wagon tipplers 

3.  TM sample collection area (5th floor) 

4.  Bottle sampler area (4th floor) 

5.  Inside Lift 

6.  Area between crusher house to lab 

7.  Air drying room inside the lab 

8.  Other areas of Lab 
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13.4. Wherever CCTV coverage facility is not available for a particular area/activity, physical 

access to the that process may be provided (NPL representative may accompany the 

Contractor in such cases). However, for testing of reserve sample physical access to 

testing facility will be allowed.   

 

13.5. Supplier acknowledges that NPL have given the opportunity to witness the process of 

sampling and testing through CCTV Realtime footage. Request for testing of reserve 

sample has to be based on justification acceptable to NPL FS & QA. It may be noted that 

NPL receives coal from multiple sources/ suppliers and thus the system has intrinsic 

advantage of cross-validation. 

 

13.6. As this process of sampling and preparation is a continuous round the clock process 

to deal with the multiple consignment workloads, so NPL would carry out the process as 

per the time deemed suitable for the process, hence it is the responsibility of the supplier’s 

representative to be available at all times at CCTV monitor location to witness the same.  

 

13.7. NPL may request Supplier to withdraw representative who is not diligent and/or is 

not cooperative. Frivolous/unreasonable objections to the sampling and testing process at 

NPL will not be entertained. It may be noted that witnessing of testing (if any) carried out 

outside of NPL lab will not be feasible and should be avoided.  

 

13.8. NPL may also consider (at its option) sharing of part of sample (third sample) with the 

Supplier. Third sample is for reference of the Supplier only and results of analysis of third 

sample will not be considered for determining the payments. 

 

13.9. Reserve samples will be preserved in the NPL laboratory under jointly (NPL & PSPCL) 

locked almirah in sealed condition for 30 days (from the date of declaration of results) in 

safe custody of NPL. 

 

13.10. Generally, Quality reports will be generated within 7 days of receipt of the rake 

and same will be communicated to bidder subject to receipt of loading end quality report. 

 

13.11. In spite of having offered/ provided access to sampling, sample preparation and 

testing processes through CCTV Realtime footage to demonstrate transparency, the right 

to raise dispute for testing reserve sample will be given provided the following conditions 

are satisfied: 

 

(i) Requirement as per clause no. 13.3 above. 

AND 

(ii) The results of the samples disputed are beyond the repeatability limits (as per BIS 

1350 or ASTM D7582) with respect to the average results for the balance 

undisputed rakes of the lot. 
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Note: If the results of reserve sample test is within the repeatability limits, then no change 

in original results will be done for payment, otherwise results will be revised and reserve 

sample results will be considered for payments.  

 

13.12. The SOP for testing of reserve sample subject to satisfaction of criteria as per 13.11 

above is as under: 

 

a) The supplier/contractor will be intimated 96 hours prior to the date of analysis to be 

physically present (maximum two person) at the time of reserve sample analysis. 

b) Reserve samples will be taken out from the joint custody of NPL and PSPCL in 

presence of supplier /contractor. 

c) The whole reserve sample quantity will be kept for air drying in the conditioning room 

for 24 hours in NPL premises. The conditioning room will be jointly locked by NPL 

and the supplier/contractor. 

d) Post completion of air drying of the reserve sample, conditioning room will be 

unlocked and the whole air-dried quantity of the sample will be packed to be 

transported from conditioning room to the lab for further analysis. 

e) The supplier/contractor will sign an undertaking as per Annexure XIX as an 

endorsement of having witnessed the entire process of extracting and conditioning of 

sample prior to testing. After signing the undertaking the process of analysis will begin. 

f) The required quantity of the reserve sample will be used for testing and balance 

quantity will be repacked and sealed and will remain property of NPL. This retained 

sample may only be used in case of any inadvertent loss of extracted sample (say 

spillage). The residual sample/balance quantity will be discarded after completion of 

the Reserve Sample testing process. 

g) In case of testing of reserve sample for GCV, bomb calorimeter will be 

calibrated/verified as per BIS/ASTM prior to testing. Post successful verification of 

bomb calorimeter, Reserve Sample will be tested as per applicable standards. 

h) The calibration status of oven, muffle furnace and weighing equipment will be 

demonstrated through valid calibration certificates. 

i) The process of removing reserve sample from joint custody, extracting the quantity 

from sealed packet, conditioning, and final analysis will be captured on CCTV camera. 

If CCTV camera is not functional for any area, video recording of that process will be 

done on mobile.  

j) Based on the testing NPL will share the revised results.  

k) In case the supplier fails to attend the entire process despite 96 hours’ notice, one 

more opportunity may be extended based on acceptable justification for absence. In 

case supplier fails to avail the second opportunity as well then Reserve Sample will not 

be tested, and dispute will be treated as closed and original results will be considered 

for payments. 
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13.13. PSPCL representative present at site may witness the process. Supplier/contractor 

will be eligible for challenging all parameters except Total Moisture and size 

 

13.14. In order to prevent from misuse of the facility by disputing majority of results of 

the lot, NPL will abort this reserve testing process in case if the reserve sample results 

(first two) are within the repeatability limits (as per BIS 1350) from original results. In this 

case original results will be considered for payment purpose.   

 

13.15. Any coal that is received at NPL will not be returned/ permitted to be collected by 

the Bidder unless agreed to in writing by NPL.  

 

13.16. Any misuse of Realtime footage witnessing by bidder or it’s representative will be 

viewed seriously and may result in disqualification / blacklisting of bidder, including denial 

of this access for balance period of supply. Presence / interference of any extra 

representative will be viewed as unnecessary and violation of the privilege. Repeated 

violation may lead to cancellation of gate pass and banning of entry in the premises. 
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14.  COMPUTATION METHODOLOGY FOR SERVICE CHARGE 

PAYABLE & VARIOUS RECOVERIES /QUANTITY ADJUSTMENTS 

 

14.1. The service charge shall be adjusted based on the following: 

 

14.1.1Penalty/Bonus on account of GCV variation:  
 

Batch of rakes received at NPL in a Calendar Month. 

  

The adjustment for quality/GCV adjusted payable service charge shall be as under. Variation 

is computed as difference between monthly weighted average GCV-ARB determined at the 

plant and by CIMFR (final results, including that of Referee) for the Batch: 

 

GCV-ARB Plant vs CIMFR Formula applicable 

Bonus Capped at Rs 50/ton for 300 Kcal/kg gain, on pro-rata basis   

Penalty 

Rs 50 per 300 Kcal/kg variation for first slab of 300 kcal//kg, 

thereafter Rs 300 per 300Kcal/kg, both on a pro-rata basis, 

on income tax slab basis, subject to a maximum of 25% of 

the surface transportation charges. 

 

CIMFR GCV ARB will be deduced from CIMFR reports as follows: 

 

GCV ARB = CIMFR GCV x (100 – TM) / (100 – M) 

 

Where, CIMFR GCV = GCV declared by CIMFR 

  TM = Total Moisture % declared by CIMFR 

  M = Moisture % (on 60% RH & 40degC) declared by CIMFR 

 

For GCV consideration, scenario mentioned in table below shall be applicable for 

comparing received GCV-ARB at NPL with GCV-ARB deduced from CIMFR 

results. 

 

The coal will be despatched generally as per the sequence of DO lifting. 

Composition of quantity in a rake against a DO will be indicated by the contractor 

for establishing relationship between input & output quality. 
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Scenario-1 

When CIMFR has 

sampled and tested the 

entire qty lifted by road 

corresponding to the 

DO qty 

Scenario-2 

When CIMFR has sampled 

and tested the qty equivalent 

to => 50% of the lifted qty by 

road corresponding to the 

DO qty 

Scenario-3 

When CIMFR has sampled and 

tested the qty equivalent to 

<50% of the lifted qty by road 

corresponding to the DO qty or 

in case of non-sampling by 

CIMFR 

Procedure 

GCV, TM, M as 

reported by CIMFR shall 

be considered for the 

particular DO. 

Procedure 

GCV, TM, M reported by 

CIMFR as above (for qty => 

50%) shall be considered for 

the particular DO. 

Procedure 

In the event no sample is 

collected on any day or CIMFR 

has sampled and tested the qty 

equivalent to <50% of the lifted 

qty corresponding to the DO 

qty , the weighted average of 

the most recent results available 

of any preceding month against 

respective source & grade shall 

be adopted. 

 

In case results of the preceding 

months are not available, then 

GCV ARB will be computed as 

90% of the midpoint of the 

range of declared GCV grade. 

 

Eg. For declared grade of G-11 

coal, GCV (ARB) will be 

computed as follows: 

 

GCV (ARB) = 

= 90% x ((4001+4300)/2) 

= 0.9 x 4150 

       = 3735 Kcal / kg 

 

 

Note: 

1. In case coal in a particular rake is sourced from multiple mines, TM & GCV(ARB) shall 

be computed on proportionate weighted average basis. 

2. Penalties due to variation of GCV to be capped at 25% of Service Charge, excluding 

GST amount.  
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14.1.2 Penalty on account of Under-loading and over-loading: 

 

Contractor has to ensure that the all empty wagons shall be uniformly loaded up to its 

permissible carrying capacity. Idle freight on account of under loading above 60 MT (per Rake) 

shall be shared at the ratio 30:70 between NPL and Contractor respectively, i.e. till 60 MT 

under-loading /rake (on rake to rake basis) no penalty shall be applicable on Contractor. 

Actual Penal charges on account of overloading shall be shared at the ratio 50:50 between 

NPL and Contractor respectively. Computation of penal charges will be done on rake to rake 

basis . 

 

Illustration: 

 
 

 

14.1.3 Penalty on Lapsed Quantity of Coal: 

 

If the contractor fails to lift the entire Release Order/Delivery Order quantity within the 

stipulated time limit, then: 

 

Penalty for Lapsed Quantity = 15% of the Notified Price inclusive of all taxes and duties of 

NCL/MCL/CCL declared grade of Coal shall be applicable for the quantity Lapsed. 

 

However, on presentation of a certificate from appropriate authority by the contractor from 

NCL/MCL/CCL to the effect that NCL/MCL/CCL have not offered / supplied that quantity 

(i.e. short lifted qty.) of coal to the contractor, no recovery may be made from the bills of the 

contractor. In such a case, contractor to try and get assurance from NCL/MCL/CCL for 

making good the lapsed quantity in subsequent months. 

In following case this penalty shall not be applicable: 

a. Delay from NPL side in issuing Service Order and authorization to Contractor to 

lift quantity on NPL behalf. 

b. Operational Restrictions at NPL plant end. 

c. Lower lifting due to non-availability of rakes. In this case, sufficient indents must be 

placed by contractor and rigorous efforts/Co-ordination with railway to be made 

for early placement of rakes.  

Rake No NPL Qty (MT) Under loading (MT) Over loading (Rs.) Penalty due to Under Loading
Penalty due to Over 

Loading

1 3,755.70 300 6,50,000.00 (300-60)*Nominal Railway Freight(2400)*70% 650000*50%

2 3,646.20 320 17,50,000.00 (320-60)*Nominal Railway Freight(2400)*70% 1750000*50%

3 3,727.40 310 8,80,000.00 (310-60)*Nominal Railway Freight(2400)*70% 880000*50%

4 3,650.01 300 13,00,000.00 (300-60)*Nominal Railway Freight(2400)*70% 1300000*50%

5 3,777.20 380 8,00,000.00 (380-60)*Nominal Railway Freight(2400)*70% 800000*50%
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d. Force Majeure situation in coal mines (as per clause no. 6 of Annexure IX). 

e. Non-availability of mining pass/permit or any other statutory permission required 

by Coal Company/Railways. 

f. Law & Order problems at mine end / loading area. 

g. Infrastructure constraint at the mine end in lifting & transporting coal. 

h. Reasons beyond control of contractor. The genuineness of the case will be decided 

by NPL. 

 

14.1.4 Liquidated Damages (LD) on account of less/delayed Dispatch of Coal 
against the Coal quantity lifted from collieries as per DO:  

 

The firm should place the indent for rakes not later than 48 hrs after lifting of quantity 

equivalent to one rake (~ 4000 MT). Indents may also be placed in advance, if feasible. 

 

Time Period for 

dispatches 

Penalty 

a. Zero Date Indent placement date or lifting of corresponding quantity of 

coal, whichever is later 

b. First 2 weeks Nil penalty 

c. > 2 and <= 4 weeks 

from Zero date. 

1% of basic (notified) price of coal per week delay (on pro rata 

basis). 

d. > 4 weeks from Zero 

date. 

2% of base price of coal per week delay (on pro rata basis) 

capped at 15% of basic (notified) price of coal. 
*This clause is not applicable in the case dispatches are regulated (delayed despatch) by NPL. 

 

Above LD shall be computed with nominal rake quantity of 4000 MT/rake. 

 

No LD for delayed dispatch shall be applicable for retaining part rake quantity. 

 

14.1.5 Penalty on ROM Shortfall Quantity: 

 

Penalty for the shortfall quantity for entire quantity of the DO/DOs, shall be applicable as per 

following table:  

 

Shortfall Quantity = Lifted quantity (X) less Payable Quantity (as per S No. 14.2) at NPL (Y). 

  

If X-Y is positive, then a penalty shall be applicable as follows: 

 

Shortfall Qty 

(%age) 

Penalty on ROM Coal 

(Like in income tax slabs) 
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0 to <= 2.0% Pit Head Coal Cost (as charged by coal company Inclusive of tax 

and duties) 

>2.0% 2 x Pit Head Coal Cost (as charged by coal company Inclusive of 

tax and duties) 

 

 

This penalty shall not come under capping and recoverable at actual. 

 

It is to be noted that above penalties are defined to protect interest of NPL and 

Contractor in case of any genuine differences in sampling and measurements. In 

case of any malpractices like diversion of coal, mixing of rejects/inferior coal, NPL 

shall take stringent actions including forfeiture of CPS and Security Deposit 

available with NPL. The Contractor may also be blacklisted if suspected to be 

involved in practices such as Mixing of Dolachar/Rejects/Inferior grade coal or 

Pilferage or Diversion of RoM Coal lifted on behalf of NPL. 

 

14.1.6 Penalty due to excessive oversized coal: Demurrage imposed at loading 

end and at unloading end (paid by NPL) shall be 100% borne by the transporter. 

However, demurrage imposed at unloading end due to congestion that is not 

attributable to Contractor shall be borne by NPL.  

 

Note:  

1. Incidences of repetitive Demurrage attributable to Contractor at NPSB may lead 

to curtailment of quantity and/or termination of Contract. 

2. Loading end demurrage will not come under the capping described in clause 14.1.8 

and will be borne by the contractor at actuals. 

 

14.1.7 Penalty due to Foreign Material: Foreign Material like plastic Tarpaulin, Sand, 

stones, Bajri, tramp iron pieces, concrete blocks etc. are not to be loaded into the wagons 

failing which the service charges proportionate to the quantity of foreign material shall be 

deducted from the Contractor’s dues. The quantum of foreign material shall be deducted 

from NPL received quantity. The assessment of quantum of foreign materials shall be jointly 

done by NPL Fuel Sourcing & NPL CHP team and Contractor’s authorised representative (if 

present) by visual inspection as measurement is not feasible.  

 

 

14.1.8 Chronology of penalty and adjustment application to arrive at net 

payable: 

(a) The gross service charge for the batch (received at NPL in a Month) shall be arrived 

at by multiplying the payable quantity with GCV variation adjusted service charge / 

Recovery as per 14.1.1.  
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(b) From the gross service charge computed as above the penalties as per clauses 

14.1.2 to 14.1.7 shall be calculated & recovered.  

 

(c) Normally all the penalties shall be first recovered from the gross payable against 

a monthly invoice and thereafter shall be recovered from the CPS amount. Over 

all Penalties /Recoveries (excluding 14.1.5), if any from contractor, shall be capped 

at 30% of service charge, exclusive of GST.  

 

(d) In case of invoking / recovering of penalty from CPS amount the contractor would 

be required to top up the CPS amount within one week of intimation by NPL, in 

case the same is not replenished in one week of time failing which NPL at it’s own 

discretion may resort to action as appropriate including termination of contract 

 

Special precautions/Dos/Don’ts: 

 

1. Any intentional addition of water/moisture, if detected by NPL after coal lifted from 

mines, shall be treated as material breach of the requirements and an event of default.   

2. Any swapping of coal (i.e. replacing good quality coal with bad quality coal) or retention 

of any coal that is lifted on behalf of NPL shall be treated as material breach of the 

requirements and an event of default. This also will be considered as pilferage of coal. 

In such a case, cap on penalties will not be applicable also NPL may take stringent 

actions including forfeiture of CPS and Security Deposit available with NPL. 

3. Coal lifted on behalf of NPL has to be loaded into the rake as soon as possible. In case 

the same is required to be stored at some place other than loading siding/platform, it 

shall be done with prior written consent of NPL. Adequate preventive measures 

against deterioration, pilferage (that can result in financial loss to NPL) should be taken 

by the Contractor (like covering with tarpaulin, providing 24*7 security, marking 

surface with lime stone or any other suitable measures including but not limited to the 

ones suggested by NPL). The cost of making such arrangements would be borne by 

the Contractor. 

4. Record of dispatch of truck from mines and receipt of the coal at siding/any other 

locations should be maintained by the bidder. The same shall be monitored by NPL. 

5. Suitable patrolling of vehicles shall be engaged for en-route patrolling from the lifting 

point of coal to loading into rakes. Contractor has to ensure the movement of the 

vehicle from lifting to loading without any stoppage.  

6. Any damages to railway siding/wagons during loading has to be borne by the bidder.  

 

14.2. Reconciliation of Coal Quantity 

 

Quantity will be reconciled as under: 
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Description Symbol Quantity 

Lifted Quantity W Quantity as per 

NCL/MCL/CCL invoice 

NPL Received quantity/ Payable quantity W1 NPL IMWB Gross Weight –  

NPL IMWB Tare Weight 

Shortfall Quantity / Balance quantity W2 W2 = W – W1 

 

Remarks:  

1. Penalty for ROM Coal Shortfall quantity will be levied as per S No. 14.1.5 mentioned 

above 

2. The reconciliation will be done on monthly basis 
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15.  BILLING AND PAYMENT TERMS 

 

The Contractor shall submit the bills in triplicate on completion of delivery of all rakes in 

calendar month at NPL and payment shall be released based on the methodology as under:  

 

15.1. The Contractor shall raise invoice for the batch i.e. all the rakes received at NPL in a 

calendar month in triplicate, based on accepted grade. 

  

15.2. The bills are to be submitted along with the following supporting documents (as 

applicable), included but not limited to: - 

i. Copies of corresponding RRs. 

ii. Statement showing RR No. Invoice No., Wagon No. and the net weight. 

iii. Copy of weighment certification by NPL. 

iv. Copy of Quality reports of loading end (CIMFR), if applicable.  

v. Copy of NPL receipt end coal quality reports. 

vi. Certified working for deriving payable quantity. 

vii. Co-relation for the quantity of ROM Coal lifted and loaded on to rake for quality 

comparison. 

viii. Original challan copies of truck engaged in coal evacuation from mines 

 

15.3. The eligible payments shall be released after various recoveries/adjustment as per the 

following procedure: 

Payment Terms 

 With CIMFR 

sampling  

Without CIMFR 

sampling 

On receipt of batch received 

Weight at NPL including 

Invoice 

90% of eligible payment 

within 30 days  

90% of eligible payment 

within 30 days 

On Receipt of quality results 

of NPL and CIMFR (if 

applicable) 

 

 

 

 

 

 

 

 

 

 

 Balance 10% on receipt of 

CIMFR results or 6 months 

from completion of batch, 

whichever is earlier, (but not 

earlier than 30 days from 

completion of the batch). 

This shall be considered 

provided contractor has laid 

down all the efforts for issue 

of credit notes to the 

satisfaction of NPL, else 

balance payment of 10% shall 

10% within 30 days of 

receipt of all documents 
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be released after completion 

of 12 months 

 

(a) NPL shall release the payment against invoice through EFT (Electronic Fund Transfer) 

up to 90% of eligible amount for all the rakes in a batch as admissible, within thirty 

(30) calendar days from the date of receipt of such undisputed invoices 

(complete in all respects) at the NPL’s designated office(s) located at the Power 

Plant. In case of any delay of dispatch not attributable to contractor (as per NPL 

assessment), 75% of the payment shall be released within 60 days. 

 

(b) Balance 10% on receipt of CIMFR results or 6 months from completion of batch, 

whichever is earlier. In case referee results delayed beyond six-month, balance 

payment shall be released against availability of sufficient amount in CPS. 

 

 

15.4. Tax at source shall be deducted, as per the relevant rules of Income Tax Act, 1961 or 

applicable Act, from all payments on account of services provided by Contractor. NPL 

shall issue valid certificates for the tax deducted at source as applicable. 

 

1Invoices/bills in triplicate with supporting documents shall be addressed/submitted to 

following address: 

 

 

To, 

GM & Head-Fuel Sourcing & Management, 

Nabha Power Limited, 

Near Village Nalash,  

PO. Box. 28, Rajpura -140401,  

Punjab, India.  
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VOLUME III SCOPE OF WORK 

16. GUARANTEED (BASE) PARAMETERS 

SL NO Parameter Value/Description 

01 Size of coal As invoiced to NPL 

02 Allowable weighted average TM.  
ROM TM% as per CIMFR results 

shall be allowed.  

03 
Allowable weighted average 

fines below 2.0 mm in coal. 

25% of TM adjusted NPL receipt 

weight  
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17.  SCOPE OF WORK 

Detailed activities to be performed by the contractor are as under: 

 

17.1 Allocation of coal:  

a) Contractor to track and update NPL for any coal offered by NCL/MCL/CCL in RCR mode 

and assist in documentation like submission of requisition letter, getting the allocation 

letter issued, tracking ROM coal payments etc. Contractor has to be vigilant and proactive 

for getting allocation of coal in terms of communication & follow ups with the 

NCL/MCL/CCL with sufficient documentation, to NPL’s satisfaction.  

b) In addition to the sources from where NCL/MCL/CCL offers coal, contractor shall 

coordinate with coal company to arrange coal from other preferred sources to NPL. 

c) NPL shall process the payment through RTGS to NCL/MCL/CCL s account based on the 

estimated ex-colliery cost of ROM Coal of that grade. Contractor to assist NPL in 

resolving the issue related to price, receipt of payment to NCL/MCL/CCL account etc. 

Contractor to ensure the issuance of Delivery order/Release order and ensure the 

availability of same.     

d) Contractor to undertake the due diligence of the coal quality available for lifting from the 

sources allocated by NCL/MCL/CCL, to ensure that only good quality coal is secured and 

lifted for NPL. 

 

17.2 Transportation:   

 

a) Post issuance of Delivery order/release order, contractor shall take delivery of ROM 

Coal of appropriate quality and size of coal on behalf of NPL and assure rate of lifting 

is as per NPL’s requirement to ensure complete lifting within the delivery period. 

b) Lifting under DO shall start within 7 days of issue of DO.  

c) Contractor to arrange at it’s own cost all the equipment required including but not 

limited to trucks/tippers/coal unloading equipment for lifting of coal from designated 

stock as indicated and directed by NCL/MCL/CCL, and for transportation of coal from 

NCL/MCL/CCL to railway loading siding/stacking area and from stacking area to 

railway siding as the case may be. The Contractor shall also be responsible for all 

equipment and arrangements required at Railway siding for loading of coal into rakes. 

d) Contractor on behalf of NPL shall validate/sign the weighment sheet as well as daily 

LR summary statement issued by NCL/MCL/CCL. Contractor shall collect the delivery 

challan and send on daily basis by electronic means and submit the same in original for 

the week’s lifting at appropriate office of NPL. 

e) Contactor shall ensure that details of NCL/MCL/CCL Invoice (tipper wise/day wise as 

per the prevalent practice) lifted against the release order is sent in MS Excel format 

and received by NPL on the next working day. The summary should be reconciled 

prior to sending to NPL on daily basis. In case of any mismatch between the actual 

lifting and invoicing or in any other issues, contractor has to ensure the correction of 
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the same so that filling of return/any other statutory compliance can be ensured in a 

timely manner.   

f) In general, all documentations related to transportation and incidental activities in the 

scope shall be primarily carried out by the Contractor. NPL shall support as 

appropriate. 

g) The Contractor will co-operate with NPL team who will periodically inspect condition 

of the stockpile and limestone marking and take photographs as required. The 

contractor will co-operate with NPL for investigation of coal stock and testing of coal, 

in custody of Contractor.   

h) NPL reserves the right to depute its representative on 24*7 basis for monitoring 

activities at storage location related to its coal and Contractor shall whole heartedly 

cooperate including maintain records, photographic/video evidence as required. 

i) Contractor will ensure that coal lifted under the contract from NCL/MCL/CCL by 

road mode from mines for transportation to loading Railway siding and stacking of the 

same at storage area/Railway siding is done without any mixing with any foreign 

material / impurities so as to maintain the quality of lifted coal.  Transporter shall 

ensure that coal drawn under the contract from NCL/MCL/CCL is not mixed with 

any other extraneous material including mill or mine rejects/sponge iron reject. Mixing 

of any foreign material / impurities/ mill or mine rejects/sponge iron reject etc. with 

coal lifted under this contract shall be considered as serious breach of this Contract. 

The coal drawn for NPL shall be handled and kept separately from the time of drawing 

from mine till dispatch from railway siding. Transporter shall not indulge in any acts 

that result in deterioration in coal quality.  

j) NPL shall consider the above as breach of contract and shall have right to 

invoke Security Deposit / CPS, impose stiff penalties followed by legal 

action, including termination of contract. 

 

17.3 Indenting, Loading into Rakes:  

 

a) Contractor shall assist NPL in submitting the Railway Programme as per the lifting 

pattern and on submission of the same, contractor shall coordinate with 

RAILWAYS/appropriate authority for sanction of Railway program from office of 

Executive Director Railway Movement, Kolkata. 

b) Contractor shall submit adequate number of indents as per sanctioned programme for 

placement of empty rakes within the validity period for complete materialization of 

coal without lapsing of any quantity or sanctioned programme. 

c) Contractor shall load into the wagons on train load basis and take care the incidents 

of overloading and under loading to minimize the extra freight charges. To the extent 

possible, contractor shall try and get NHL/N-BOX rakes which are in good condition.  

d) Contractor has to ensure that complete inspection of all the wagons is carried out for 

any residual material including any foreign material of previous consignment 

transported and all the wagons are cleaned prior to loading NPL’s consignment. 
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e) The Contractor shall ensure that damaged Wagons/ sick wagons with large gaps/cracks 

are not loaded with coal as loading such wagons may cause significant quantum of en-

route spillage over long distance transportation. Contractor should take all efforts to 

minimize the transit loss and such wagons should immediately be brought to the notice 

of Rail authorities prior to loading of Coal. Contractor has to get such wagons declared 

as sick wagons. 

f) Contractor shall co-ordinate regularly with Railways to monitor the working 

conditions of weighbridges to ensure that loading of rakes is done within the time 

specified by Railways. Any demurrage, penalties and extra charges on account of 

exceeding Railway free time will be to the contractor’s account. 

g) Contractor shall collect the RRs from Railway authorities and hand over of the same 

to NPL representative and email the readable scanned copy immediately so that the 

scanned copy is available with NPL before the rake reaches NPL. 

h) Contractor will be responsible to comply with all the formalities, modalities & legal 

requirements of NCL/MCL/CCL, Railways, state government and all applicable laws of 

the land and shall indemnify NPL against any default of the Contractor in this regard, 

whatsoever.   

i) Cost of indents shall be paid by Contractor. 

j) Post issuance of DO/RO, in case of excessive pendency of indents at a particular 

Railway siding or unforeseen circumstances preventing dispatch from a particular 

Railway siding, NPL may permit change of the particular Railway siding, to ensure 

smooth transportation of coal. However, in such cases the rate shall not exceed the 

L1 rate of the new mine siding combination.   

 

17.4 Monitoring of Rakes:  

 

a) The contractor shall take measures to avoid the diversion/holdups of the rakes en-

route to NPL. 

b) Contractor shall track the movement and keep a record of each rake till placement at 

designated delivery point. Contractor may provide escorts to monitor the movement 

of rakes in its own interest and at its own cost. 

c)   Contractor shall keep track of sick wagons and maintain a record, these sick wagons 

after repair will be mobilised with subsequent rakes. Contractor shall assist NPL in 

retrieving loaded isolated sick wagons after repair. Loss to NPL due to sick wagon(s) 

has to be borne by contractor. 

d) Contractor to ensure proper loading of rake on train load basis and monitoring the 

transportation of rakes up to NPL siding so as to minimize the losses including but not 

limited to transit loss. 

e) Contractor shall assist NPL in reconciliation between NCL/MCL/CCL and NPL for the 

advance paid by NPL and coal value billed by NCL/MCL/CCL related to the supplies 

under the contract. 
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Note: Contractor needs to provide loading point calibration certificate of 

weighbridge. 

 

17.5 Set-up of NPL in respective subsidiary for coordination: NPL shall maintain 

set-up / establishment for coordination with Govt. authorities to support / assist 

transporter. 

 

17.6 Sampling & Testing by CIMFR at NCL/MCL/CCL Loading point: It is to be 

noted that NPL will enter into tripartite agreement with CIMFR and NCL/MCL/CCL. If 

permitted as per the extant policies, Contractor to participate in the process on behalf of 

NPL and supervise the activities at all times to ensure that the same are carried out as 

required.  

 

NPL shall arrange for authorization of the contractor’s representatives on behalf of NPL. 

Contractor shall be responsible for proper sampling of the coal lifted against the delivery 

orders at their respective sampling points. Post sampling contractor’s representatives to 

ensure application of seal on bags and safe storage of the same. contractor representatives 

to ensure safe and secured shifting of the sealed bags from sampling point’s local storage 

room to common storage facility.  

 

All the contractor representatives shall maintain proper record of the trucks being used 

for dispatching coal under the respective delivery order along with the daily lifting report. 

 

At the end of the day all the contractor representatives shall share the tag numbers 

encrypted on the sealed bags containing the samples collected during the day with the NPL 

representative at site. NPL representative shall assist in coordination amongst all 

contractor representatives.   

a. Ensure that the truck selection for sample collection is as per FSA/other applicable 

procedure. 

b. Ensure duration of sample collection in a day as per latest applicable document (06:00 

to 18:00 or 24HRS as applicable from time to time) 

c. Collection of samples as per applicable provision of the FSA 

d. Ensure representative sampling.  

e. Ensure application of seal on each bag immediately after collection of sample and 

storage of the same at local storage room 

f. Ensure safe and secured shifting of sample bags to permanent storage room. 

g. Ensure accuracy of CIMFR field staff’s records with respect to DO no, date, tag no., 

truck no. etc. 

h. Coordination with respective contractor operator’s representative for proper 

movement of trucks and ensure support from truck drivers for proper placement of 

truck and cooperation in sample collection. 

i. Keep a watch over the safety of sampling staff. 
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j. In case of any inordinate delay in getting regular/Referee results from CIMFR in any 

coalfield, payment milestones may suitably be amended by NPL based on genuine 

grounds. 

k. Based on various developments which may happen from time to time as would be 

notified by NCL/MCL/CCL with regard to sampling and testing modalities for ROM 

coal from NCL/MCL/CCL, contractor has to cooperate for adherence to the same as 

appropriate. 

l. It may be noted that CIMFR methodology may undergo changes from time to time and 

same are expected to be complied with. In case of any change having material impact 

on service charge, issue shall be discussed and settled mutually. 

 

17.7 Sample Preparation, preservation, transportation, testing: Contractor to 

monitor sample preparation activities at all times based on the authorisation from 

NCL/MCL/CCL /CIMFR (on request of NPL) and share the details with NPL. Also, 

contractor to ensure that samples are packed, preserved and transported in safe condition, 

so as to prevent any pilferage and tampering. 

 

a. NPL shall authorize contractor as appropriate from time to time for its 

participation in the aforesaid activities. Contractor to inform NPL in case of any 

deviation to the procedures and standards so that appropriate corrective actions 

may be initiated. Contractor to monitor the health of sampling, preparation and 

testing equipment in the field and in case of any problem, take up the same with 

NCL/MCL/CCL /CIMFR for necessary corrective action. NPL shall support as 

required.  

b. One composite sample shall be prepared for all the sampled bags collected from 

various sampling points for all the DOs/contractor of NPL in a day in a 

mine/colliery. All the gross sample bags of a mine shall be mixed together and 

finally by reduction one composite sample shall be prepared for NPL in a day. 

c. Contractor shall witness for proper sealing of referee sample and it’s movement 

till it is kept under lock & key at safe custody of CIMFR. 

d. Before commencement of the preparation, contractor shall check for all the bags 

for intactness of seal and matching of Seal number with record available for the 

date of sampling. By physical inspection ensure that no tampering has been done 

with any of the bag. 

e. Contractor to pay utmost attention in the process of sample quantity reduction 

during different stages till packing of final packet as this is the most venerable stage 

for adulteration. 

f. Ensure that the preparation is done as per applicable procedure as mentioned in 

FSA. 

g. Contractor to follow up with CIMFR for movement of samples as required 

(including referee samples) and declaration of results as per the timelines. Specific 

attention has to be paid for timely testing and declaration of results for Total 

Moisture. 
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h. Contractor to follow-up with NCL/MCL/CCL for expeditious issuance of credit 

notes based on claims lodged by NPL and also extend full support to NPL for 

reconciliation with NCL/MCL/CCL for adjustment of credit amount with further 

advance payment to NCL/MCL/CCL. 

 

i. In case of samples disputed by NCL/MCL/CCL, contractor shall follow-up for early 

movement of documents and samples, so that results of referee testing are 

available in shortest possible time. Similarly, in case of dispute for referee sample 

to be raised by NPL, contractor to assist NPL in raising and submitting the claims 

and subsequent activities. 

 

j. Contractor shall be responsible for monitoring the weighment of rakes at/near 

loading siding and shall ensure accuracy of the weighment. 

k. In case, any law/rules imposed by concerned authority for covering of wagons with 

tarpaulin etc., the contractor will do so at its own cost and no additional charges 

will be payable against the same. The same needs to be removed well before the 

rake enters NPL plant premises to prevent demurrage. Failing which, the 

consequential Railways demurrage for delay in rake unloading shall be recovered 

from contractor’s invoices. 

l. While rakes are in transit, the contractor shall keep on updating NPL on 

movement of rake from the loading siding till the rake reaches the destination i.e. 

NPL siding and further as the rake reaches NPL plant siding, the contractor shall 

assist in identification of rake with nomenclature along with wagons as per copy of 

RR. Any missing wagon to be reported to NPL and contractor shall endeavor to 

keep close track and coordinate with Railways to deliver the missing wagon to 

NPL at the earliest. 

 

17.8 A manager level person from Contractor has to be posted in colliery/siding to 

coordinate entire activity, NPL team member may also accompany him. 

 

17.9 Contractor shall assist NPL for carrying our periodical joint reconciliations of coal bills 

received for the advance paid to NCL/MCL/CCL in timely manner. Contractor to assist 

NPL in getting credit from NCL/MCL/CCL for actual declared grade by CIMFR if the same 

is of lower quality than the declared grade.  

 

17.10 Contractor shall also assist NPL for getting credit from NCL/MCL/CCL in case the 

monthly weighted average surface moisture of coal exceeds the thresholds mentioned in 

FSA. Contractor shall assist NPL in coordinating with Railways for carrying out 

reconciliation of actual freight debited for each rake.  

 

17.11 In case of any dispute with NCL/MCL/CCL /RAILWAYS/CIL subsidiary regarding 

payment, claim, commercial issues etc., Contractor shall assist NPL in taking up and 

resolving this matter with concerned department.  
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17.12 It shall be the responsibility of the contractor to ensure safe transportation and custody 

of coal lifted from colliery till delivery at designated point.  

 

17.13 Contractor has to provide sufficient manpower strength, for monitoring Coal Quality 

& Dispatches from Mines to Sidings in trucks. The persons deputed shall be in contact 

with & shall take instructions/ guidance from NPL team. 

 

17.14 Contractor has to depute a team of at least 3 members at truck loading point to ensure 

lifting of good quality and size of coal. Contractor also has to ensure third party sampling 

by CIMFR for entire quantity. 

 

17.15 If required, contractor has to arrange vehicle to facilitate CIMFR representatives to 

carryout Sampling. This shall be in addition to vehicle provided by NPL.  

 

17.16 Contractor has to ensure complete coverage for Sampling & Preparation done by 

CIMFR on behalf of NPL on best effort basis. 

 

17.17 In case CIMFR declares Grade lower (lower quality) than NCL/MCL/CCL ’s declared 

grade, Contractor has to assist NPL at all stages from filing claim, till the credit note is 

issued to NPL. 

 

17.18 In case CIMFR declared quality results are challenged by NPL/ NCL/MCL/CCL, 

contractor has to assist NPL at all stages of referee process, till the credit/debit note is 

issued to NPL. 

 

17.19 In other incidental activities to complete the scope of work as per this work order, the 

same has to be done by the contractor without any additional service charge. 

 

17.20 Transshipment of coal to locations other than the locations that are accepted in the bid 

document is not permitted and shall be treated as a material breach of contract.  

 

17.21 Any other activity not envisaged or which comes up during the tenure of the contract 

which is required to be discharged in fulfilment of obligation as above is deemed to be 

included in the scope of the contractor unless the same has substantial/material cost 

implication. In case of any new activity having material cost implication, NPL and 

contractor shall discuss and settle in good faith.  

 

Note: Payment to NCL/MCL/CCL for coal value and payment to railways for 

Railway freight shall be directly paid by NPL to NCL/MCL/CCL & Railway 

respectively. 
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18. Taxes & Duties 

  

18.1 Prices indicated in the BOQ as per Annexure-IV are inclusive of all costs towards 

tools, tackles, materials, machinery, consumables, as well as sufficient no of skilled / 

semiskilled / unskilled manpower, which shall be required for ensuring smooth 

execution of the work. 

18.2 The Unit Rates indicated in the BOQ of Annexure-IV is inclusive of all taxes, duties, 

levies and statutory requirements as applicable as per State Laws, except the Goods 

and Services Tax (GST). GST shall be paid extra as applicable as per the prevailing 

rates directly by NPL. 

18.3 Taxes, duties and any financial levies on any account which were applicable at the time 

of bidding but inadvertently omitted by the contractor are deemed to have been 

included in the unit rates. Any new tax or duty which were not applicable and is 

imposed by Government post this issue of PO, the same shall be admissible for 

payment. Similarly any taxes and duties which are modified by Government, bidder to 

pass on the consequential benefit to NPL through reduction from the quoted price. In 

case of withdrawal of existing tax/duties/cess by the statutory bodies, the same shall 

not be paid by NPL from the date of implication. 

18.4 Any revision / introduction of new taxes, duties, levies by the statutory bodies within 

the contract period shall be paid by NPL extra as applicable. However, in case 

withdrawn of existing tax and/or duties by the statutory bodies, same shall not be paid 

by NPL from the date of implication. 

18.5 Increase in cost for any spill over of the rake beyond dispatch schedule (if not deferred 

by NPL) and consequential variation in cost to Contractor (taxes & duties, Railway 

freight, any statutory levies including compliance to the law of land and changes there 

to) is to contractor’s account 

18.6 Income Tax payable shall be to the account of Contractor. Tax at source shall be 

deducted, as per the relevant rules of Income Tax Act, 1961 or applicable Act, from 

all payments on account of services provided by Contractor. NPL shall issue valid 

certificates for the tax deducted at source. 
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VOLUME IV ANNEXURES AND FORMS 

ANNEXURE I: COVERING LETTER 

(To be on the Letter Head of the Bidding Company) 

 

Date: _____________________ 

From: _____________________ 

_____________________ 

Tel. #: _____________________ 

Fax #: _____________________ 

E-mail address: 

To 

Mr. Afroz Ali 

GM & Head – Fuel Sourcing & Management 

Nabha Power Limited 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277251 Extn: 244 

 

Dear Sir, 

Sub:  Bid for Transportation of ROM Coal from mine to NPL Plant through Road 

cum Rail (RCR) Mode from NCL/MCL/CCL  including all incidental expenses 

 

1. Being duly authorized to present and act on behalf of M/s …………………. (Insert name of 

Bidder) (hereinafter called the “Bidder”) and having read and examined in detail the Bid 

Document, the undersigned hereby submit our Bid with duly signed formats, as stipulated in 

the bid document, for your consideration.  

2. It is confirmed that our proposal is consistent with all the requirements of response as stated 

in the Bid Document. The copy of revised Bid Document duly signed on each page is enclosed 

herewith. 

3. The information submitted in our Bid is complete, is strictly as per the requirements stipulated 

in the Bid Document and is correct to the best of our knowledge and understanding. We 

would be solely responsible for any errors or omissions in our Bid.  

4. Further, we also confirm that we have no history of abandoning projects/Contracts/Work 

Orders. We also confirm that we have not lapsed coal of any customer.  

5. We confirm that we have studied the provisions of relevant Indian laws and regulations 

required to enable us to carry out our functions as per Clause 17.0 Vol. III Scope of Work 

and to prepare this Bid. Further, we confirm that we have carried out our own due-diligence 

and assessment of Scope of Work, feasibility of road transportation from mine to railway 

siding and rail transportation from the railway sidings to the power plant as appropriate for 

the process and we do not foresee any significant problem in order to comply with the 

requirements. 

6. We hereby confirm that we shall abide unreservedly with NPL’s decision in the qualification 
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process for selection of Qualified Bidder and further warrant that under no circumstances we 

shall challenge either NPL’s decision or its right to make such decision at any time in the 

future. 

7. We agree to furnish any additional information and documents as required by NPL to establish 

representations made by us in this Bid at all times. We also confirm that Nabha Power Limited 

reserves the right to contact our bank and Parties/Customers/project references and verify 

the information and documents submitted for the purpose of qualification. 

8. The Bid shall remain valid as per validity table in clause 9 of Vol.-I for acceptance by NPL.  

9. We confirm that the Bid is unconditional and non-suggestive and that we have not taken any 

deviation to provisions of Bid Documents. We further confirm that we have no unresolved 

disputes with NPL.  

10. We confirm that our quoted prices are based on the provisions of the Bid Documents.  

11. We confirm that our rates are firm for handling of the quantum of coal indicated for the scope 

of work. 

12. We confirm that we shall handle entire quantity as offered in the Price Bid, in case the same 

is awarded. 

13. We confirm that our Bid includes all taxes. We further confirm that we shall be complying 

with applicable rules and regulations as required for fulfilling our obligations under this Bid 

Document. 

14. We confirm that we meet/ will continue to meet all extant laws, rules, regulations, guidelines 

in force including those that deal with the transportation and storage of coal until the same is 

shifted to siding for loading into rakes.  

15. Monthly quantity offered: Minimum of ……………………. rakes of ROM coal to be.  

(Minimum 10 rakes to be offered per month from Nov’19 to April’20 for which NPL can 

award contract till 30-April-2020) 

16. Details of the Bidder to be used: (Address/key personnel/contact details/key 

customers/technology) are as under: (details may also be annexed). 

17. The details of contact person are furnished as under:  

Name: 

Designation: 

Name of the Company: 

Address of the Bidder: 

Phone Nos.: 

Fax Nos.: 

E-mail address: 

 

Thanking you, 

 

Yours sincerely, 

(Authorized Signatory and Seal) 

Name: 

Designation: 

Address: 
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Date: ------------------------------ 

Place: ----------------------------- 
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ANNEXURE II: POWER OF ATTORNEY 

 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution.) 

 

POWER OF ATTORNEY 

 

Know all men by these presents, We …………………………………………….(name and 

address of the registered office of the Bidder) do hereby constitute, appoint and authorize 

Mr./Mrs./Ms.……………… ………………………………(name and residential address) who 

is presently employed with us and holding the position of ………………………………. as 

our lawful attorney, to do in our name and on our behalf, all such acts, deeds and things 

necessary in connection with or incidental to our response to the Bid Documents for 

shortlisting of Bidders for Transportation of ROM Coal from mine to NPL Plant 

through Road cum Rail (RCR) Mode from NCL/MCL/CCL   through rate based 

competitive bidding process in the country of India, including signing and submission of all 

documents and providing information / responses to  Nabha Power Limited, representing us 

in all matters before Nabha Power Limited, and generally dealing with Nabha Power Limited 

in all matters in connection with our response to the Bid Documents. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

 

For (Insert name of the Bidder on whose behalf PoA is executed) 

 

…………(signature) 

 

Name: 

 

Accepted. 

 

 

Specimen signatures of attorney attested  (Signature of Notary Public) 

 

 

………… (signature) 

 

(Name, Designation and Address 

of the Attorney) 

 

Place: ---------------- 
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Date: ------------------ 

Note: 

 

(1) The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s).  

(2) Also, wherever required, the executant(s) should submit for verification of extract of the 

chartered documents and documents such as a Board resolution / power of attorney, in favour 

of the Person executing this Power of Attorney for delegation of power hereunder on behalf 

of the executant(s). 
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ANNEXURE III: FORMAT FOR CERTIFICATION FROM SATUTORY 

AUDITOR FOR QUALIFICATION REQUIREMENTS 

(On Letter Head of Statutory Auditors) 

A. Technical Qualification 

 

To 

Mr. Afroz Ali 

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,    

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277251 Extn: 244 

 

Dear Sir, 

Sub: Bid for Transportation of ROM Coal from mine to NPL Plant through Road 

cum Rail (RCR) Mode from NCL/MCL/CCL 

We certify that M/s. …………. (Insert name of evaluated entity) have technical 

qualifications as per tables mentioned below.   

Table-A 

 

Parameters / Requirement 

Name of 

the 

Bidder/  

Partner 

Qualification 

(Lakh MT/ 

Nos.) 

Supporting 

documents 

enclosed 

a. Experience in transportation of coal in 

the ___________ subsidiary/Port 

(Quantity in Financial Year  ….) 

  

1) 

2) 

 

b. *Experience in co-ordination with 

Railways/ CIL Subsidiaries in 

___________ subsidiary/siding 

(Quantity in Financial Year….) 

  
1) 

2) 

c. *Experience in loading of coal/iron 

ore/bauxite in wagons in ___________ 

subsidiary/Siding (Quantity in Financial 

Year….). 

  
1) 

2) 

 

*One of the two as applicable. 

Yours faithfully, 

 

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 

[refer Note-1and 2 below] of Bidding Company) 
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Name: 

Date: 

Place: 

 

(Signature and Stamp of statutory Auditors of Bidding Company) 

Name: 

Date: 

Place: 

Please also affix common seal of Bidding Company 

Date: 

Note: 

 

1. Any whole-time Director (supported by a specific Board Resolution)/Manager of the Bidding 

Company. 

2. In case of Manager, the Company shall confirm through a duly certified copy of Board 

Resolution attested by Company Secretary that the concerned person is appointed as 

Manager as defined under the Companies Act, 1956 for the purpose in question. The 

Company Secretary also certifies that the Company does not have a Managing Director.  

3. As appropriate, these claims shall be supported by certificates from Clients/Authorities. 

 

Enclosures: 

1) 

2)  

3) 
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B. Financial Qualification 

 

To, 

Mr. Afroz Ali 

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab,  India. 

Tel. No.: +91-176-2277251 Extn: 222 

 

Dear Sir, 

Sub: Bid for Transportation of ROM Coal from mine to NPL Plant through Road 

cum Rail (RCR) Mode from NCL/MCL/CCL    

  We certify that the Financially evaluated entity had annual Turnover of  Rs. ……… Crore 

& annual Net worth Rs………………Crores computed as per instructions in the Bid 

Document based on unconsolidated audited annual accounts in Financial Year ……………. 

 

 

Yours faithfully 

 

(Signature and stamp of any whole-time Director (supported by a specific Board 

Resolution)/Manager of Bidding Company [refer below mentioned Note section ]) 

 

Name: 

Date: 

Place: 

 

(Signature and Stamp of statutory Auditors of Bidding Company) 

Name: 

Date: 

Place: 

 

Please also affix common seal of Bidding Company 

  

Date: 

Note: 

Name of 

Financially 

Evaluated Entity 

Financial Year 

 

Turnover (Rs. Crore) Net Worth (Rs. Crore) 
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a. Along with the above format, in a separate sheet, please provide details of Turnover and 

Net Worth Calculation duly certified by Statutory Auditor. 

 

b. Any whole-time Director (supported by a specific Board Resolution)/Manager of the 

Bidding Company.  

 

c. In case of Manager, the Company shall confirm through a copy of Board Resolution 

attested by Company Secretary that the concerned person is appointed as Manager as 

defined under the Companies Act, 1956 for the purpose in question.  

 

d. The Company Secretary also needs to certify that the Company does not have a Managing 

Director. 
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C. Format for compilation of work orders executed 

 

To, 

Mr. Afroz Ali 

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277251 Extn: 222 

Dear Sir, 

Sub: Compilation of work order executed related to Transportation of ROM Coal 

from mine to NPL Plant through Road cum Rail (RCR) Mode from 

NCL/MCL/CCL 

 

Name of the 

customer  

Quantity (MT) Period of 

execution 

Cumulative 

quantity 

    

    

 

Cumulative quantity must exceed the qualification requirement. 

Yours faithfully, 

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 

[refer Note-1and 2 below] of Bidding Company) 

Name: 

Date: 

Place: 

Please affix seal of Bidding Company 

Date: 

Note: 

 

1. Any whole-time Director (supported by a specific Board Resolution)/Manager of the 

Bidding Company. 

2. In case of Manager, the Company shall confirm through a duly certified copy of Board 

Resolution attested by Company Secretary that the concerned person is appointed as 

Manager as defined under the Companies Act, 1956 for the purpose in question. 

3.  The Company Secretary also certifies that the Company does not have a Managing 

Director.  

Enclosures: 

1) 

2) 
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ANNEXURE IV-A: PRICE BID FORMAT-NCL  

Nabha Power Limited – Price Bid 

(On Letter Head of Bidder) 

 

     To, 

     Mr. Afroz Ali 

     GM & Head – Fuel Sourcing & Management  

     Nabha Power Limited 

     P O Box 28, Near Village Nalash,  

     Rajpura-140401, Punjab, India. 

     Tel. No.: +91-176-2277251 Extn: 244 

 

 Dear Sir, 

Sub: Bid for Transportation of ROM Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from NCL Command 

area. 

Having examined the Bid Documents No. _______________ including its Amendments/ Addendum/Corrigenda and Clarifications if any, the 

receipt of which is hereby acknowledged, we the undersigned, offer Non-coking Coal under the above-named Package: "Transportation of ROM 

Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from NCL in full conformity with the Base parameter specifications at Clause.16 of 

Vol. III of the said Bid Documents for the sum, inclusive of all taxes and duties. 
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Sl.No 

Colliery Group 

Sampling 

by 

CIMFR is 

operation

al in 

Road 

Mode 

Lifting 

 

(Yes/No) 

Loading 

Siding 

 

 

 

Storag

e 

Locati

on 

No. of 

Rakes 

loaded 

in last 6 

Months 

 

bidder/ 

total  

Indicativ

e 

distance 

from 

mine to 

loading 

siding 

 

Surface 

Transportatio

n Charges 

including 

incidental 

Charges 

(exclusive of 

GST ) 

GST  

Surface Transportation 

Charges including 

incidental Charges 

(inclusive of GST) 

(Siding 

Code) 
  (kms.) (Rs/MT) (Rs/ MT) (Rs/ MT) 

A              

B 
 

   
        

 

C              

D 
 

   
        

 

E              

.          

 Note:  

1. The Price Bids shall be evaluated as per clause no 4.8 of this bid document 

2. Landed cost will be computed as per the formula below: 

       Landed Cost (Inclusive of GST) = STC charges (Inclusive of GST) + Railway Freight from quoted Siding to NPL Siding NPSB (Inclusive of GST) 

3. Railway freight (Rs./Mt) as applicable on the date of bid submission for computing landed cost will be considered by NPL.  

4. Payment against Railway freight will be made by NPL directly to Railways. However, recoveries as applicable due to various penalties will be made 

from the service charges. 

5. GST will be paid extra as applicable as per the prevailing rates, directly by NPL.  

 

60



Doc No: FCS-BID-NPL-24                  Doc Title:    Annexure -IVA       Rev No: 1 

  Rev dt: 30-10-19 
 
 

 

We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding 

Documents issued by NPL, being fully aware of nature and scope of work required. 

 We hereby confirm our acceptance and compliance to all the provisions of the Bidding Documents. We declare that the work shall be executed 

strictly in accordance with the requirement and Bidding Documents provisions and good industry practice. We confirm that we have taken into 

account all taxes and levies (GOI/State Govt/Bodies) applicable as on date. We acknowledge NPL is liable to reimburse/recover only in case of 

changes/additions/ deletions under change of law scenario, which are reimbursable by PSPCL. 

       We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any 

time as per the clause 9 of Vol.-I of the bid document. 

        Signature:…………………….. 

        Name:………………………… 

        Designation:…………………. 
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ANNEXURE IV-B: PRICE BID FORMAT-MCL  

Nabha Power Limited – Price Bid 

(On Letter Head of Bidder) 

 

     To, 

     Mr. Afroz Ali 

     GM & Head – Fuel Sourcing & Management  

     Nabha Power Limited 

     P O Box 28, Near Village Nalash,  

     Rajpura-140401, Punjab, India. 

     Tel. No.: +91-176-2277251 Extn: 244 

 

 Dear Sir, 

Sub: Bid for Transportation of ROM Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from MCL Command 

area. 

Having examined the Bid Documents No. _______________ including its Amendments/ Addendum/Corrigenda and Clarifications if any, the 

receipt of which is hereby acknowledged, we the undersigned, offer Non-coking Coal under the above-named Package: "Transportation of ROM 

Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from MCL in full conformity with the Base parameter specifications at Clause.16 of 

Vol. III of the said Bid Documents for the sum, inclusive of all taxes and duties. 
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Sl.No 

Colliery Group 

Sampling 

by 

CIMFR is 

operation

al in 

Road 

Mode 

Lifting 

 

(Yes/No) 

Loading 

Siding 

 

 

 

Storag

e 

Locati

on 

No. of 

Rakes 

loaded 

in last 6 

Months 

 

bidder/ 

total  

Indicativ

e 

distance 

from 

mine to 

loading 

siding 

 

Surface 

Transportatio

n Charges 

including 

incidental 

Charges 

(exclusive of 

GST ) 

GST  

Surface Transportation 

Charges including 

incidental Charges 

(inclusive of GST) 

(Siding 

Code) 
  (kms.) (Rs/MT) (Rs/ MT) (Rs/ MT) 

A              

B 
 

   
        

 

C              

D 
 

   
        

 

E              

.          

 Note:  

1. The Price Bids shall be evaluated as per clause no 4.8 of this bid document 

2. Landed cost will be computed as per the formula below: 

       Landed Cost (Inclusive of GST) = STC charges (Inclusive of GST) + Railway Freight from quoted Siding to NPL Siding NPSB (Inclusive of GST) 

3. Railway freight (Rs./Mt) as applicable on the date of bid submission for computing landed cost will be considered by NPL.  

4. Payment against Railway freight will be made by NPL directly to Railways. However, recoveries as applicable due to various penalties will be made 

from the service charges. 

5. GST will be paid extra as applicable as per the prevailing rates, directly by NPL.  
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We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding 

Documents issued by NPL, being fully aware of nature and scope of work required. 

 We hereby confirm our acceptance and compliance to all the provisions of the Bidding Documents. We declare that the work shall be executed 

strictly in accordance with the requirement and Bidding Documents provisions and good industry practice. We confirm that we have taken into 

account all taxes and levies (GOI/State Govt/Bodies) applicable as on date. We acknowledge NPL is liable to reimburse/recover only in case of 

changes/additions/ deletions under change of law scenario, which are reimbursable by PSPCL. 

       We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any 

time as per the clause 9 of Vol.-I of the bid document. 

        Signature:…………………….. 

        Name:………………………… 

        Designation:…………………. 
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ANNEXURE IV-C: PRICE BID FORMAT-CCL  

Nabha Power Limited – Price Bid 

(On Letter Head of Bidder) 

 

     To, 

     Mr. Afroz Ali 

     GM & Head – Fuel Sourcing & Management  

     Nabha Power Limited 

     P O Box 28, Near Village Nalash,  

     Rajpura-140401, Punjab, India. 

     Tel. No.: +91-176-2277251 Extn: 244 

 

 Dear Sir, 

Sub: Bid for Transportation of ROM Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from CCL Command 

area. 

Having examined the Bid Documents No. _______________ including its Amendments/ Addendum/Corrigenda and Clarifications if any, the 

receipt of which is hereby acknowledged, we the undersigned, offer Non-coking Coal under the above-named Package: "Transportation of ROM 

Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from CCL in full conformity with the Base parameter specifications at Clause.16 of 

Vol. III of the said Bid Documents for the sum, inclusive of all taxes and duties. 

 

65



Doc No: FCS-BID-NPL-24                  Doc Title:    Annexure -IVC       Rev No: 1 

  Rev dt: 30-10-19 
 
 

Sl.No 

Colliery Group 

Sampling 

by 

CIMFR is 

operation

al in 

Road 

Mode 

Lifting 

 

(Yes/No) 

Loading 

Siding 

 

 

 

Storag

e 

Locati

on 

No. of 

Rakes 

loaded 

in last 6 

Months 

 

bidder/ 

total  

Indicativ

e 

distance 

from 

mine to 

loading 

siding 

 

Surface 

Transportatio

n Charges 

including 

incidental 

Charges 

(exclusive of 

GST ) 

GST  

Surface Transportation 

Charges including 

incidental Charges 

(inclusive of GST) 

(Siding 

Code) 
  (kms.) (Rs/MT) (Rs/ MT) (Rs/ MT) 

A              

B 
 

   
        

 

C              

D 
 

   
        

 

E              

.          

 Note:  

1. The Price Bids shall be evaluated as per clause no 4.8 of this bid document 

2. Landed cost will be computed as per the formula below: 

       Landed Cost (Inclusive of GST) = STC charges (Inclusive of GST) + Railway Freight from quoted Siding to NPL Siding NPSB (Inclusive of GST) 

3. Railway freight (Rs./Mt) as applicable on the date of bid submission for computing landed cost will be considered by NPL.  

4. Payment against Railway freight will be made by NPL directly to Railways. However, recoveries as applicable due to various penalties will be made 

from the service charges. 

5. GST will be paid extra as applicable as per the prevailing rates, directly by NPL.  
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We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding 

Documents issued by NPL, being fully aware of nature and scope of work required. 

 We hereby confirm our acceptance and compliance to all the provisions of the Bidding Documents. We declare that the work shall be executed 

strictly in accordance with the requirement and Bidding Documents provisions and good industry practice. We confirm that we have taken into 

account all taxes and levies (GOI/State Govt/Bodies) applicable as on date. We acknowledge NPL is liable to reimburse/recover only in case of 

changes/additions/ deletions under change of law scenario, which are reimbursable by PSPCL. 

       We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any 

time as per the clause 9 of Vol.-I of the bid document. 

        Signature:…………………….. 

        Name:………………………… 

        Designation:…………………. 
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_______________________________________________________________________________ 
 

 

ANNEXURE V: VENDOR IDENTIFICATION FORM 

 

(To be submitted in case Bidder is not registered with NPL or has not furnished these 

documents as a part of another Tender process or otherwise.- Format No.: SOF-PRC-001-AA, Rev 

No. 01, dated: 24 May 16) 
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_______________________________________________________________________________ 
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_______________________________________________________________________________ 
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ANNEXURE VI: CODE OF CONDUCT FOR INTEMEDIARIES 

INCLUDING CONSULTANTS / AGENTS / BUSINESS PARTNERS / 

VENDORS 

1. I / We hereby recognize that as a matter of corporate policy, L&T / Group companies expressly 

prohibit financial or other advantages directly or indirectly including payment of bribes or any 

facilitation money or grease payments in connection with its business operations by any 

intermediary including consultant / agent / business partner / vendor or contractor or sub-

contractor, engaged to provide goods and / or services to L&T / Group companies and / or its 

clients. 

 

2. I / We hereby confirm that I / we shall abide by the provisions of the Code of Conduct of L&T / 

Group companies and the provisions of all applicable domestic and international laws including but 

not limited to anti-bribery and anti-corruption laws such as FCPA and UK Anti-Bribery Act, 2010 

and appropriate standards and principles and have valid authorizations, licenses and permits to carry 

out such business. I / We hereby represent and warrant to L&T / Group companies that I / we have 

in place adequate policies, systems, controls and procedures designed to comply with all applicable 

domestic and international laws especially related to Anti-bribery law, all applicable domestic and 

international laws and generally accepted standards of business ethics and conduct.   

 

3. I / We shall comply with all applicable laws and regulations that prohibit money laundering, support 

and financing of terrorism and that require the reporting of cash and suspicious transactions. I / We 

shall only conduct business with customers involved in legitimate business activities, with funds 

derived from legitimate sources. 

 

4. I / We shall not, directly or indirectly, make, offer or promise to make or authorize provision of 

financial or other advantages including any funds, services, gifts or entertainment, directly or 

indirectly to any person holding position or otherwise, to or in favour of any third party, employees 

of L&T / Group companies, customers or any government official or agency, in connection with the 

performance of this agreement/ work order / contract or in connection with any other business 

transactions involving L&T / Group companies and / or its clients any contracts that might lead to, 

or suggest, a conflict of interest between personal activities and the business. I / We shall neither 

give nor accept hospitality or gifts that might appear to incur an obligation. 

 

5. I / We shall follow the relevant International Trade Control (ITC) regulations of all countries in 

which I / we operate as they relate to importing and exporting goods, technology, software, services 

and financial transactions. 

 

6. I / We understand the US Foreign Corrupt Practices Act, 1977 (‘FCPA’), UK Bribery Act and similar 

anti-bribery laws including, without limitation, the OECD Convention on Combating Bribery of 

Foreign Public Officials in International Business Transactions and the United Nations Convention 

Against Corruption (wherever applicable) and L&T / Group companies prohibition of facilitating 
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payments and hereby agree not to engage in any activity which could lead to accusations of breach 

of FCPA, UK Bribery Act or similar anti-bribery laws including the OECD Convention (wherever 

applicable) and L&T / Group companies prohibition of facilitating payments. 

 

7. I / We shall not take any action which places, or is likely to place L&T / Group companies in violation 

of laws or which could be detrimental to reputation and / or the business interests of L&T / Group 

companies. I / We shall not either directly or indirectly take any action, make any offers or 

representations, enter into any Agreements (oral or written) with any third party on behalf of L&T 

/ Group companies without prior written approval from L&T / Group companies. 

 

8. I / We hereby agree that in the eventuality of me / us appointing a sub-contractor (with written 

approval of L&T), the sub-contractor shall also comply with this Code of Conduct. 

 

9. I / We hereby agree to indemnify L&T / Group companies with regard to any government or third 

party investigations related to or arising out of my / our alleged violation of this Code, the FCPA or 

similar anti-bribery laws including, without limitation, the OECD Convention. 

 

10. I / We hereby agree to promptly report any violations of the Code to L&T / Group companies and 

further agree that L&T / Group companies has / have a right to terminate the Agreement / Work 

Order / Contract and recover any amounts thereto paid to me / us under the same. I / We hereby 

agree that I / we shall procure that my / our employees and officers shall promptly give all assistance, 

information and explanations to L&T / Group companies and its group companies or its employees 

and its professional advisors as they may reasonably request in this regard. 

 

11. I / We hereby agree that I / we shall not buy, sell or otherwise deal in L&T securities if I / we have 

inside information. I / We hereby agree that I / we shall not pass inside information to third parties 

as it is not only a breach of confidentiality but also an offence. 
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                        ANNEXURE VII UNDERTAKING FORMAT 

 

                         (To be submitted along with signed code of conduct document) 

 

I / We hereby confirm that I have read and understood the Code of Conduct for Intermediaries 

including consultants / agents / business partners / vendors and undertake to comply with same and 

all the applicable laws / statutes / directives or regulations and shall promptly notify you of any actual 

or suspected breach and provide all required information in this regard. Upon the occurrence of an 

actual or suspected breach, we shall promptly take all remedial actions as suggested by you and in 

the event of any failure to take such remedial measures by us, this agreement/ work order / contract 

or any other business transactions shall be automatically terminated with immediate effect without 

damages or other sanction.   

 

 

 

 

Signature & Seal 

Name 
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ANNEXURE VIII PERFORMANCE CERTIFICATE FORMAT 

 

To, 

Mr. Afroz Ali 

GM & Head – Fuel Sourcing, 

Nabha Power Limited, 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277251 Ext.: 244 

 

Sub: Performance certificate for Transportation of ROM Coal from mine to NPL Plant 

through Road cum Rail (RCR) Mode from NCL/MCL/CCL 

 

This is to certify that (name of the bidder) having registered office at (address  of the bidder), 

having bidder plant at (address of bidder plant) has carried out the work of ROM coal lifting, 

coordinating , road transportation , rake loading & Delivery up to plant for the 

coal allocated by NCL/MCL/CCL from (name of the mine) Coal Mine and delivered up to 

(name of the power plant), against purchase order (number of purchase/service order) 

dated________. The details are as follows: 

 

Sl. 

No 

ROM Coal 

allocated 

During the 

period 

  Quantity delivered 

(MT) 

During the 

period 

     

     

     

 

Performance of the work executed by the Bidder Operator has been satisfactory. 

 

This certificate is issued at the request (name of the bidder) for the purpose of participating 

in tender process of M/s Nabha Power Ltd, Near Village Nalash, Rajpura-140401, Punjab 

 

Thanking You, 

Yours Faithfully 

 

(Signature and stamp) 

 

Name: 

Date: 

Place: 
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ANNEXURE IX: GENERAL TERMS AND CONDITIONS 

 
 

1. DEFINITIONS 

 

“Annexure” shall mean any of the annexures, supplements or documents, appended to this 

document which form an integral part hereof. 

 

“Applicable Laws” shall mean all laws for the time being in force in India, including all acts, 

rules, regulations, bylaws, circulars, guidelines, policy initiatives and notifications made there 

under and judgments, decrees, injunctions, writs and orders of any court having jurisdiction 

over the Project.  

“Applicable Permits” shall mean all approvals, affiliations, clearances, consents, 

permissions, licenses, authorizations or no objection certificates required to be obtained 

under Applicable Laws from any governmental (central, state or local), statutory or other 

authority prior to performance and discharge of the respective rights and obligations of the 

Parties under the Contract. 

 “Authorized Signatory” shall refer to the person/ persons and organizations who/which 

have been so authorized by the Bidder to represent them in respect of the Bid submitted, 

duly notarized and submitted as per Annexure II. 

“Base / Guaranteed Parameter “shall refer to the values of parameters as mentioned in 

clause 16 of Vol.-III.  

“Bidder/Bidding Company” shall mean a company duly incorporated under the relevant 

laws of India and making the Bid.  

“Related Party” shall mean group of bidders having common control/ ownership reflected 

through at least 50% of common directors and/or stake holding. NPL shall assess the same 

based on the representations made by the bidders. Any misrepresentation on account of this 

shall be considered as major breach.   

“Bid Document” shall mean the documents such as Notice Inviting Tender (NIT), bid 

documents -including Technical, Commercial, Price Bid and other formats along with Draft 

Contract, being issued to the Bidders.  

“Lot/Batch/batch of rakes” shall mean number of rakes received at NPL plant in one 

month. 

“Bid/ Offer/ Proposal” shall mean the proposals of the Bidder submitted in response to 

and as required as per the Bid Document issued by Nabha Power Limited.  
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“Coal” shall mean ROM Coal supplied to the Power Plant as required by the context. 

“Contract” means an Agreement / PO entered between the Successful Bidder and Owner.  

 “Contractor(s)/Contractor(s)” shall mean the Successful Bidder(s) with whom Contract 

has been entered into by Nabha Power Limited and shall include legal representative of such 

individual or persons composing a firm or a company or the successors-in-interest and 

permitted assignees of such individual, firm or company, as the case may be for performing 

activities defined as per Scope of Work.  

“Day” shall mean a period of 24 hours from midnight to midnight. 

 “RO/DO/SO” shall mean release order/delivery order/sales order that coal company issues 

once coal value is paid  

 “Government Authority/Statutory Authority” shall mean the Government of India 

(GoI), the Government of Punjab (GoP), the Government of Uttar Pradesh (GoUP), the 

Government of Odisha (GoO), the Government of Jharkhand (GoJ), the Government of 

Madhya Pradesh (GoMP) any local government under jurisdiction of Punjab/ Uttar Pradesh/ 

Odisha/ Jharkhand/ Madhya Pradesh, governmental department, commission, board, body, 

bureau, agency, authority, instrumentality, inspectorate, statutory corporation or body 

corporate over which the GoI, GoP, GoUP, GoO, GoJ, or GoMP exercises control, or 

administrative body or official or Person, having jurisdiction over the Contractor, the Project 

or any part. 

“Letter of Intent (LoI)” of the Bid shall mean the official communication issued by Nabha 

Power Limited notifying the Successful Bidder about acceptance of its Bid.  

“Logistics” shall mean the process of lifting coal from mines, bulk transportation and shall 

include loading and unloading at various points as may be necessary to affect the 

transportation as defined in Clause 17 Vol.-III, Scope of Work. It shall also imply necessary 

arrangements with transporters including railways, knowhow about processes, coordinating 

with various interfaces involved, minimizing losses, demurrages and including related 

documentation and arranging access to Railway siding etc. 

 

 “Landed Cost” shall mean the cost incurred in Transportation of ROM Coal from 

mines of NCL/MCL/CCL to NPL Plant through Road cum Rail (RCR) Mode 

including surface transportation & railway freight as per the terms of the bid 

document. 

“Month” shall mean a calendar month according to the Gregorian calendar.  
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 “Party” shall mean either NPL or the Contractor. 

“Parties” shall mean NPL and the Contractor collectively. 

“Project/NPL Power Plant” shall mean 2 X 700 MW thermal power plant of Nabha 

Power Limited at Rajpura, in the state of Punjab. 

 “Price Bid” shall mean the proposal submitted by the Bidder giving details of the price 

part/rates as per the format given in Annexure IV of the Bid Document.  

“Prudent Industry Practice” shall mean standards, practices, methods and procedures 

conforming to the Law and the degree of skill and care, diligence, prudence and foresight 

which would reasonably and ordinarily be expected from a skilled and experienced person or 

body engaged in a similar type of undertaking under the same or similar circumstances. 

 

“Qualified Bidders” shall mean the Bidders short-listed based on the qualification 

requirements specified as per Clause 2.0 of Vol.-I in the Bid Document for further evaluation 

as per the Bid Document. 

“ROM Coal” shall mean Run-of-Mine coal supplied by Northern Coal Fields (NCL), 

Mahanadi Coal Fields (MCL) and Central Coalfields Limited (CCL), from any of its mines.  

“Scope of Work” shall mean entire scope related to issue of all relevant documents, 

coordinating, lifting, transporting and delivery of coal to the Power Plant as defined more 

clearly in Clause 17 Vol-III including associated and incidental activities.  

“Successful Bidder” shall mean the eligible Bidder invited by Nabha Power Limited for 

entering into Contract for performing activities as per in Clause 17 Vol-III, Scope of Work.  

“Subcontractor(s)” shall mean an agency appointed by successful bidder to render 

obligations / part of work scope under the contract which may include the agency appointed 

for witness of weighment and sampling and analysis at NPL facilities. In this context 

appointment of sub-contractor for any other purpose other than those mentioned in this 

definition would require prior approval of NPL Head Fuel Sourcing.  

 “Written Notice & serving thereof” shall mean a notice or communication in writing 

and shall be deemed to have been duly served within 48 hours of dispatch if sent through 

Speed Post/ Courier, or within 2 hours of its dispatch if sent by e-mail to the last business 

address/email address known to the Party who gives the notice. This also shall include notice 

posted on NPL website followed by communication to the Bidder by Fax and/or e-mail. 

Notes: 

i) When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", "Proper", 

"Requested", "As directed", "Where directed", "When directed", "Determined by", 
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"Accepted", "Permitted", or words and phrases of like import are used, the approval, 

judgment, direction etc.is understood to be a function of the Executive-in-Charge/ Manager-

in-Charge/NPL.  

ii) The singular of any defined term includes the plural and vice versa, and any word or expression 

defined in the singular has the corresponding meaning used in the plural and vice versa. 

iii) Terms and expressions not defined herein shall have the same meanings as are assigned to 

them in: 1. Indian Sale of Goods Act, 2. Indian Contract Act, 3. General Clauses Act in the 

order of priority indicated. 

iv) The references to any agreement or deed or other instrument shall be construed as a 

reference to such agreement, deed, or other instrument as the same may, from time to time, 

be amended, varied, supplemented or novated.  

v) In case of conflict in interpretation of Contract clause with Bid document, provision as per 

bid document will take precedence. 

It may be noted that material features of the proposed Contract/Purchase Order 

are captured in the Bid Document. While care is taken to make the document as 

exhaustive and comprehensive as feasible, any inadvertent omission shall be 

construed to be as per prudent business practices. 

 

2. GOVERNING LAW AND JURISDICTION 

 

Governing Law and Jurisdiction 

 

This Contract shall be governed by the laws of India and all legal proceedings in connection 

with the Contract shall be subject to the territorial jurisdiction of local civil courts at 

Chandigarh. 

 

3. DELETED 

 

 

4. INDEMNIFICATION 

 

Each Party shall indemnify and hold the other Party, its successors, assigns harmless against all 

damages, losses suffered or paid as a result of any or all claims, demands, suits, penalties, 

causes of action, proceedings, judgments and liabilities of third parties assessed, incurred or 

sustained by or against the indemnified Party with respect to or arising out of any breach by 

the indemnifying Party of its warranties, representations, covenants or agreements, of wilful 

or negligence act or omission of the indemnifying Party or its employees, contractors, agents 

or representatives relating to its performance under this Contract except to the extent that 

any such damage/losses or expenses are the result of gross negligence of, or the failure to 
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comply with the terms of this Contract by the indemnified Party or of its employees, 

contractors, agents and representatives. 

 

In the event of any claim being made or action brought against NPL in respect of the matters 

aforesaid, NPL shall immediately notify the Contractor thereof for taking necessary action.  

 

Any statutory and tax related liability shall be exclusively to the account of the Contractor. 

 

Contractor shall comply with all mining department requirement and indemnify NPL against 

any non-compliance. NPL on a monthly audit process may verify the compliance however this 

shall not absolve the contractor from it's prime responsibility of such compliance. 

 

5. CONFIDENTIALITY 

 

Confidential Information” means any and all information or data of a scientific, technical, 

commercial or financial nature disclosed between the Parties in relation to the PO, or which is 

obtained by a Party from the other in relation to PO, whether in writing, pictorially, in machine 

readable form, on disc, mail or orally, or by any other means/modes of disclosure and including 

without limitation any information contained in any written or printed document, hardware, 

firmware and software, information related to technology and business activities (including, but 

not limited to, electricity generating systems, business outlooks, costing etc.), formulas, data, 

inventions, techniques, technology, know-how, processes, ideas, (whether patentable or not), 

specifications, drawings, services, strategies, third party information, and corporate and personnel 

statistics, supplier information, market intelligence, business working, operations and other 

business strategies and other commercial information of a confidential nature. 

 

Confidential Information shall not be disclosed by the receiving Party except to those 

individuals who need access to such Confidential Information to ensure proper performance 

of the Contract or to third party advisors and investors who reasonably require access to the 

Confidential Information for purposes of fulfilling receiving Party’s obligations. Receiving Party 

shall remain liable with regard to all parties who receive disclosing Party’s Confidential 

Information from receiving Party. Neither Party shall be liable for disclosure or use of 

Confidential Information which: 

 

(1) was known by the receiving Party at the time of disclosure due to circumstances unrelated to 

this Contract;  

(2) is generally available to the public without breach of this Contract;  

(3) is disclosed with the prior written approval of the disclosing Party; or  

(4) is required to be released by Applicable Law or court order/direction. 
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The obligations under this section shall survive for a period of five (5) years post termination 

of the Contract. 

6. FORCE MAJEURE 

6.1. A “Force Majeure Event” means any events or circumstances or a combination of events or 

circumstances or the consequence(s) thereof that wholly or partially beyond the reasonable 

control of the affected party,  which could not have been foreseen, prevented or mitigated by 

such Party using its reasonable diligence and which makes it impossible for such Party to 

perform the whole or in part its obligations under the Contract, including but not limited to: 

a. Act of God, Operation of the forces of nature such as earthquake, hurricane, 

lightning, tidal wave, tsunami, typhoon or volcanic activity; 

b. An act of war, (whether declared or undeclared) hostilities invasion, armed conflict 

or an act of foreign enemies, blockade, embargo, revolution, military action, or 

sabotage. 

c. Contamination by radioactivity from any nuclear fuel or form any nuclear waste from 

the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous 

properties. 

d. Riot, civil commotion, terrorism or disorder, unless solely restricted to employees 

of the Contractor or of his Subcontractors. 

e. National or regional industrial disputes or targeted disputes which are part of 

national or regional campaign and which is not reasonably within the powers of a 

Party to prevent, or which is not specific to the Party or any of his Contractors or 

Subcontractors. 

 
6.2. Force Majeure Event shall expressly not include the following circumstances or events: 

 
a. unavailability of the ROM Coal in the requisite quality and/or quantity including as 

a result of NCL/MCL/CCL’s failure to deliver the ROM Coal at the Colliery; 

b. on account of NCL/MCL/CCL/ CIL exercising any of its rights or performing any 

of its obligations as contained in the FSA including without limitation any change 

to the quantity, quality or source of supply of ROM Coal. 

c. a delay in the performance of any subcontractor, except where such delay is 

attributable to an event or circumstance that qualifies as a Force Majeure Event 

under this Clause 6.2; 

d. non-performance caused by the non-performing Party’s: (i) negligent or 

intentional acts, errors or omissions, (ii) failure to comply with the Applicable 

Laws or Applicable Permits, or (iii) breach of, or default under, this Agreement, 

as the case may be; or 

e. any delay or non-performance whether by the Contractor or any other person 

(other than NPL) but including any Subcontractor, Indian Railways or any other 

transport service provider in transporting the ROM Coal from the Colliery to the 

Power Plant; or 

f. strikes or labour disturbance at the facilities of the Contractor or its 
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Subcontractor; or 

g. Insufficiency of finances or funds or the Contract becoming onerous to perform. 

 

6.3. If the Parties are unable to agree in good faith on the occurrence or existence of a Force 

Majeure Event, such dispute shall be finally settled in accordance with the Dispute resolution 

procedure set forth in Clause 9, provided however that the burden of proof as to the 

occurrence or existence of such Force Majeure Event shall be upon the Party claiming relief 

on account of such Force Majeure Event. 

 

6.4. Notice of Force Majeure Event 

a. The Affected Party shall give notice to the other Party in writing of the occurrence 

of any of the Force Majeure Event (the "FM Notice"), as soon as the same arises 

or as soon as reasonably practicable and in any event within 15 (fifteen) Days after 

the Affected Party knew of its occurrence, the adverse effect it has or is likely to 

have on the performance of its obligations under this Contract, the actions being 

taken in accordance with Clause 6.5 (Performance Excused) and an estimate of 

the period of time required to overcome the Force Majeure Event and/or its 

nature and effects (if it is possible to estimate the same). 

b. If, following the issue of the FM Notice, the Affected Party receives or becomes 

aware of any further information relating to the Force Majeure Event, it shall 

submit such further information to the other Party as soon as reasonably 

practicable. 

c. Any Party claiming to have been affected by a Force Majeure Event shall not be 

entitled to any relief unless all the provisions of this Clause 6.4.a and 6.4.b. have 

been complied with. 

 

6.5 Performance Excused  

 

If either Party is rendered wholly or partially unable to perform its obligations under this 

Contract because of a Force Majeure Event, that party will be excused from whatever 

performance is affected by the Force Majeure event to the extent so affected provided that: 

 

a. The affected Party gives the other Party Written Notice of the occurrence of the 

Force Majeure Event as soon as practicable after the occurrence of the Force 

Majeure Event and also gives the other Party Written Notice describing in 

reasonable detail the particulars of such occurrence, including an estimation of its 

expected duration and probable impact on the performance of such Party's 

obligations hereunder, and thereafter continues to furnish thereto timely regular 

reports with respect to continuation of the Force Majeure Event; 

b. the suspension of performance shall be of no greater scope and of no longer 

duration than is reasonably warranted by the Force Majeure Event; and 

c. The affected Party shall exercise all reasonable efforts to mitigate or limit Damages 

to the other Party. 
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d. nothing contained herein shall absolve the Affected Party from any payment 

obligations accrued prior to the occurrence of or during subsistence of the Force 

Majeure Event. 

Provided however that upon occurrence of a Force Majeure Event affecting NPL, NPL 

may require the Contractor to continue performing part of its obligations, including 

the obligation to lift such quantities of ROM Coal, as notified in writing by NPL, and 

stockpile the Coal at the storage location, until NPL becomes capable of taking delivery 

of the Coal at the Power Plant. 

6.6 No Liability for losses Due to Force Majeure Event 

a. No liability of either Party which arose before the occurrence of the Force 

Majeure Event causing the suspension of performance shall be excused because of 

the occurrence. 

b. Neither Party shall be liable in any manner whatsoever to the other Party in 

respect of any loss relating to or arising out of the occurrence or existence of any 

Force Majeure Event;  

c. The Contractor shall not be entitled to receive the fees for any quantity of the 

ROM Coal that it does not process into Washed Coal (if required) and delivers 

such Coal at the Power Plant as a result of a Force Majeure Event. 

6.7 Resumption of Performance 

During the period that a Force Majeure Event is subsisting, the Affected Party shall in 

consultation with the other Party, make all reasonable efforts to limit or mitigate the effects 

of such Force Majeure Event on the performance of its obligations under this Contract. The 

Affected Party shall also make efforts to resume performance of its obligations under this 

Contract as soon as possible and upon resumption, shall notify the other Party of the same in 

writing. The other Party shall afford all reasonable assistance to the Affected Party in this 

regard. 

 

6.8 Termination Due to Force Majeure Event 

 

a. If the Force Majeure Event subsists for a continuous period of 60 Days, then either 

Party shall be entitled to terminate this Contract in its sole discretion by issuing a 

Termination Notice to that effect. Such Termination shall take effect 30 Days from 

the date of such Termination Notice. 

b. In the event of a termination of this Contract as a result of a Force Majeure Event 

in accordance with the provisions of Article 6.8.a, the Parties agree that the 

Contractor shall not be entitled to the payment of any termination compensation; 

however the Contractor shall be entitled to be paid the outstanding fees in 

relation to the work already completed under the PO. 

 

7. EVENT OF DEFAULTS 
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A. Contractor’s Events of Default: 

 

In addition to any other Event of Default appearing in any other provisions of this Bid 

Document, the following events shall be construed as Events of Default on the part of the 

Contractor: 

i. The Contractor is in material breach of any of the terms of this Contract; 

ii. The Contractor is adjudged bankrupt or insolvent; has a receiving order issued against it, 

makes a general assignment for the benefit of its creditors, or, if Contractor is a corporation, 

a resolution is passed or order is made for its winding up (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), a receiver is appointed over any part of 

its undertaking or assets, or if Contractor takes or suffers any other analogous action in 

consequence of debt; Contractor assigns, subcontracts or transfers the Contract or any right 

or interest therein other than in accordance with the Contract. 

iii. Non-compliance to any relevant major requirement of NCL/MCL/CCL/CIMFR/CIL/Govt. 

bodies. 

iv. Mixing of dolochar or any other ingredients in coal that degrades the actual quality of coal & 

are detrimental to NPL power plant operation / equipment. 

v. Diversion of ROM coal lifted on behalf of NPL 

vi. Repeated lapsing of ROM coal quantity against DOs issued. 

vii. The Contractor has indulged in any adulteration/pilferage/malpractice during handling of ROM 

Coal 

viii. Contractor, in the judgment of the Owner has engaged in Corrupt or Fraudulent Practices in 

competing for or in executing the Contract. “Corrupt Practice" means the offering, giving, 

receiving or soliciting of anything of value to influence the action of any of NPL's Personnel 

or representative (s) in the procurement process or in contract execution. "Fraudulent 

Practice" means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of NPL and includes collusive practice among 

Contractors (prior to or after Contract submission) designed to establish Contract prices at 

artificial non-competitive levels and to deprive NPL of the benefits of free and open 

competition 

ix. Abandons and ceases its performance or repudiates the contract. 

x. Persistently fails to timely correct Defects and deficiencies in accordance with the terms of 

the Contract. 

xi. Does not execute the contract/LOI for entire quantity as required by NPL. 

 

NPL shall have the right to encash the CPG of the Contractor on account of a Contractor 

Event of Default. The Contractor shall take steps to remedy the Event of Default within 15 

days of notice by NPL. If the Contractor has not taken steps or proposed to take steps to 

remedy the Event of Default to the satisfaction of NPL, NPL shall be entitled to terminate the 

Contract. 
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B. NPL’s Events of Default: 

 

i. If NPL delays in paying any undisputed amounts due and payable to the Contractor and such 

amounts in aggregate exceeds ~1 month’s value of the supplies and the delay in payment 

exceeds 90 Days (from the date of receipt of the last undisputed unpaid invoice), it shall be 

construed as an Event of Default on the part of NPL unless such an event has occurred as a 

consequence of a Force Majeure Event and NPL has made diligent efforts to the reasonable 

satisfaction of the Contractor to avoid the Force Majeure Event and the effects thereof. 

 

NPL shall take steps to remedy the Event of Default within 30 days of notice by the contractor. 

If NPL has not taken steps or proposed to take steps to remedy the Event of Default, the 

contractor shall be entitled to terminate the Contract. 

 

8. COMPLIANCE TO LAWS 

 

Compliance of Labour Laws 

 

The Contractor shall comply with all the provisions of the Contract labour (regulation and 

abolition) Act, 1970 and the rules made thereunder which may be applicable to them. The 

Contractor shall also comply with other labour and industrial laws and such other acts and 

statutes as may be applicable to them in respect of their employees and shall indemnify NPL 

and reimburse NPL against all the actions, claims, demands, costs and expenses whatsoever 

arising out of or in connection with any liability that NPL may be required to discharge on 

account of the default or otherwise on their part. 

 

Compliance with Law of Land: 

 

The Contractor shall comply with all the provisions of the law of land of Uttar Pradesh, 

Odisha, Jharkhand, Madhya Pradesh and Punjab and any other state en-route in lifting, 

transporting the coal from mines to Loading Railway siding , rake loading and finally delivery 

to NPL plant that is mandatory in order to execute it’s obligations and deliveries under the 

scope of work under this Bid document that should essentially include but not limited to law 

enforced by MoEF, Ministry of Excise and taxation, NCL/MCL/CCL, Indian Railways, local 

authorities.  

 

All costs, damages, or expenses, that NPL may have incurred, under the 

Contract, the Contractor is liable for the same and such sums shall be deducted 

by NPL from any money due or becoming due to the Contractor under the 

Contract or shall be recovered by action of law or otherwise from the Contractor 

or his CPG.  

 

9. DISPUTE RESOLUTION AND ARBITRATION 

 

9.1. Dispute Resolution and Arbitration  
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i) Except as otherwise provided in the Contract, if any dispute or difference of any kind 

whatsoever (a "Dispute") shall arise between NPL and the Contractor in connection with, or 

arising out of, or relating to the Contract or the breach, termination or validity hereof, NPL 

and the Contractor shall attempt in good faith, to settle such Dispute in the first instance by 

mutual discussions initially between the Contractor and Fuel Sourcing through mutual 

discussions. In case of nonresolution dispute may be escalated. In such a case either party may 

give a 30 days’ notice to the other party for settlement of disputes.  

ii) If the Dispute cannot be settled within thirty (30) days by mutual discussions as contemplated 

by Clause no. 9.1.i, the Dispute shall be resolved through arbitration in accordance with the 

provisions of Arbitration and Conciliation Act, 1996 or any statutory modification or re-

enactment thereof. 

iii) The language of the arbitration shall be English, and the place of arbitration including for 

holding of any and every proceeding shall be at Chandigarh, India 

iv) There arbitral tribunal shall consist of three arbitrators. Each Party shall select one arbitrator 

of its choice within 30 days after giving or receiving the demand for arbitration. The two 

arbitrators selected by the Parties shall select the third arbitrator.  

v) The award rendered shall be in writing and shall be final & binding on the Parties. 

vi)  Notwithstanding the above, during the pendency of any arbitration, the Parties shall continue 

to perform their respective obligations under the Contract and undisputed payment due or 

payable by NPL shall not be withheld on account of such proceedings. 

vii) Upon every or any such reference, the costs incidental to the references and award 

respectively shall be in discretion of the arbitrators so appointed who may determine the 

amount thereof direct by whom and to whom and in what manner the same is to be borne 

and paid. 

viii) The provisions of Clause 9.1 shall survive the termination of the Contract. 

 

 

9.2. Resolution of Unforeseen Situation  

 

Every possible care has been taken by NPL in preparation of this Bidding Document by 

considering and including various scenarios and situations. However, there may arise any 

unforeseen situation which has not been included in the Bidding Document. Each Bidder is 

deemed to have authorized NPL to consider such situation as and when it arises or is brought 

to the notice of NPL in a suitable manner considering its obligation to Punjab State Power 

Corporation Limited (PSPCL)/ Punjab State Electricity Regulatory Commission (PSERC)/ in 

compliance with Supreme Court order of Civil Appeal no. 179 of 2017 as well as practical 

aspects/ good practices.  

 

10. INSURANCE, OCCUPATIONAL SAFETY AND DEDUCTION FROM 

CONTRACT FEES 

 

10.1. Insurance: 
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Insurance of coal stock at bidder: 

 

Contractor to ensure insurance of coal stock on account NPL lying at bidder in 

it’s own cost. 

 

10.2.        Workmen’s Compensation Insurance with Employer’s Liability 

This shall cover all the workers, temporary/ permanent, employed by the Contractor as well 

as their Sub-contractors for performing Work under the Contract. The Contractor shall, at 

its sole expense, insure and shall maintain insurance as required by Indian and all other 

applicable laws for all actions, suits, claims, demands, costs, charges and expenses arising in 

connection with the death of or injury to any person employed by the Contractor or its Sub-

contractors for the purpose of the performance of the Work as per the Agreement. In 

addition, the Contractor shall obtain and maintain all the insurance required to be obtained 

and maintained by it. 

i) NPL lists out following insurers who may be approached by the Contractor for availing the 

Insurance Covers: 

a. New India Assurance Co. Ltd. 

b. United India Insurance Co. Ltd. 

c. Oriental Insurance Co. Ltd. 

d. Bajaj Allianz Insurance Co. Ltd. 

e. HDFC Ergo General Insurance Co. Ltd. 

 

ii) Contractor shall furnish to NPL, certificates of insurance from the Insurer showing that the 

above required insurance is in force, the amount of the Insurer’s liability there under, and 

further providing that the insurance shall not be cancelled or changed until the expiration of 

at least 21 days after written notice of such cancellation or change has been received by NPL 

from the Insurer. On occurrence of such an event, the Contractor shall arrange for a 

replacement policy within 21 days of such a written notice. 

iii) Remedy on Failure to Insure 

If Contractor fails to effect and keep in force the insurance, NPL may effect and keep in force 

any such insurance and deduct the amount so paid by NPL from any amounts due or which 

may become due to the Contractor under the Contract. 

 

10.3. Adherence to Occupational Safety while at work place NPL 

 

Contractor and its personnel (including all labourers, helpers, drivers, supervisors etc.) while 

delivering services inside NPL have to strictly adhere to the safety protocol of NPL. Any 

deviation from standard safety practice as designed and formulated by NPL shall attract penal 

provisions as per the extant rules and regulations of NPL safety department. 

The contractor shall depute proficient persons only for specific job role and the above safety 

rule would be binding for all persons of Contractor may be supervisors, tipper driver, hydra,  
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hydraulic excavator or any other equipment operator and sampling witness representatives 

and does not in any way relive even the person at weighbridge data maintenance from this 

obligation. Basic safety PPEs to be procured / arranged by Contractor on their own at the 

cost of Contractor and to be worn while inside plant premises. Any incidence of violation 

shall lead to double/multiple penalty.  

Any accident and loss thereof for men, material, damage of any civil mechanical and electrical 

infrastructure in any act of contractor's persons, equipment and tippers shall attract applicable 

penalty from service bills and re-occurrence of any similar incidence shall not be accepted in 

any case. 

NPL disclaims any liability on account of any accident or mishap if happens to contractor's 

persons while rendering service under this service contract inside NPL plant premises. 

 

Deduction from Contract fees 

All costs, damages, or expenses, NPL may have incurred, under the Contract, the Contractor 

is liable for the same and such sums shall be deducted by NPL from any money due or 

becoming due to the Contractor under the Contract or shall be recovered by action of law 

or otherwise from the Contractor or his CPG. 

 

11. TERMINATION OF CONTRACT 

 

11.1. Termination of Contract 

 

NPL reserves the right to terminate the Contract in full or part by giving 15 days written 

notice if the performance of the Contractor is not found to be satisfactory by NPL or in case 

the Contract is found uneconomical to NPL. NPL also reserves the right to terminate/ cancel 

the Contract by giving one month written notice without assigning any reason thereof. 

 

In case the contractor wishes to terminate the contract, he has to give 60 days’ notice period 

and process & supply the entire coal allotted to him to the satisfaction of NPL. 

 

The Parties agree that the Contractor shall not be entitled to the payment of any termination 

compensation. 

 

12. Blacklisting Criteria: 

 

NPL tender committee to decide whether a particular Contractor/ contractor needs to be 

blacklisted based on the criteria as under: 

 

a) Default as per Tender/PO terms (events of defaults) 

 

b) Influencing in the process of weighment or sampling, sample preparation or analysis of coal at 

NPL and any person in NPL/ associated agency with intent as established by Tender 

committee of NPL based on credible evidence. 
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c) Undue request for re-opening of issues already settled in past.   

 

d) Submission of eligibility requirements containing false information or falsified documents.  

 

e) Submission of Bids that contain false information or falsified documents, or the concealment 

of such information in the Bids in order to influence the outcome of eligibility screening or 

any other stage of the public bidding.  

 

f) Unauthorized use of name of the firm/ bidding entity or using the name of another bidding 

entity for the purpose of public bidding.  

 

g) Withdrawal of a bid, or refusal to accept an award of PO without justifiable basis as 

determined by NPL Tender committee 

 

h) Any attempt by a bidder to unduly influence the outcome of the bidding in his favour. 

 

i) Failure of the contractor, due solely to his fault or negligence, to start supplies within 

prescribed schedule. 

 

j) Supply of coal which is substandard, or way beyond acceptable standards as per the bid 

requirement. 

 
Mixing of dolochar or any other ingredients in coal that degrades the actual quality of coal 

& are detrimental to NPL power plant operation / equipment or Pilferage and/or diversion 

of Coal lifted on behalf of NPL 

k) Wilful or deliberate abandonment or non-performance of the supply contract or deliberate 

delay resulting to substantial breach thereof without lawful and/or just cause.  

 

l) Unwarranted, multiple disputes, generally on frivolous grounds. In this instance, Contractor 

may be cautioned based on initial transgressions.  

 

m) NPL shall have sole discretion to examine the blacklisted companies for considering and 

reviewing mutual business ties after fairly evaluating its business practices & other business 

parameters of blacklisted company. Decision of NPL shall be final and shall not be questioned 

or disputed at any stage before any forum/court/tribunal by rest of the blacklisted Companies. 

No other Blacklisted Company shall have any right to challenge such decision of review.  

 

n) NPL Tender committee with final approval by the competent authority of NPL shall take 

decision on blacklisting of any entity based on the recommendation of Head –Fuel sourcing. 
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ANNEXURE X: FORMAT FOR RAISING DISAGREEMENT AGAINST 

NPL QUALITY  

 

 

Intimation to NPL -

Fuel Sourcing through 

Email/letter  

 Date of intimating 

Disagreement 
  

Sampling date and 

time 
  

Name of contractor's representative 

who witnessed the sampling process 
  

Preparation date and 

time 
  

Name of contractor's representative 

who witnessed the sampling process 
  

Analysis date and time   
Name of contractor's representative 

who witnessed the analysis process 
  

Disagreement with 

regard to (sampling / 

preparation / test 

results)  

 

Name of contractor's representative 

who witnessed & signed the referee 

sample sealing  

 

DISAGREEMENT OF NPL LAB RESULTS 

RR no./ Rake no. Bidder NPL Test Certificate Reference No.  

        

NPL Findings (ARB) 

Parameter disagreed ASH% GCV(Kcals/Kg)  

NPL Findings (ARB)     

Party’s assessment (ARB)       

Reason for 

Disagreement  

Applicable standard No. Relevant clause no. in the standard  
Deviation 

observed  

   

Suggested Action 

    

Please retain 

Reserve Sample 

till disagreement 

resolved 

    
Reserve Sample 

Analysis 

    Anything Else 

Intimation By        

Contractor's Sign  
      

Contractor's Seal       
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ANNEXURE XI: DELETED 
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ANNEXURE XII: FORMAT FOR PREMILINARY INTEREST FOR 

PARTICIPATION IN THE BID PROCESS 

 

(On Letter Head of Bidder) 

 

To,  

GM & Head – Fuel Sourcing & Management, 

Nabha Power Limited,  

P O Box 28, Near Village Nalash, Rajpura-140401, Punjab,  

India. Tel. No.: +91-176-2277251/222  

 

Dear Sir,  

 

Sub: Registration of Preliminary Interest for participation in Bid Process Transportation 

of ROM Coal from Mine to NPL Plant through RCR mode 

 

This has reference to your NIT published in Times of India on__________. We are interested in 

participating in the process. We have gone through the Bid document, prima-facie 

understand that we meet the qualification requirement. We also confirm that we have no 

history of default with NPL in past.  

 

We acknowledge that timely & safe transportation of coal without any pilferage / swapping / loss / 

lapse is key requirement and assure you that we shall live up to your expectations. 

 

We have pleasure in furnishing details as under:  

 

Name of Bidding Company:  

Complete Office Address:  

Office Telephone Nos/ Fax nos:  

Contact person(s):  

Designation:  

Contact details (incl email):  

Main line of Business: Coal washing/Coal Trading/ Coal Mining/ Top three customers:  

Any other information:  

 

Yours faithfully,  

For......................  

 

Name of the Authorized Person Designation  

Note: 

1. Filled up, signed and stamped copy of above format may be scanned and emailed to 

Afroz.Ali@larsentoubro.com, Chetan.Verma@larsentoubro.com and 

Shwet.Ketu@larsentoubro.com . 
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2. Revised / amended documents shall be mailed only to such Parties who have expressed interest. 

Further participation in the process by any Party who has not expressed interest as per the 

required format may not be permitted. 
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ANNEXURE XIII: Deleted  

 

ANNEXURE XIV: Declaration for Loading Siding 

(To be on the Letter Head of the Bidding Company) 

To 

 

Mr. Afroz Ali 

GM & Head – Fuel Sourcing & Management 

Nabha Power Limited 

P O Box 28, Near Village Nalash,  

Rajpura-140401, Punjab, India. 

Tel. No.: +91-176-2277251 Extn: 244 

 

Dear Sir, 

Sub:  Declaration regarding loading sidings for where offer is being made under the Bid 

No……. 

I …………., authorized person of………………., hereby declare that sidings/good sheds from 

where offer is being made under this tender, is not under control of any other single party. We 

further confirm that we have made in-depth assessment regarding load-ability of coal from these 

sidings for the quantity being offered to NPL for the required period. 

We agree to NPL that our inability to load coal from the quoted sidings, shall be considered as a 

material breach of the requirement under this tender and further agree that NPL is at full liberty 

to initiate action as appropriate. 

Thanking you, 

 

Yours sincerely, 

 

(Authorized Signatory and Seal) 

 

Name: 

 

Designation: 

 

Address: 

 

Date: ------------------------------ 

 

Place: ----------------------------- 
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ANNEXURE XV: Format Contract Performance Bank Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution.) 

 

Bank Guarantee No.…………………………                               Date ………………………. 

 

To, 

The Chief Executive, 

Nabha Power Limited, 

Near Village Nalash,   

PO Box 28, Rajpura -140401,  

Punjab,  

India. 

 

Dear Sir, 

 

In consideration of M/s. Nabha Power Ltd., (hereinafter referred to as ‘NPL’ which expression 

shall unless repugnant to the context or meaning thereof, include its successors, administrators and 

permitted assigns) having invited Bids, shall enter into a "Contract" with M/s …………………. (Insert 

name of Bidder) having its registered office at ...................................and principal place of business at 

………………………………… [hereinafter referred to as the “Bidder” which expression shall unless 

repugnant to the context or meaning thereof, include its successors, administrators and permitted 

assigns] for Transportation of ROM Coal from Mine to NPL Plant through Road Cum Rail 

(RcR) Mode from NCL/MCL/CCL Command Areas, having agreed to provide a Contract 

Performance Bank Guarantee for the due performance of the entire Contract for an amount equal to 

Rs. _________/- (Indian Rupees ____ Crores Only)(as per Cl.no……. of PO 

no…………dated………………., insert as applicable), valid for 90 (Ninety) days beyond the last date 

of scheduled supplies i.e. DD-MM-YYYY and essentially required to be valid up to DD-MM-YYYY 

unless the same is extended as per the terms of the Contract.  

  

We, ……………………………………………………. (Name and address of the Bank), having 

its Head Office at..................... and Branch office at …………….,and issuing branch at ……………. 

(hereinafter referred to as the "Bank" which expression shall, unless repugnant to the context of 

meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 

and undertake to pay NPL, on demand any and all monies payable by the Bidder to the extent of Rs. 

_________/- (Indian Rupees ___ Crores only) (as per Cl.no……. of PO 

no…………dated………………., insert as applicable), as aforesaid at any time up to ..……..................... 

[days/month/year] without any demur, reservation, contest, recourse or protest and/ or without any 

reference to the Bidder. 

Any such demand made by NPL on the Bank shall be conclusive and binding notwithstanding any 

difference between NPL and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator 

or any other authority. The Bank undertakes not to revoke this guarantee during its currency without 

previous written consent of NPL and further agrees that the guarantee herein contained shall continue 

to remain enforceable till NPL discharges this guarantee. 

NPL shall have the fullest liberty, without affecting in any way the liability of the Bank under this 

Guarantee, from time to time to extend the time for performance of the Contract by the Bidder. NPL 

shall also have the fullest liberty, without affecting in any way the liability of the Bank under this 

Guarantee to postpone from time to time the exercise of any powers vested in them or of any right 
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which they might have against the Bidder, and to exercise the same at any time in any manner, and 

either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract, 

between NPL and the Bidder or any other course or remedy or security available to NPL. The Bank 

shall not be released of its obligations under these presents by any exercise by NPL of its liberty with 

reference to matter aforesaid or any of them or by reason of any other act of forbearance or other 

acts of omission or commission on the part of NPL or any other indulgence shown by NPL or any 

other matter or thing whatsoever which under law would, but for this provision, have the effect of 

relieving the Bank. 

 

The Bank also agrees that NPL at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor, in the first instance without proceeding against Bidder and notwithstanding 

any security or other guarantee that NPL may have in relation to Bidder’s liabilities. 

This Guarantee can be enforced by NPL any number of times for their claims or demand to the 

total extent of Indian Rupees _________/- (Indian Rupees ____ Crores only) (as per Cl.no……. of PO 

no…………dated………………., insert as applicable), as long as it remains in force. 

 

We, the said Bank, also undertake not to revoke this Guarantee during the currency except with 

the previous consent of the NPL in writing and agree that any change in the constitution of the said 

Bidder or the said Bank shall not discharge our liability hereunder. 

Notwithstanding anything contained hereinabove our liability under this Guarantee is restricted 

to Indian Rupees _________/- (Indian Rupees Crores only) )  (as per Cl.no……. of PO 

no…………dated………………., insert as applicable), and shall remain in force up to and including 

………. (the date) and shall be extended from time to time for the period, as may be desired by M/s 

........................... (the Bidder) on whose behalf this guarantee has been given.  

This Bank Guarantee shall be operative in our Rajpura/Chandigarh branch. 

 

This Bank Guarantee is governed by the laws of India. 

 

Dated this ____________ day of ___________ (Month, year) at __________ (place) 

Witness: 

_____________________________________

 __________________________________ 

Signature      Signature 

Name      Name 

Office Address     Designation with bank Stamp 

       Attorney as per 

       Power of Attorney Number: 

       Date: 

Note: 

1. The Stamp Paper of appropriate value shall be in the Name of the Bank issuing the BG. 

2. Power of Attorney No., Name and Designation of the executant along with bank stamp should 

be inserted. 

(Bidders at their option may get draft of CPBG vetted by NPL prior to getting the 

same issued by the Bank.) 
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Annexure XVI: Annexure for Declaration of subsidiaries/Related Parties 
(On the letter head of the bidder) 

 
To, 

Mr. Afroz Ali 
GM & Head – Fuel Sourcing & Management, 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277251 Extn: 244 

 
Sub: Declaration of subsidiaries under current Tender. 
 
Dear Sir, 

 
With reference to Volume-I, Clause-2, Note-4 i.e. Bidder can sub-contract the work to its current 
and future subsidiary after taking approval from NPL, we wish to inform you that we are participating 
in the Tender process by the name of M/s ___________________________. 
 
We hereby declare that following organizations are our subsidiaries and we have more than 50% 
stake in the organizations mentioned below. 

 
Name of the 

subsidiary 
Ownership/Control 

details 
Remarks 

   
   
   

 
We confirm that we may take order either in the name of organization participating in the bid process 
or in the name of any of the subsidiaries mentioned above for the rates quoted under this tender 
document NPL/Road Mode/2019-20/037 and all subsequent revisions/ addendums/ 
amendments. 
 
Thanking you, 
Yours faithfully 

 
 For    ……………………   
 
(Manager of Constituent Company/Company Secretary of the Constituent entity) 
Name: 
Date: 
Place: 
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ANNEXURE XVII: ACCEPTANCE LETTER 
 

To,  
Mr. Afroz Ali 
GM & Head – Fuel Sourcing & Management  
Nabha Power Limited 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India.  
Tel. No.: +91-176-2277251 Extn: 244 

 
Dear Sir, 
 
Sub:  Acceptance of price submitted   

We hereby confirm our acceptance and compliance to all the provisions of the Bid Document. 
We declare that the work will be executed in accordance with the provisions of Bid 
Document. We confirm that we have taken into account all taxes and levies (GOI/State 
Govt/Bodies) applicable as on date. We acknowledge NPL is liable to reimburse/recover taxes 
and levies only in case of changes/additions/ deletions as applicable on the day of dispatch. 

We agree to abide by price submitted for the Scope of work as stipulated in the Bid 
Documents and it will remain binding upon us and may be accepted by NPL at any time as per 
the clause 6 of Vol. I. 

 
 
Signature:…………………….. 
Name:………………………… 
Designation:………………….. 
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ANNEXURE XVIII: Undertaking regarding Coal storage area  
 

To, 
Mr. Afroz Ali 
GM & Head – Fuel Sourcing & Management  
Nabha Power Limited 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277251 Extn: 244 

 
Dear Sir, 
 
Sub:  Undertaking regarding Coal storage area to stack coal lifted on behalf of NPL.  

We hereby declare that all consents and approvals required under applicable laws in force and as 
amended from time to time required to store coal lifted on behalf of NPL are available with us and we 
further undertake to keep all such consents and approvals valid for the term of the tender. All costs 
regarding these consents and approvals will be borne by us.  

 
 
 
Name & Signature of the authorized person of the Bidder 
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ANNEXURE XIX: UNDERTAKING FORMAT FOR WITNESS OF 

EXTRACTION AND CONDITIONING OF REFEREE SAMPLE 
 

 
I hereby confirm that I have witnessed the process of extracting of reserve sample from the 
joint custody and the process of conditioning as per the terms of the tender/PO.  As per the 
procedure NPL will now proceed for the testing of the reserve sample. The results of the 
reserve samples so tested will be final and binding on both the parties and cannot be further 
challenged by either of the parties 
 
 
 
 
 
Signature & Seal  

 
Name 
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ANNEXURE XX: Deleted 
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