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GENERAL TERMS AND DISCLAIMERS 

 
1. Any capitalized term defined in this Bid Document shall have the meaning given to it in 

Annexure VIII (General Terms and Conditions) or as is defined elsewhere in this Bid 
Document. 
 

2. For the avoidance of doubt it is clarified that, prospective Bidders shall not be permitted to 
Bid through a Consortium of any form.  
 

3. This document is for inviting Bids for Transportation of Coal from mine site to NPL Power 
Plant through Road cum Rail (RCR) Mode.  Whilst this Bid Document has been prepared in 
good faith, all information contained in this Bid Document, including financial, geographical, 
commercial, legal and technical information has been included for illustrative purposes only 
to assist Bidders in making their own evaluation of the Bid. Each Bidder shall be solely 
responsible for satisfying itself as to the information and other factors required to submit a 
Bid for the Scope of Work. The Bidder shall conduct appropriate due diligence, investigations, 
projections, conclusions and consult their own advisors to independently verify the 
information and other factors including conditions & circumstances that may have any effect 
on the Bid to be submitted under this Bid Document and to obtain any additional information 
they might require prior to submitting their Bid. 
 

4. Neither NPL, nor its employees, partners, directors, other staff or the consultants/advisors 
of any such person:  

a. makes any representations or warranty (express or implied) as to the adequacy, 
accuracy, reasonableness or completeness of any information in this Bid 
Document; and 

b. accepts any responsibility or liability to any Bidder or any other person arising out 
of or in relation to this Bid Document (including in relation to omissions of 
information) and/or in respect of the use of, reliance on, such information by 
Bidders and/or incurred or suffered any costs, losses, damages & other 
consequences in connection with anything contained in this Bid Document 
including any matter deemed to form part of this Bid Document, the award of the 
Contract, or otherwise arising in any way from the qualification process for the 
said Contract; and  
 

 
Each Bidder shall be solely responsible for satisfying itself as to the information and other 
factors required to submit a Bid. 

 
5. This Bid Document includes statements, which reflect understanding of various assumptions 

arrived at by NPL to give a reflection of current status to the Bidders. Bidders are advised to 
make their own assessments prior to submitting their Bids. 
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6. Each Bidder shall inspect and examine the relevant infrastructure at mine(s), siding(s) and at 
NPL Power Plant and obtain all information required and satisfy itself regarding all matters 
and things before submission of its Bid including but not limited to (i) the type and number of 
equipment and facilities including transportation facilities required for the satisfactory 
completion of the Scope of Work set out in this Bid Document; (ii) the quantities and 
conditions of various sections of the work; (iii) the availability of local labour; (iv) availability 
and rates of materials; and (v) local working conditions, weather conditions, obstructions and 
hindrances that may arise etc. that may have effect on the work or cost thereof. 
 

7. By participating in the Bid process, each Bidder acknowledges and accepts that it has not been 
induced to enter into such agreement by any representation or warranty, express or implied, 
or relied upon any such representation or warranty by or on behalf of NPL or any person 
involved in the Bid process. Furthermore, the Bidders shall familiarise themselves with the 
Fuel Supply Agreement and its addendums. Submission of Bid shall be considered as 
acceptance of the terms and conditions of this Bid Document. 
 

8. NPL may at its own discretion, but without being under any obligation to do so, update, 
amend or supplement this Bid Document as may be deemed necessary by NPL at any time 
including to: 

a. amend the Scope of Work and/or terms of the business opportunity described in 
this Bid Document.  

b. amend, terminate or suspend any element of the procurement process, including 
by extending any date, time period or deadline provided for in this Bid Document. 

c. reject or disqualify any or all Bid(s) with or without assigning any reason. 
d. waive any defect or irregularity in any Bid or any non-conformity in the form or 

content of any Bid and accept that Bid. 
e. re-advertise for new Bids or enter into negotiations for this Bid Document with 

other qualified third parties; and/or 
f. proceed with the Scope of Work and/or work of a similar nature in some other 

manner or not at all. 
 

Notice of such change shall be uploaded on NPL’s website 
https://www.nabhapower.com/tenders/coal-procurement-tenders/. Bidders are required to visit 
the website and keep abreast of any such changes.  
 

9. Though adequate care has been taken while preparing the Bid Document, the Bidder shall 
satisfy itself that the documents are complete in all respects. Intimation of any discrepancy 
shall be given to NPL immediately in writing. If no intimation is received from any of the 
Bidders within the timelines of clarifications/ suggestions, it shall be considered that the Bid 
Documents are complete in all respects and have been received by the Bidder. NPL also 
reserves the right as to whether to implement or not the clarification/ suggestions received 
within the timelines and is in no way bound to implement any/all suggestions. No suggestion/ 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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request for clarification shall be entertained after the expiry of timeline for clarification/ 
suggestion. 
 

10. NPL reserves the right to abandon the bidding process resulting in non-award of contract to 
any Bidder against this bidding process. In such cases, the EMD (as described further in Vol 1 
- Instructions to Bidders below) will be refunded to the Bidders post internal deliberation of 
NPL. NPL’s decision in this regard shall be final and binding to all the Bidders. EMD will not 
earn interest at any point of time. 
 

11. NPL reserves the right at its sole discretion to cancel or amend the bidding process or to 
reject any or all of the Bids received without assigning any reasons. NPL shall not be liable for 
any claim whatsoever and/or any expenses or losses that might be incurred by the Bidder in 
preparation and submission of the Bid as well as for post bid discussions/interactions. For the 
avoidance of doubt, each Bidder is solely responsible for all costs incurred in evaluating 
whether or not to submit a Bid, in the preparation of any such Bid and in participation of the 
bidding process, including, without limitation, all costs of providing information requested by, 
or on behalf of, NPL, attending meetings, conducting due diligence and engaging in 
negotiations. 
 

12. It shall not be binding on NPL to accept the lowest or any other Bid. It shall not be obligatory 
on the part of NPL to furnish any reason, information or explanation for the rejection of the 
whole or any part of the Bid. 
 

13. The estimated quantity to be procured is 4 Lakh MT. However, the ordered quantities of 
Coal may vary depending upon the decision of NPL and/or allocation of Coal by Coal 
Company from time to time. NPL reserves the right to vary the quantity of Coal on month-
to-month basis. 
 

14. Bidder shall not assign or transfer the Contract or any part thereof, without prior written 
consent of NPL. 

 
15. Bidder shall comply with Applicable Laws and requirements/policies of Coal 

Company/CIL/Indian Railways/State Govts. and any other statutory authority (s) related to 
release, transportation, and handling of Coal during the tenure of the Contract.  
 

16. This Bid Document and the Contract shall be governed by the laws of India and all legal 
proceedings in connection with the Bid Document and Contract shall be subject to the 
exclusive jurisdiction of the courts at Chandigarh, India. 
 

17. If there is a discrepancy between the original document and its copy, the original document 
will be considered for the bidding process. 
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18. NPL reserves its right to make changes/amendments to this Bid Document and any Purchase 
Order. 

 
19. Insurance and safety of workers/Employees of Bidder is in the scope of Bidder. 

 
20. Bidders shall not for the duration of the bidding process, solicit or entice away the employees 

of NPL, nor knowingly do or cause to be done any act whereby any such person would be 
induced or encouraged to leave the employment or engagement of NPL (whether or not such 
employee would commit a breach of his contract of employment or engagement by leaving). 
NPL may, at its discretion, disqualify and stop further participation of any Bidder from the 
bidding process who fails to comply with this requirement. 
 

21. Canvassing in any manner (either directly or indirectly) may, in NPL's sole discretion, lead to 
disqualification and blacklisting of the Bidder from further involvement in the bidding process 
and from participating in the future tenders issued by NPL for 1 year (or such other period 
as determined solely by NPL at its sole discretion). 

 
22. NPL is concerned to avoid any conflicts of interest and may, at its discretion, disqualify any 

Bidder from further involvement in the bidding process, should an actual or potential conflict 
of interest arise.  

 
23. NPL may, at its discretion, disqualify from further involvement in the bidding process any 

Bidder who is in conflict of interest with one or more Bidders, a Bidder is set to be in conflict 
of interest if (either directly or indirectly): 
 

a. fixes or adjusts any element of the pricing of its Bid by or in accordance with any 
agreement or arrangement with any other Bidder; 

b. enters into any agreement with any other person to the effect that such other 
person shall refrain from submitting a Bid and/or shall limit or restrict the 
competitiveness of any element of the pricing of its Bid; 

c. causes or induces any person to enter such agreement as is mentioned in either 
of the above; 

d. communicates to any person other than NPL the amount or approximate amount 
of any element of the pricing of its Bid (except where such disclosure is made in 
confidence in order to obtain quotations necessary for the preparation of the Bid, 
or professional advice required for the preparation of its Bid); and/or 

e. causes or induces any person to inform the Bidder of the amount or approximate 
pricing of any element of any rival Bid. 

 
24. Without prejudice to any other provision of this Bid Document, all Bidders shall regard and 

treat the terms of the Bid Document and all information (which is not made publicly available) 
as being strictly private and confidential and shall ensure that the same is not disclosed, copied, 
reproduced, distributed or passed to any other person at any time except for: 
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a. the purpose of enabling a Bid to be prepared and submitted. 
b. as may be required to be disclosed by judicial process of a court having jurisdiction 

to entertain and adjudicate the dispute as well as for calling the records and 
c. disclosed in an action or proceeding brought by a Bidder in pursuit of its rights or 

the exercise of its remedies in connection with the Scope of Work. 
provided that in each case the disclosing party ensures that the receiving party shall comply 
with the terms of this Bid Document and the Contract. In respect of any disclosure made 
pursuant to paragraphs (b) or (c), the Bidders shall restrict the disclosure to only that 
information which must be disclosed in such circumstances and provide NPL with advance 
notice. 
 

25. All information in relation to this Bid Document and services provided are and shall always 
remain the property of NPL and must be returned upon demand, without any copies being 
retained in any form. 
 

26. Copyright in the information in relation to the Bid Document and bidding process rests 

exclusively with NPL and such documentation may not be copied, reproduced, distributed or 
otherwise made available to any other third party (either in whole or in part) without the 
prior written consent of NPL, except in connection with the preparation and submission of a 
Bid. 

 
27. Bidders shall not issue or release any publicity in relation to, nor comment on, the 

Contract/PO, the bidding process without NPL's prior written consent. Further, Bidders shall 
not make any statement to the media, press or any other similar organizations regarding the 
nature of any Bid, its content or any information relating thereto without the prior written 
consent of NPL. 

 
28. This Bid Document sets out NPL's requirements in respect of the Road-cum-Rail (RCR) 

Transportation of Coal. In the event of any inconsistency, this Bid Document shall take 
precedence over any other documents or information previously issued by, or on behalf of, 
NPL or the Bidder including any LoA/ PO. 

 
29. Bidders must have class 3 Digital Signature Certificate (DSC) in the name of Authorized 

Signatory from any of the licensed Certifying Agency (CA) (Bidders can see the list of licensed 
CAs from the link www.cca.gov.in) for submission of Price Bid and to participate in reverse 
bidding.  

 
30. To participate in the bidding process, Bidders must register them/their firm on E-portal & 

obtain login credentials / password for the same and keep the same valid up to completion of 
bidding process. The lowest price discovered during bidding shall be the opening price (start 
price) for reverse bidding. Projection of opening price on the screen shall initiate the reverse 
bidding process, which shall be conducted as per the instructions and procedure provided by 
the E-portal service provider at the time of reverse bidding. 
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31. During reverse bidding, Bidders shall submit their Bids online and follow the instructions as 

provided on the screen for submission of Bids. During reverse bidding, the decrement in 
Landed Cost shall be effective only against road transportation charges. Detailed procedure 
for reverse bidding shall be uploaded on E-portal of service provider and training session will 
also be conducted by the service provider. 

 
32. The figures mentioned in the Illustrations given in the Bid Document are only for illustrative 

purposes. It has no biding on the Contract. 
 

33. All communication pertaining to this Bid Document shall be addressed to: 
 
SCM Head 
PO Box No. 28, Near Village Nalash, Rajpura-140401, Punjab, India. 
Tel. No.: +91-1762-277267  
E-mail: COALTENDERS.NPL@LARSENTOUBRO.COM 
 

34. Tender Timelines: 
 

Date Event 
4 Jul 2025 Publishing of NIT in newspapers 
4 Jul 2025 Date of availability of Bid document at NPL website 

211 Jul 2025 Last date for receipt of clarifications (latest by 18:00 Hrs) 
14 Jul 2025 Date of uploading response to clarifications 

14 Jul 2025 
Commencement of submission of Bid on E-portal from 10:00 Hrs 
onwards 

4 Aug 2025 
Closing of submission of online Bid including EMD on E-portal shall 
be at 17:00 Hrs 

5 Aug 2025 Opening Technical Bids at 11:00 Hrs at Rajpura/Patiala 

8 Aug 2025 
Opening of Price Bids at 11:00 Hrs (depending upon number of 
Bidders and subject to completion of Technical Evaluation) 

8 Aug 2025 Reverse Bidding at 14:30 Hrs (will be intimated to Qualified Bidders) 
 
Note: NPL reserves the right, in its sole discretion, to amend the above deadlines and events 
at any time. 

 
 

 

  

mailto:COALTENDERS.NPL@LARSENTOUBRO.COM
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VOLUME I - INSTRUCTIONS TO BIDDERS 

 

1. GENERAL INFORMATION ABOUT NPL’s THERMAL POWER PLANT 

 
Nabha Power Limited (NPL), a wholly owned subsidiary of L&T Power Development 
Limited has been successfully operating a 2X700 MW super critical thermal power plant at 
Rajpura, Punjab since 2014. 100% of the power produced by the NPL Power Plant is tied up 
with the Punjab State Power Corporation Limited (“PSPCL”) under a long-term Power 
Purchase Agreement (“PPA”).  Efficient and reliable power from NPL forms the backbone of 
power supply to the state of Punjab. 
 
NPL is among the best running power plants in the country having the performance 
parameters at par with the most efficient power plants around the globe. The coal handling 
plant of NPL has state of the art technology with crescent type wagon tippler supplied installed 
and commissioned by L&T Bulk Material Handling unit. 
 
NPL has received numerous awards and accolades such as CII national Energy leader award, 
CII awards for Excellent Energy Efficient Unit as well as Best Innovative Project, Gold CSR 
Award, IPPAI award for Best Thermal Power Generator, National Best Employer Brand 
Award by Economic Times. 
 
NPL by virtue of being the lowest cost power producer in the state of Punjab remains on the 
top of merit order, this has resulted in the plant operating at high Plant Load Factor (PLF), 
which is amongst the best in the industry. 
 
Coal for this super critical power plant is being primarily sourced through linkage under the 
Fuel Supply Agreement (“FSA”) executed for (a) 2.775 MMTPA from SECL and (b) 2.464 
MMTPA from NCL. NPL is also getting allocations of significant quantities of coal from time 
to time from other subsidiaries of CIL under various schemes. NPL executes tripartite 
agreement with TPSA which is currently QSSPL/ QCI/ QAC and concerned Coal Company for 
sampling and testing at the loading end. 
 
NPL proposes to engage reputed and competent transporters / contractors for transporting 
Coal from Coal Company mines to NPL Power Plant, in RCR mode.   
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2. QUALIFICATION REQUIREMENT 

 

 Parameters 
Minimum Requirement 

for the Bidder(s) 

Documents 
Required to be 

submitted 

Technical 
Qualification 

Requirements 

 
Bidder should have 
experience of having 
successfully completed 
transportation of coal 
in RCR mode. 

 

 
  
a. One (1) similar contract 

for coal transportation 
not less than 3 Lakh MT 
in a period of 
consecutive 12 months 
during the last 5 (five) 
years ending 30th Jun 
2025 

OR 
b. Two (2) similar contracts 

for coal transportation 
not less than 2 Lakh MT 
each in a single period 
of consecutive 12 
months during the last 5 
(five) years ending 30th 
Jun 2025 

OR 
c. Three (3) similar 

contracts for coal 
transportation not less 
than 1.5 Lakh MT in a 
single period of 
consecutive 12 months 
during the last 5 (five) 
years ending 30th Jun 
2025 

 
Illustrations are given after 
the table.  
 

1. Certificate issued by 
Statutory Auditors/ 
Chartered 
Accountant (as 
applicable) based on 
the POs/Work 
orders. 

2. Self-certified true 
copies of the 
POs/Work orders. 

3. Summary of 
POs/WOs duly 
certified by 
Statutory 
Auditors/Chartered 
Accountant. 
 

Performance certificate 
issued by any customer 
for the works executed 
in reference to Sl. No. 
1, 2 & 3 above.   
 
Sample certificate is 
attached (refer Annexure 
XIII) 

Financial 
Qualification 

Requirements 

a. Annual average 
Turnover of 
Bidder in last 
three financial 

Rupees Eighty (80) Crores  

1. Turnover and net 
worth duly certified 
by Statutory 
Auditor/ Chartered 
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years ending 
31.03.2024.  

Accountant (as 
applicable) as per 
Annexure-III (B). 

2. Balance Sheets and 
Profit & Loss 
statement or any 
other supporting 
document. 

b. Net worth of 
Bidder as on 
31.03.2024. 

Rupees Ten (10) Crores  

 
Illustrations: 
 
Bidder Contract Quantity and period Qualification Status 
Bidder 1 Qty: 300,000, From 15 Feb 2024 to 14 Feb 2025 Qualified 
Bidder 2 Qty: 200,000, From 15 Feb 2024 to 14 Feb 2025 

Qty: 200,000, From 15 Feb 2024 to 14 Feb 2025 
Qualified 

Bidder 3 Qty: 200,000, From 15 Feb 2024 to 14 Feb 2025 
Qty: 200,000, From 21 Nov 2023 to 20 Nov 2024 

Not Qualified 

Bidder 4 Qty: 250,000, From 15 Feb 2024 to 14 Feb 2025 
Qty: 150,000, From 15 Feb 2024 to 14 Feb 2025 

Not Qualified 

Bidder 5 Qty: 150,000, From 15 Feb 2024 to 14 Feb 2025 
Qty: 150,000, From 15 Feb 2024 to 14 Feb 2025 
Qty: 150,000, From 15 Feb 2024 to 14 Feb 2025 

Qualified 

Bidder 6 Qty: 150,000, From 15 Feb 2024 to 14 Feb 2025 
Qty: 150,000, From 21 Nov 2023 to 20 Nov 2024 
Qty: 150,000, From 21 Nov 2023 to 20 Nov 2024 

Not Qualified 

Bidder 7 Qty: 200,000, From 15 Feb 2024 to 14 Feb 2025 
Qty: 180,000, From 15 Feb 2024 to 14 Feb 2025 
Qty: 120,000, From 15 Feb 2024 to 14 Feb 2025 

Not Qualified 

 
Notes:  

 
a. For the purpose of evaluation, quantity executed under a single tender through multiple 

PO/Work Orders will be considered as a single contract. 
b. Bidding through a Consortium is not permitted. 

 
c. Both technical & financial parameters shall form part of the total qualification 

requirement. 
In case the Bidder, at present, is suspended/ debarred/ blacklisted for similar/ 

same works by any State/ Central/ PSU organisations of India or by other thermal 
power plants located in the state of Punjab for the works carried out for power 
plant, NPL in consultation with PSPCL may reject the Bid of the respective at its own 
discretion and may take appropriate actions as per the provisions of the Bid 
Document. The same will be final and binding on the respective Bidder. 
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3. PREPARATION AND SUBMISSION OF BIDS 

 
3.1 PREPARATION OF BID 

 
3.1.1 The complete Bid Document may be downloaded from NPL website 

https://www.nabhapower.com/tenders/coal-procurement-tenders/. The Bidder(s) shall 
submit the Price Bid and other requisite documents through online mode only. Details 
are as under: 

Sl. 
No. 

Cover Documents To Be Submitted 
Mode of 

submission 

01 
 

“Requisite 
documents” 

i. Proof for submission of Earnest 
Money Deposit (EMD) through 
RTGS 

ii. Power of Attorney in favour of 
Authorized Signatory as per format 
in Annexure II (notarised copy) 

iii. Covering letter as per format in 
Annexure-I 

iv. Latest version of Bid Document 
including all amendments/ 
addendums/ clarifications, each 
page duly stamped and signed by 
the Authorized Signatory of the 
Bidder. 

v. Declaration of Related Parties 
(Annexure-XI) 

vi. Certificates issued by statutory 
auditors against technical & financial 
qualification requirement. 
(Annexure III A & III B) 

vii. The documents required to 
demonstrate work orders 
executed (Annexure III-C). 

viii. Self-attested copies of POs/Work 
Order in support of work 
experience. 

ix. Memorandum of Association 
(MoA), Article of Association 
(AoA). 

x. Certificate of incorporation and 
Board Resolution. 

Online 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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Sl. 
No. 

Cover Documents To Be Submitted 
Mode of 

submission 
xi. Performance certificate for the 

works executed issued from 
customer(s) 

xii. GST registration certificate 
xiii. Copy of PAN card 
xiv. Undertaking by GTA as per 

Annexure XV and copy of Bidder's 
declaration form submitted to the 
Jurisdictional GST Authority for FY 
2025-26 (if applicable) 
 

02 “Price Bid” 

i. Price Bid as per Annexure-IV (A) of 
the Bid Document. The Bidders 
must also take into account the 
notes annexed as Annexure-IV (B). 

Online 

 
3.1.2 The Bid must be unconditional and non-suggestive. Bids with conditions/suggestions 

(including any amendments to the terms & conditions of this Bid Document) being 
nonresponsive are liable to be summarily rejected in NPL’s sole discretion. Any Bidder 
specifying conditions/suggestions may be debarred from participation in the future 
bidding process.  

 
3.1.3 The Bidder shall quote its prices/rates for the complete Scope of Work set out in clause 

16 of Vol. III and other terms and conditions of the Bid Document, in the Price Bid 
format described in Annexure IV (A). The Bid and supporting documents prepared by 
the Bidder shall be in English. The prices shall be indicated in figures as per provided 
format. 

 
3.1.4 Bid shall only be submitted online. Bid submitted in physical form shall be rejected. 

 
3.1.5 Bidder(s) shall submit the POA in physical form at the following address: 

 
SCM Head, 
Nabha Power Limited 
PO Box 28, Near Village Nalash, 
Rajpura-140401, Punjab, India. 
E-mail: COALTENDERS.NPL@LARSENTOUBRO.COM 

 
3.1.6 The Bidders shall send the POA by registered post, speed post, courier or by hand 

delivery, to reach NPL at the specified address. The POA shall reach NPL within 10 days 

mailto:COALTENDERS.NPL@LARSENTOUBRO.COM


Page | 15  
 

from the date of intimation by NPL. POA submitted by telex/telegram/fax shall not be 
considered under any circumstances. 

 
3.2 RELATED & INTERESTED PARTIES 

 
Bidder shall submit only one Bid and any of the parent company/ Associate/ affiliate/ 
Related Parties/ ultimate parent company of the Bidder shall not separately participate 
(directly or indirectly) in the same bidding process.  
 
A Bidder shall not have conflict of interest that affects the bidding process. Further, if any 
Bidder is having a common interest with other Bidders participating in the same bidding 
process, the Bids of all such Bidders shall be rejected in NPL’s sole discretion.  
 
A Bidder shall be deemed to have a common interest affecting the bidding process in the 
events: 
 

(a) Such Bidder, or any Associate thereof, receives or has received any direct or indirect 
subsidy, grant, concessional loan or subordinated debt from any other Bidder, or any 
Associate thereof or has provided any such subsidy, grant, concessional loan or 
subordinated debt to any other Bidder, its members or any Associate thereof; or  

 
(b) Such Bidder or any associate thereof having common management control in other 

participating bidding company or any of its associate participating in the same Bid.  
 
 

3.3 SUBMISSION OF BID  
 

3.3.1 For online submission of Price Bid & reverse bidding, Bidders shall register themselves 
on E-portal https://npl.abcprocure.com/EPROC/. 

3.3.2 Bidders should understand the online submission procedure thoroughly and then fill 
up/submit the Bids. Bidder must register themselves with the E-portal well in advance 
to understand the process and formalities for online Price Bid submission and reverse 
bidding. No excuse of knowledge regarding online submission/reverse bidding shall be 
accepted. 

3.3.3 The Bidders, in their own interest are advised not to wait till the last moment, to submit 
their bids. NPL shall not be responsible for any delay in receipt of the Bids any reason 
whatsoever including failure or non-availability of Internet connectivity and/or electrical 
power, DSC related issues, issues related to equipment, hardware and software. Any 
Bid received after the expiry of the time specified for receiving the same shall not be 
entertained. However, NPL at its discretion may extend the timelines for any reasonable 
cause. 

 

https://npl.abcprocure.com/EPROC/
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3.3.4 For online submission of Price Bid, the Bidder is required to obtain Class III Digital 
Signature Certificate (meant for E-Tendering) from any authorized agencies. The Bidder, 
in whose name the Digital Signature Certificate/Registration is obtained, can only fill-up 
and submit the Price Bid. 

 
3.3.5 Bidders shall fill-up/submit the Price Bid online in the formats provided on the E-portal 

(Annexure-IV(A)). 
 
3.3.6 In case of any further information regarding online submission of Price Bid/reverse 

bidding or if Bidder needs any assistance in accessing/submission of Price Bid/clarification 
or if training is required for Price Bid submission/ reverse bidding, then Bidders can 
contact M/s. e-Procurement Technologies Limited (ETL) as per the below details: 

 
 

e-Procurement 
Technologies 
Limited 

Contact person and respective contact numbers are as follows: 
(a) Khushboo Mehta (email: khushboo.mehta@eptl.in; mobile: 

95108-13528) 
(b) Nandan Valera (email: nandan.v@eptl.in; mobile: 63549-

19566) 
(c) Common email address: Support@abcProcure.com 

Website- https://npl.abcprocure.com/EPROC/ 
 
 
 
4. BID OPENING AND EVALUATION METHODOLOGY 

 
NPL shall not be responsible, for any delay in submission of Bid on the E-Portal. NPL will have 
the sole discretion to extend any of the timelines related to the bidding process. 
 
4.1 The requisite documents will be opened in the presence of NPL and Punjab State Power 

Corporation Limited (PSPCL) representatives as per the timelines specified. 
4.2 Bids which are not complete in all aspects and/or without the Earnest Money Deposit 

(“EMD”) are liable for rejection being nonresponsive. NPL may at its discretion accept 
any non-material/ minor deviations. NPL and PSPCL representative(s) for tender process 
shall have the discretion to decide whether the deviation is minor/non-material or not. 
 

4.3 After evaluation of the requisite documents, Price Bid of the Qualified Bidders (who meet 
the qualification requirements) shall be opened online in the presence of NPL and PSPCL 
representative as per the specified timelines. All the Qualified Bidders, excluding H1 
Bidder of each Mine(s), are eligible for participation in the reverse bidding, if the total 
number of Qualified Bidders including H1 Bidder is more than three. However, H1 Bidder 
shall not be excluded from participation in reverse bidding if total number of Qualified 
Bidders including H1 Bidder is three. 

mailto:fahad@eptl.in
mailto:dinki@eptl.in
mailto:Support@abcProcure.com
https://npl.abcprocure.com/EPROC/
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4.4 All documents submitted as a part of bidding process shall become the property of NPL 

and are not returnable. 

Note: 

i. NPL reserves the right to verify the authenticity of the documents submitted for 
meeting the qualification requirement and may request for any additional information 
and documents. NPL reserves the right to contact the Bidder’s bank and third parties’ 
references to verify the Bidder’s information and documents for the purpose of 
qualification. In such cases, Bidder shall co-operate fully with NPL at their own cost. 
In case NPL desires to verify copies with originals, Bidder is required to make them 
available at NPL premises.  
 

ii. Bidders shall not be allowed to submit any new contract(s), purchase order(s), and/or 
performance certificate(s) at the clarification stage. Therefore, Bidders shall submit 
the necessary documents to meet the qualification requirements after thorough 
scrutiny. 

 
4.5 Evaluation for Qualification: 

      The Bid will be evaluated as per qualification criteria mentioned in clause 2 and clause 
3.1.1 above. 

4.6 Evaluation of the Price Bid: 
 
      The Price Bids shall be evaluated based on lowest Landed Cost of Coal delivered at NPL 

Power Plant inclusive of (A) Tarpaulin charges, (B) Liaising, co-ordination and incidental 
charges, (C) Road transportation & (D) Railway freight charges as per FOIS, in Rs/MT 
(including taxes, duties & levies) individually for each area(s).  

      Notes: 
a. If, at any time, the wagon(s)/rake(s) are required to be covered by tarpaulin as per 

the scope of work, then Tarpaulin charges (A) @ Rs 13.48 per Metric Tonne plus 
GST, shall be paid for the payable quantity. Further, any penalty imposed by Ministry 
of Coal, Railways or any concerned Government agency in regard to non-covering of 
rakes with tarpaulin, shall be borne by the Contractor. 
 

b. The Bidder can only quote one siding for each area(s) and its respective mine(s). 
Bidder shall quote the railway freight as per FOIS up to NPL Power Plant for the 
quoted railway siding. Permission to change the loading siding may be granted solely 
at the discretion of NPL, subject to the below conditions- 
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i) requests where railway freight for the new proposed siding is higher than the 
quoted loading siding (as per FOIS up to NPL Power Plant), the difference in 
the Landed Cost shall be adjusted against road transportation charges. 
 

ii) requests where railway freight for the new proposed siding is less than the 
quoted loading siding (as per FOIS up to NPL Power Plant), the benefit of 
lower railway freight shall be passed on to NPL, the road transportation 
charges shall remain the same as quoted.  

 
Illustrations: 

 
Let us say that the Landed Cost, as per PO, from Area A and Siding ABC is Rs 3,171.81 
per MT. The break-up is as per below table. 
 
Example-1:  
In case the Contractor requests NPL for change of siding from ABC to LMN, from where 
the railway freight including GST increases from Rs 2,625 per MT to Rs 2,700 per MT. The 
new break-up of the Landed Cost will be as per the table below. 
 
Example-2:  
In case the Contractor requests NPL for change of siding from ABC to XYZ, from where 
the railway freight including GST decreases from Rs 2,625 per MT to Rs 2,550 per MT. 
The new break-up of the Landed Cost will be as per the table below. 

 

Colliery 
Group 

Siding 
Code 

Tarpaulin 
Charges 
including 

GST 

Liaising &  
Co- 

ordination 
charges  
including 

GST 

Road 
Transportation 

Charges 
including 

GST 

Railway 
freight 

including 
GST 

Landed Cost 
including GST 

Remarks 

    A B C D E=A+B+C+D  

    Rs/MT Rs/MT Rs/MT Rs/MT Rs/MT  

Area A ABC 15.91 5.90 525.00 2,625.00 3,171.81 As per PO 

Area A LMN 15.91 5.90 450.00 2,700.00 3,171.81 

Since the railway 
freight is increased, 
the road 
transportation 
charges shall be 
decreased by an 
equivalent amount. 

Area A XYZ 15.91 5.90 525.00 2,550.00 3,096.81 

Since the railway 
freight is decreased, 
there shall not be 
any revision in A, B 
and C 
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5.   NEGOTIATIONS AND AWARD OF CONTRACT 

 
NPL reserves the right to negotiate with the Bidders (after reverse bidding as detailed in 
clause no. 10.2) in consultation with PSPCL. Notwithstanding any other provision of this Bid 
Document, the Contract between NPL and the Successful Bidder(s) shall come into existence 
by issuance of Letter of Award (LOA)/ Purchase Order, whichever is earlier.  
 
5.1 NPL may at its own discretion issue a Letter of Award to the Successful Bidder(s). NPL 

may award a Contract(s) to more than one Successful Bidder and such Contract shall 
incorporate the terms of this Bid Document. 

 
5.2 The Bidder(s) shall sign and submit the Acceptance Letter as provided in Annexure XII 

together with its Bid. 
 

5.3 NPL may issue Purchase Order(s) to the Successful Bidder who must comply with the 
terms of such Purchase Order(s).  
 

5.4 NPL shall in no circumstances be obliged to issue any Purchase Order(s) to any or all the 
Successful Bidder(s). However, any failure to comply with the terms of an issued Purchase 
Order shall be treated as a breach of the terms of the Contract and NPL shall be entitled 
to exercise its remedies specified in the Contract. 

 
 

6.   BID CURRENCY AND VALIDITY 
 

6.1. The Bidder shall quote the prices in Indian Rupees (INR) as per the Price Bid format 
provided in Annexure IV (A). 
 

6.2. The Bids submitted shall be valid for acceptance as per the validity table in clause 9 of 
Vol.-I. Bid validity can be extended further by mutual agreement in consultation with 
PSPCL. 
 
 

7.   EARNEST MONEY DEPOSIT  
 

7.1 The Bidders are required to make an Earnest Money Deposit (EMD) of Rs. 100,00,000/- 
(Rupees One Crore only) by way of a Demand Draft (DD) in favor of Nabha Power 
Limited payable at Rajpura/Chandigarh or through RTGS (subject to realization of amount 
in undermentioned bank account). The Bank account details are as follows: 
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Particulars Description 
Beneficiary Name  Nabha Power Limited  

Beneficiary Bank Name  ICICI Bank Limited  

Beneficiary Branch Name  9A, Phelps Building, Inner Circle, Connaught Place, 
New Delhi, 110001 

Beneficiary Account Number  777705003161  

IFSC Code ICIC0000007  

 
Note: No interest shall be paid on EMD. 
 
7.2 EMD shall be refunded/ retained/ converted as part of CPS as per the table below: 

  

L1 Bidder Matched L1 Bidder 
Other Qualified 

Bidders 

Bidders found 
non-responsive/ 
Not Qualified 

EMD shall be 
converted as part 
of into CPS on 
the 10th day from 
the date of 
issuance of 
LOA/Purchase 
Order. 

75% of the EMD amount 
shall be returned within 
one month from the date 
of opening of the bid. 
Balance 25% shall be 
retained throughout the 
validity period. In case of 
issuance of LOA / 
Purchase Order, the EMD 
or the part thereof, as the 
case may be, shall be 
converted as part of CPS. 

EMD shall be 
returned within 
one month from 
the date of Bid 
opening. 

 

EMD shall be 
returned within 15 
working days from 
the date of the 
opening of the non-
financial Bids, 
provided that EMD 
is not liable to be 
forfeited under this 
Bid Document. 

7.3 NPL shall have the right to forfeit the EMD if: 
 

a) the Bidder withdraws or modify his Bid during the validity period of the Bid. 
b) the Bidder conceals any material information or makes a wrong statement or 

misrepresents any fact(s) or makes a misleading statement in its Bid that has an impact 
on the performance required under the Contract or tries to influence the outcome of 
the Bid process, in any manner whatsoever or acts in a manner to nullify the tender 
process. 

c) If the Successful Bidder fails to furnish the Security Deposit (SD) and Contract 
Performance Security (CPS) as per clause 8 of this Bid Document, within 10 (ten) days 
from the date of issuance of LoA/PO, as the case may be. 

Important Note:  

In case Bidder makes false representation with respect to qualification requirements, which 
may be discovered/ revealed at any time, including during the validity of the Contract, 
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EMD/CPS deposited by the Bidder may be encashed and forfeited by NPL and 
Contract/Purchase Order if awarded may be annulled with no liability to NPL. NPL may also 
take other actions as appropriate including blacklisting and debarring the Bidder from current 
and future tenders issued by NPL. 
 

8.   CONTRACT PERFORMANCE SECURITY (CPS) & SECURITY DEPOSIT (SD) 

 
8.1 The EMD amount submitted by the L1 and L2/L3 (as applicable) Bidder shall be converted 

into Contract Performance Security (CPS).  
 
The L1 Bidder shall submit the balance CPS of Rs 50.00 Lakh, by way of Demand Draft/ 
RTGS, within 10 days from the date of issuance of the LoA/PO.  
 

8.2 In case, the Contract is awarded to L2 Bidder or L3 Bidder after refund of 75% of the 
EMD, the respective Bidder shall submit the balance amount of CPS (i.e., Rs. 125 Lakh) 
by way of a Demand Draft/RTGS within 10 (ten) days from the issue of LoA/PO. 

 
8.3 The CPS shall be returned to the Contractor within 30 days after final settlement of 

Contract, subject to deduction of any amount due to NPL from the Contractor. No 
interest shall be payable to the Contractor on the amount of CPS. 

 
8.4 CPS shall be maintained throughout the tenure of the Contract as security for the 

satisfactory performance of the Contract/ PO(s). In case of any unsatisfactory 
performance, NPL may forfeit the CPS either in full or in part, as the case may be. The 
Contractor shall have to submit a fresh CPS or replenish the amount so forfeited within 
2 (two) weeks of such forfeiture and intimation from NPL for the same to the Contractor. 
If Contractor fails to replenish the same within the stipulated time of 2 weeks, then NPL 
shall be at liberty to withhold the payment due for services already made to the extent 
of CPS replenishment required.  

 
8.5 The Contract Performance Security shall be valid as per the validity table in clause 9 of 

Vol-I or till the extended period of validity, in case of extension. 
 

8.6 The Contractor, in addition to the CPS, shall also furnish a Security Deposit (SD) in the 
form of Bank Guarantee (BG) as per Annexure-X within 10 (ten) days from the date of 
issuance of LoA/ PO. The amount of SDBG is as follows: 

 
a. SDBG of INR 2.50 Cr shall be submitted within 10 days from the date of 

issuance of LOA/PO. 
b. Top up SDBG up to maximum of INR 5.00 Cr shall be submitted immediately 

against allocation of DO of coal value more than INR 2.50 Cr. In case the Top 
up SDBG is not submitted/ submitted of insufficient amount, the Top-up SD 
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against the coal lying with the Contractor may be considered as the amount 
due from the Contractor.   

 
However, at any point of time during execution of Contract, the value of Coal under 
custody of the Contractor shall not exceed the amount of SD available with NPL 
(SDBG+ Top-up SD).  

 
8.7 Security Deposit will be progressively returned within 30 days of receipt of allocated 

quantity (as per quantity reconciliation based on TPSA analysed total moisture excluding 
referee results), subject to adjustment/encashment of any amount due to NPL from the 
Contractor against shortfall of Coal. 
 

9.   VALIDITY TABLE   

 
Document Value Validity 

Earnest Money Deposit 
(EMD) 

Rs. 100,00,000/- (Rupees 
One Crore Only) 

As per the table mentioned in 
clause no. 7.2 above 

Price Bid (Annexure IV(A)) 
As stated in Annexure IV 
(A) 

One year from the date of Price 
Bid opening 

(For allocation of Coal) 

Contract Performance 
Security (CPS) 

Rs. 1,50,00,000 (Rupees 
One Crore and Fifty 
Lakh Only) 

30 days after final settlement as 
per clause 15.5 

Security Deposit (SD)  Upto Rs 7.50 Cr 
Fifteen months from the date of 
issuance of LOA/PO. 
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VOLUME II 
 

10. PERIOD OF CONTRACT AND ALLOCATION STRATEGY 
 

10.1 Period of Contract:   
 
The Contract shall commence from the date of issuance of LOA/first PO (whichever is earlier) 
and shall remain valid until the complete Coal quantity allocated to the Contractor for 
transportation is received at NPL. PO(s) will be issued to the Contractor for a period of one 
year from the date of Price Bid opening. The Contract may be extended with mutual 
agreement of NPL and the Contractor(s) in consultation with PSPCL.  
 
10.2 Allocation: 
 
The Contractor has to offer a minimum capacity of 75,000 MT per month under the Scope 
of Work during the period of Contract. The work as per the scope may spill beyond this 
period. However, minimum capacity is not to be construed as any guaranteed minimum 
monthly offer by NPL. Monthly requisitioning and allocation to various Contractors shall be 
decided by NPL. 

 
Note: Bids offering quantity lower than the minimum quantity mentioned above shall be 
rejected being non-responsive.  
 
NPL reserves the right to negotiate with the Bidders (after reverse bidding) in consultation 
with PSPCL, as follows. After negotiations with L1 Bidder, discussion may be carried out with 
L2 and L3 Bidders in the order of their merit position to match L1 rates. In case the L2 Bidder 
does not match the L1 price, no allocation will be given to L2, and subsequent discussion will 
be carried out with L3 to match the L1 price. However, if L2 matches the L1 rate, no 
discussion with L3 shall be carried out.  
 
When L2/L3 matches the L1 price, L1 Bidder from a given mine (s) will be given 100% of the 
monthly allocated quantity for the allocation of Coal up to 60,000 MT after furnishing of the 
requisite CPS and SD. However, in case monthly quantity allocation is more than 60,000 MT 
from cluster of mine(s), the quantity shall be distributed in the ratio of 70:30 between L1 & 
L2/L3 subject to minimum allocation of 60,000 MT to L1 Bidder. Furthermore, to minimise 
the shortfall in supply, the quantity allocated to L2/L3 will be either actual 30% of monthly 
allocation or nearest multiple of 4000, whichever is lower.  
 
Illustration: 
 
Let us say allocation from Nigahi mine for the month of June 2025 is 81000. The quantity shall 
be distributed in the ratio of 70:30 as follows: 
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L1 Bidder: 61,000 MT 
L2/L3 Bidder (at L1 prices): 20,000 MT 
 
NPL may allocate quantity to the Contractor over and above the minimum capacity declared 
by them after taking written consent of the Contractor.  
 
In case the L1 Bidder is not able to execute the additional quantity over and above the 
minimum offered quantity by the Bidder, NPL at its discretion may transfer the additional 
quantity to L2/L3 Bidder at the L1 price. 
 
Notwithstanding the above, Quantity earmarked for a Bidder will depend on continued 
satisfactory performance. In case the performance of a Bidder is not found satisfactory, then 
such Contractor’s future monthly allocated quantity of Coal may be cancelled or reduced by 
any extent, and the same will be transferred to other Bidder at L1 price.  
 
While the Bidders are bound to accept orders up to the offered quantity, NPL at all the time 
can release PO(s) for quantity lower than minimum offered quantity. 

11.   PRICE & PRICE BASIS & ITS EFFECTIVENESS 

  
11.1  The Bidder shall quote its most competitive prices for the Scope of Work in Price Bid 

format (Annexure IV (A)) for various cluster of mines. Any quantity which is allocated 
during the Contract period but not delivered during the Contract period shall be 
executed at the price applicable for that specific Contract period as per the terms and 
conditions of the Contract. 
 

11.2  Price Variation: The prices shall remain fixed and binding on the Bidder and shall not 
be subject to any change for any reason whatsoever during the term of the Contract until 
the entire allocated Coal quantity is received at the NPL Power Plant, except for the 
following: 
 

i) Diesel Variation: 
 

No adjustment to the road transportation charges shall apply for the diesel price variation 
up to +/- Rs 5.00 per litre from the Base Diesel Price, i.e., the diesel price at respective 
district of Madhya Pradesh and Uttar Pradesh as on the date of opening the financial bid. 
In case of diesel price variation (calculated based on price as on 1st of the respective 
month) is more than +/- Rs 5.00 per litre, then adjustment to the road transportation 
charges shall be made as under: 
 
P1 = P0 x (0.60 + 0.40 x (D1/D0)) 
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P1 = Revised Road transportation rate in Rs/MT applicable for the respective month  
P0 = Road transportation rate in Rs/MT discovered through bidding process 
D1 = Diesel rate per litre as on 1st of the respective month 
D0 = Base Diesel Price 
 
Diesel price variation shall be applicable on monthly basis. The revised road 
transportation charges shall remain firm & binding for the respective month. 
 
Note:  
The Contractor shall submit the price of the D0 and D1 from any of the diesel stations 
of IOCL, HPCL or BPCL. For claiming diesel price variation under this clause, D0 and D1 
price shall be preferably from the same diesel station or from same oil company within 
the same district. 
 
Illustration-1: 
 
Let us say,  
P0 = Rs 540 per MT,  
D0 = Rs 94.12 per litre, 
D1 = Diesel price on 1st of the respective month of respective district = Rs 99.14 per 

litre 
D1-D0 = 99.14 – 94.12 = 5.02 > 5.00 

 
The revised road transportation rate in Rs/MT for the respective month shall be:  
P1 = P0 x (0.60 + 0.40 x (D1/D0)) 

= 540 x (0.60 + 0.40 x (99.14/94.12)) 
= 551.52 per MT 

 
Illustration-2: 
 
Let us say, 
P0 = Rs 540 per MT, D0 = Rs 94.12 per litre, 
D1 = Diesel price on 1st of the respective month of respective district 

= Rs 94.62 per litre 
D1-D0 = 94.62 – 94.12 = 0.50 < 5.00 
 
No change in road transportation change for the respective month. 
 

ii) Statutory Variations: 
  
Variations (increase or decrease) on account of the base railway freight on a Train load 
basis in FOIS, change in statutory taxes & duties, introduction of any new tax, 
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withdrawal, or modification of any tax shall be passed through to NPL during the period 
of Contract. Documentary evidence shall be required from the Bidder for the same. 

 
11.3. The rates quoted by the Bidder in the Price Bid shall be deemed to have covered the 

cost of all the relevant operations/works mentioned in this Bid Document. No claim for 
any increase in cost shall be entertained on any account except in terms of clause 11.2 
above. 

12.  QUANTITY DETERMINATION 

  
12.1  Weighment of rakes shall be carried out on IMWB (for tare and gross) at NPL Power 

Plant.  
 
Net weight = Gross weight less the tare weight as measured at NPL IMWB 
  
Access to the Contractor to witness the weighment will be provided through CCTV real-
time footage. Copy of weighment sheet of each rake shall be provided to the Contractor. 

 
12.2  NPL shall provide a copy of calibration certificates if requested by the Contractor. NPL 

shall undertake the calibration of IMWB in line with the schedule/practice as 
recommended by Legal Metrology.  

 
12.3 The weight recorded at NPL as per the above process shall be final and binding. However, 

in case of non-recording of weight on NPL in-motion weighbridge due to over speeding 
of rake or due to any other reason, then the following will be followed: 
 

12.3.1. the weighment computation for unweighted rakes will be done considering the 
average transit loss from all the rakes received from that siding during the 
month from the respective contractor. 
 

12.3.2. In case, only one (1) rake was received during the month from that specific 
siding, from the respective contractor, then RR weight of that rake shall be 
considered as NPL received weight.  

 
12.4  Weighted average Transit loss of 0.8% for the Batch shall be allowed. 

 
13.  QUALITY DETERMINATION 

 
A)  Loading end Coal quality determination: 

 
i) Successful Bidder shall ensure sampling at mining end. Third party sampling at mine end 

shall be done by TPSA in line with Tripartite agreement (TPA) signed between NPL, Coal 
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Company & TPSA. Payment for third party sampling & appointment of third-party 
sampling agency shall be done by NPL. 
 

ii) It shall be the responsibility of the Contractor to ensure lifting of appropriate quality of 
Coal as per the specifications billed by Coal Company to NPL. 

  
iii) In the case of deployment of TPSA grade analysed by it (including the outcome of Referee 

sample) shall be considered for determining ash% (ARB), GCV (ARB), TM%, etc. 
 

B)  NPL receipt end Coal quality determination:  
 

13.1. NPL will carry out the sampling and analysis of Coal at NPL Power Plant as per the 
provisions of either BIS or ASTM. Normally, sampling would be done through a 
mechanical sampling system. In case of exigencies, a suitable alternative will be resorted 
to. 

 
13.2. Generally, it takes 7 days for sampling, preparation, analysis and declaration of test 

result, after unloading. An intimation would be sent to the contractor’s representative 
before unloading of their rake well in advance. The Contractor’s representative will 
have the option to witness the unloading, sample collection, preparation, testing of the 
main sample, and final packing of the referee sample through CCTV real-time footage 
(following coverage locations). In no case Contractor’s representative shall interfere in 
the quality determination process. Any dispute related to sampling, preparation, and 
analysis activity must be raised strictly within 48 hours of the respective activity. Further, 
any dispute related to testing results excluding TM% may be raised strictly within 5 days 
of the sharing of the results by NPL. No dispute can be raised after the expiry of the 
given timelines. The dispute is to be registered/raised through email/ letter to NPL, as 
per the prescribed format as in Annexure-IX. In case the prescribed format does not 
adhere to the claim for referee sample testing will not be entertained. 

 
 
 
 
 
 
 
 
 
 

  
13.3. It may be noted that NPL receives coal from multiple sources/ Contractor (s) and thus 

the system has an intrinsic advantage of cross-validation. 

S. No. Locations Under CCTV Coverage  
1.  IMWB 
2.  Wagon tipplers 
3.  TM sample collection area (5th floor) 
4.  Bottle sampler area (4th floor) 
5.  Inside Lift 
6.  Area between crusher house to lab 
7.  Air drying room inside the lab 
8.  Other areas of Lab 
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13.4. As this process of sampling and preparation is a continuous round the clock process to 

deal with the multiple consignment workloads, NPL would carry out the process as per 
the time deemed suitable for the process, hence it is the responsibility of the 
Contractor’s representative to be available at all times at CCTV monitor location to 
witness the same. Contractor would also have the facility to access last 7 days CCTV 
footage of their rakes. 

 
13.5. NPL may request the Contractor to withdraw representative who is not diligent and/or 

is not cooperative. Frivolous/unreasonable objections to the sampling and testing 
process at NPL shall not be entertained. 

 
13.6. Referee samples shall be preserved in the NPL laboratory in a locked almirah in sealed 

condition for 30 days in the joint custody of NPL & PSPCL. 
 
13.7. Generally, quality reports will be generated within 7 days of receipt of the rake and the 

same will be communicated to the Contractor. 
 
13.8. The Contractor has the right to raise a dispute against the test result of sample, provided 

that the Contractor has complied with the requirements of clause no. 13.2 above.       
                                                    

The number of results challenged for referee sample testing by the Contractor shall be 
considered to the extent of 50% of the total rakes received in a Batch. 50% results challenged 
for referee shall be tested at NPL lab and remaining 50% samples shall be analysed at third 
party external laboratory. 
  
13.9. Subject to the satisfaction of the criteria mentioned above, the SOP for testing of 

referee sample is as under: 
a) The Contractor will be intimated 4 days prior to the extraction of referee sample from 

the joint custody. 
b) Referee samples will be taken out from the joint custody of NPL & PSPCL in presence of 

Contractor. 
c) For referee sample testing at third party external laboratory, following procedure shall 

be followed: 
i) The sample will be jointly re-packed and sealed by NPL and Contractor post extraction 

from the joint custody. 
ii) The sealed and packed sample will be sent to third party external laboratory for analysis. 

The detail of third-party external laboratories is as under: 
• National Metallurgical Laboratory 
• Indian Institute of Chemical Technology 
•  Institute of Minerals & Materials Technology 
•  Inspectorate Griffith India Pvt Ltd 
•  Shriram Institute for Industrial Research 
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• National Thermal Power Corporation Laboratory 
 

iii) The third-party external laboratory for testing the referee sample amongst the above 
shall be decided by NPL at its own discretion. 

iv) Referee sample will in no case be handed over to the Contractor and shall be physically 
handed over to the third-party external laboratory in presence of NPL and Contractor 
representative. If permitted by the external referee lab, analysis shall be carried out in 
presence of NPL and Contractor’s representative, if present. 

v) The cost related to testing for the referee sample shall be to the account of the 
Contractor, the same shall be deducted from Contractor’s monthly bill. It is to clarify 
that the Contractor shall directly bear the cost of travelling, boarding, lodging and other 
related expenses for its own representatives. 

vi) Results reported by third party external laboratory shall be final and binding on both 
Parties, the Contractor and NPL for all commercial purposes.   
 

d) For referee sample testing at NPL laboratory, following procedure shall be followed: 
i) Referee sample testing shall be carried out in presence of Contractor’s representative. 
ii) In case of testing of referee sample for GCV, bomb calorimeter will be 

calibrated/verified as per BIS/ASTM prior to testing. Post successful verification of bomb 
calorimeter, referee sample will be tested as per applicable standards. 

iii) The calibration status of oven, muffle furnace and weighing equipment will be 
demonstrated through valid calibration certificates. 

iv) The entire process including taking out the referee samples from joint custody, 
extracting the quantity from sealed packet and final analysis will be captured on CCTV 
camera. If CCTV camera is not functional for any area, video recording of that process 
will be done through mobile camera.  

v) Based on the testing NPL will share the revised results. Results declared by NPL shall 
be final and binding on both Parties, the Contractor and NPL for all commercial 
purposes. 

 
13.10. PSPCL representative (s) may witness the process including testing of referee samples. 
 
13.11. Any misuse of real time footage witnessing by Contractor or its representative will be 

viewed seriously and may result in denial of this access for the balance period of supply 
of Coal including termination of Contract and disqualification/blacklisting of a 
Contractor for future tenders. The presence of more than one representative of a 
Contractor will be viewed as unnecessary and violation of the privilege. Repeated 
violations may lead to the cancellation of the gate pass and the banning of entry on the 
premises. 
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14.  COMPUTATION METHODOLOGY FOR SERVICE CHARGE PAYABLE & 
VARIOUS RECOVERIES /QUANTITY ADJUSTMENTS 

 
Computation for penalties/recoveries/quality adjustment will be done Batch-wise i.e., monthly 
weighted average basis. 

 
14.1. The service charge shall be adjusted based on the following: 
 
14.1.1 Penalty on account of reduction in GCV:  
Reduction in GCV shall be computed as per the difference between weighted average GCV-
ARB of loading end (rounded off to two decimal places) as reported by TPSA (results, 
including that of referee) and GCV-ARB determined at the NPL Plant end (rounded off to 
two decimal places) for the Batch. The penalty will be computed as per table below: 
 

GCV-ARB Loading end vs NPL 
Plant  

Formula applicable 

Penalty 

i) NIL for first 70 Kcal/Kg GCV reduction. 
ii) Rs 0.50 PMT for every 1 Kcal/Kg reduction in GCV for 

second slab of 71-200 kcal/kg, 
iii) Rs 1.00 PMT for every 1 Kcal/kg reduction in GCV for third 

slab of 201-300 kcal/kg 
iv) Rs 1.25 PMT for every 1 Kcal/Kg reduction in GCV beyond 

300 kcal/kg. 
This will be applied as per the methodology of income tax slab. 

 
Illustration: 
 
Payable quantity – 1,000 MT 
TPSA reported GCV (ARB)- 4000 Kcal/Kg 
NPL received GCV (ARB)- 3670 Kcal/Kg 
 

Conditions Difference in 
 GCV (Kcal/Kg) 

Penalty Rate 
(Rs/MT/GCV 
Difference) 

Penalty Amount 
( Rs) 

For first 70 Kcal/Kg 70 Nil Nil 
From 71 Kcal/Kg to 200 Kcal/Kg 130 0.5                   65,000  
From 201 Kcal/Kg to 300 Kcal/Kg 100 1.00                1,00,000  
For beyond 300 Kcal/Kg 30 1.25                   37,500  
Total     2,02,500  

 
TPSA GCV ARB will be deduced from TPSA reports for loading end as follows: 

 
TPSA GCV ARB = TPSA GCV x (100 – TM%) / (100 – M%) 
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Where,  
TPSA GCV = GCV declared by TPSA on Equilibrated basis 

 TM = Total Moisture % reported by TPSA 
 M = Moisture % (on 60% RH & 40 degC) reported by TPSA 

 
For GCV consideration, the scenario mentioned in the Notes for 14.1.1 & 14.1.2 shall be 
applicable for comparing received GCV-ARB at NPL with GCV-ARB deduced from TPSA EQ 
results. 

 
The accounting and computation of Coal quantity and quality will be done as per the sequence 
of DO lifting. The composition of quantity in a rake against a DO shall be provided by the 
Contractor for establishing a relationship between input & output quality in FIFO (first in first 
out) method within 24 hours of the dispatch of the rake. In case the details are not provided 
within 24 hours of the dispatch of the rake, NPL reserves the right to declare the applicable 
DO against which the rake has been despatched. The same will be communicated and will be 
binding on the Contractor. 
 
“RR date” will be considered as despatch date of the respective rake. 
 

14.1.2 Weight adjustment and recovery of railway freight on account of excess 
moisture over base Total Moisture: 

 
In case the weighted average Total Moisture (TM%) of Coal received at NPL Plant (rounded 
off to two decimal places) exceeds the weighted average TM% of loading end (rounded off to two 
decimal places) as reported by TPSA, the weight of Coal shall be reduced by the same 
percentage for the excess TM%. 
 
The weight correction and recovery of railway freight for the excess Total Moisture (ARB) 
shall be worked out as under: 
 

 TM adjusted Coal received weight = Quantity received in a Batch x {1- (Received 
TM% - Loading TPSA TM%)}     
 
The additional railway freight incurred by NPL on account of excess moisture shall be borne 
by the Contractor. The same will be recovered from the Bidder as per following formula:   

 
Railway freight recoverable = Additional weight on account of excess moisture 
(Received weight – TM adjusted weight) x applicable freight rate as per FOIS 
including taxes & duties for the month (Rs/MT) 

 
For TM adjustment consideration, the scenario mentioned in the Notes for 14.1.1 & 14.1.2 
below shall be applicable for comparing received TM at NPL with TM deduced from TPSA 
results. 
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Illustration of TM adjusted weight -  
 
If loading end TM% as per TPSA = 12.5% 
Coal actual TM% received in a rake at NPL Plant = 12.7 %  
 
Received wt.: 1000 tons, TM adjusted weight= 1000* {1-(12.7%-12.5%)} = 998 tons. 
Rail freight will be recovered for 2 tons. 
 
Cap on penalty shall not apply for recovery on account of excess TM%, i.e., for recovery of 
railway freight on account of excess TM%. 

 
Notes for 14.1.1 & 14.1.2: 

 
a. Scenario-1: Coal quality TPSA reports for the entire lifted quantity is available.  

Procedure: The available reports will be considered for that month for deriving weighted 
average parameters. 
  

b. Scenario-2: Coal quality TPSA reports for 100% lifted quantity is not available. 
Procedure: The weighted average of the quality parameters of the available reports of 
respective months shall be applicable for the quantities for which TPSA reports are not 
available. 
 

Illustration: 
 

TPSA 
Certificate 

Date 

Sampling 
Date 

Quantity 
lifted 
(MT) 

DO No TM% M% 
GCV 
(Eq.) 

GCV 
(ARB) 

24-10-202 16-08-2025 127.74 123456 12.20 3.70 5079 4631 
24-10-2025 17-08-2025 122.76 123456 8.80 4.30 4780 4555 
24-10-2025 18-08-2025 223.91 123457 6.90 4.10 4569 4436 
24-10-2025 20-08-2025 158.05 123457 5.50 3.70 4252 4173 
24-10-2025 21-08-2025 616.01 123457 4.60 4.40 4372 4363 
24-10-2025 22-08-2025 746.5 123458 6.70 3.50 4201 4062 
24-10-2025 23-08-2025 79.18 123458 6.60 3.60 3939 3816 

Not Available 24-08-2025  123458     
Not Available 25-08-2025  123458     
Not Available 26-08-2025  123459     
Not Available 27-08-2025  123459     

Total/Wt. average of the 
available reports 

2074.15  6.47 3.91 4374 4255 
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The TM%, M%, GCV (Eq) and GCV (ARB) for the samples from 24th August 2025 to 27th 
August 2025, against which TPSA reports are not available shall be considered as follows: 

TPSA 
Certificate 

Date 

Sampling 
Date 

Quantity 
lifted 
(MT) 

DO No TM% M% 
GCV 
(Eq) 

GCV 
(ARB) 

Not Available 24-08-2025 255.46 123458 6.47 3.91 4374 4255 

Not Available 25-08-2025 806.6 123458 6.47 3.91 4374 4255 

Not Available 26-08-2025 1535.12 123459 6.47 3.91 4374 4255 

Not Available 27-08-2025 181.02 123459 6.47 3.91 4374 4255 

 
c. Sceanrio-3: In case of unavailability of TPSA, Joint Sampling shall be carried out by NPL 

and Coal Company. 
Procedure: The reports issued by Coal Company shall be considered for all computations 
and all clauses shall be read as mutatis mutandis. 
 

d. Scenario-4: In the event that no sample is collected either by TPSA or through joint 
sampling. 
Procedure: The weighted average of the most recent results available against respective 
source and grade shall be adopted for such despatches for which samples were not 
collected. 
 

e. Scenario-5: In the event that no sample is collected either by TPSA or through joint 
sampling, and no preceding month reports is available of the lifted quantity.  
Procedure: The midpoint of the billed grade GCV by the Mine reduced by 300 Kcal/kg, 
shall be considered as final for all computation purposes. 
 

f. In case, Coal in a rake is sourced from multiple mines, loading end TM% & GCV(ARB) 
shall be computed on a proportionate weighted average basis. 
 

14.1.3 Penalty on account of under-loading and over-loading: 
 

The Contractor shall ensure that there is no underloading or overloading of wagons, to avoid 
idle freight and levy of any overloading charges by the Railway. Penal freight on account of 
overloading of the wagons/rakes charged by the Railways may include charges such as Punitive 
Charges of Load Adjustment (PCLA), Engine Haulage Charges (ENHC), Punitive Overload 
(POL1 & POL2), Shunting Charge (SD, ST), Freight Adjustment of Under Charges (FAUC), 
DS, PCS etc as mentioned in RR. The overloading charges, if any, shall be borne by NPL and 
Bidder in the ratio of 50:50 respectively. Idle freight as per RR on account of underloading 
above 30 MT (per rake) shall be borne by the Contractor for incremental quantity, i.e., till 30 
MT under loading per rake, no penalty shall be applicable on Contractor. For more than 30 
MT per rake, the penalty shall be imposed for incremental quantity on the Contractor. 
 
For the avoidance of doubt, it is clarified that the Penalty on account of under-loading and 
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over-loading shall be levied on rake-to-rake basis. 
 
Idle Freight = (RR chargeable weight – RR actual weight + Punitive overloading 
weight - 30) x Freight rate as per FOIS (inclusive of GST) 
  
Illustration: 
  

Rake 
No 

NPL 
Qty 

(MT) 

Underloading 
(MT) 

Punitive 
overloading 

weight 
(MT) 

Overloading  
(Rs) 

Penalty for 
Underloading 

(Rs) 

Penalty for 
Overloading 

(Rs) 

1 3755.70 30 5       6,50,000  
 (30+5-30) x 

Freight rate as 
per FOIS 

650000 x 50% 

2 3646.20 35 1      17,50,000  
(35+1-30) x 

Freight rate as 
per FOIS 

1750000 x 50% 

3 3727.40 75 2.5       8,80,000  
(75+2.5-30) x 
Freight rate as 

per FOIS 
880000 x 50% 

4 3650.01 25 5      13,00,000  NIL 1300000 x 50% 

5 3777.20 10 3       8,00,000  NIL 800000 x 50% 

 
 
14.1.4 Penalty on lapsed quantity of Coal: 

 
If the Contractor fails to lift the entire Release Order/Delivery Order quantity or any part 
thereof within the stipulated time limit, then: 
 
The Contractor shall be liable to a penalty for lapsed coal quantity equal to 15% of the Notified 
Base Price inclusive of all taxes and duties of Coal Company declared grade of Coal for the 
quantity which gets lapsed due to not being lifted by the Contractor. 
However, if DO quantity gets lapsed/not lifted by the Contractor due to reasons beyond the 
control of the Contractor, then the penalty shall not be applied to the Contractor on 
submission of documentary proof towards the same to the satisfaction of NPL.  
Nonetheless, no penalty shall be imposed on the Contractor for the following events: 

a. NPL instructs the Contractor in writing not to lift the Coal for reasons including 
but not limited to inferior coal quality, limited availability to coal at mine, 
operational restrictions at NPL Plant end etc. 

b. Delay from NPL side in issuing Purchase Order and authorization to the Contractor 
to lift quantity on NPL behalf. 
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c. Lower lifting due to non-availability of rakes. In this case, enough indents must be 
placed by the Contractor and rigorous efforts/co-ordination with the railway to be 
made for early placement of rakes.  

d. Force Majeure Event (as per clause no. 6 of Annexure VIII). 
e. Non-availability of mining pass/permit or any other statutory permission required 

by Coal company / Railways. 
f. Law & order problems at mine end/loading area. 
g. Infrastructure constraint at the mine end in lifting and transporting coal. 

 
14.1.5 Liquidated Damages (LD) on account of delayed despatch of Coal 

against the Coal quantity lifted from mines as per DO:  
 

The Contractor shall place the indent for rakes not later than 3 days after lifting of quantity 
equivalent to one rake (approximately 4000 MT). Indents may also be placed in advance, if 
feasible. 
 

Time period for 
placement of indent 

Penalty 

a. Within 7 days after 
lifting of quantity 
equivalent to one rake 
(~ 4000 MT) 

NIL 

b. > 7 days and <= 14 
days from Zero date 

0.5% of basic (notified) price of Coal per week delay (on 
pro-rata basis) 

c. > 14 and <= 21 days 
from Zero date 

1% of basic (notified) price of Coal per week delay (on pro-
rata basis) 

d. > 21 and <= 28 days 
from Zero date 

1.5% of basic (notified) price of Coal per week delay (on 
pro-rata basis) 

e. > 28 days from Zero 
dates. 

2% of the base price of Coal per week delay (on pro-rata 
basis)  

 
Notes: 
a. Zero date shall mean after lifting of the quantity of Coal equivalent to one rake 

(approximately 4000 MT). 
b. Contractor shall provide indent copy as proof of placement of Indent placement date. 
c. The Contractor shall ensure that there is no discrimination against NPL in despatch of 

rakes.   
d. This clause is not applicable in the case dispatches are regulated (delayed despatch) by 

NPL due to any reason.  
e. The above LD shall be computed with a nominal rake quantity of 4000 MT/rake. 
f. No LD for delayed dispatch shall be applicable for retaining part rake quantity, unless 

and until the quantity available at respective siding reaches 4,000 MT for despatch. 
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g. For despatch of balance quantity after adjustments as per the provisions of the 
Contract, wherever the quantity to be despatched is more than one rake quantity 
(approximately 4000 MT), LD @ 2% of the base price of Coal per week delay (on pro-
rata basis) shall be applicable. 

 
14.1.6 Reimbursement/Recovery of Coal value on account of Coal shortfall 

Quantity: 
 
Recovery of Coal value for the Coal shortfall quantity for the entire quantity of the issued 
DO(s) under the Contract shall be computed at the time of final settlement of the Contract 
as per the following table:  
 
Shortfall Quantity = Total Lifted quantity (X) less Total Payable Quantity (as per 
S No. 14.2) at NPL (Y)  

 
If X-Y is positive, then a recovery shall be computed as follows: 
 

Shortfall Qty (MT) Recovery  
Less than *one Rake 
quantity  

Recovery = A + B 
A = Reimbursement of pit head Coal cost of the Shortfall 
quantity (as charged by Coal Company Inclusive of tax, duties, 
and levies) 
B = Recovery of 10% of pit head Coal cost of the Shortfall 
quantity (as charged by Coal Company Inclusive of tax, duties, 
and levies) 

More than or Equal *one 
Rake quantity  

Recovery = A + C 
A = Reimbursement of pit head Coal cost of the Shortfall 
quantity (as charged by Coal Company Inclusive of tax, duties, 
and levies) 
C = Recovery of pit head Coal cost of the Shortfall quantity (as 
charged by Coal Company Inclusive of tax, duties, and levies) 

* 4000 MT will be considered as one Rake quantity  
This shall not come under capping and recoverable at actual. 
 
Notes: 
a) In case the shortfall quantity is less than one rake quantity, NPL shall endeavour to allocate 

additional quantity to complete the one rake quantity, at the end of the Contract (if 
feasible). 

b) During full and final reconciliation of the Contract, in order to maximize materialization of 
the lifted quantity, NPL at its own discretion may allow to consolidate the quantities lifted 
under various Delivery Orders (DO’s) by same/different vendors into a single combined 
rake quantity for dispatch from a siding as selected by NPL, subject to consent of the 
concerned Contractor(s) operating in the same/different tender. 
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c) The Contractor shall ensure to supply the complete quantity, in terms of contract, within 
six (6) months from the date of issuance of last Delivery Order under the Contract. In 
case, the Contractor fails to supply the complete quantity within this period, NPL at its 
sole discretion, may proceed further by levying the penalties applicable as per the 
provisions of the Bid Document. 

 
Illustration-1: 
 
Let us say,  
Total quantity allocated to the Contractor through various DOs: 100,000 MT. 
Total quantity lifted by the Contractor: 100,000 MT 
Total quantity received at NPL: 98,000 MT 
 
Shortfall quantity  = 100,000 MT – 98,000 MT 
   = 2,000 MT (less than one rake quantity) 
 
Let us say pit head cost of coal = Rs 1,777 per MT 
 
A = Reimbursement of pit head Coal cost of the Shortfall quantity (as charged by Coal 
Company Inclusive of tax, duties, and levies) 
A = 2,000 MT x Rs 1,777 per MT = Rs 35,54,000  
 
B = Recovery of 10% of pit head Coal cost of the Shortfall quantity (as charged by Coal 
Company Inclusive of tax, duties, and levies) 
B = 10% x 2000 MT x Rs 1,777 per MT = Rs 3,55,400 
 
Recovery  = A + B 
  = Rs 35,54,000 + Rs 3,55,400 = Rs 39,09,400 
 
Illustration-2: 
 
Let us say,  
Total quantity allocated to the Contractor through various DOs: 100,000 MT. 
Total quantity lifted by the Contractor: 100,000 MT 
Total quantity received at NPL: 94,000 MT 
 
Shortfall quantity  = 100,000 MT – 94,000 MT 
   = 6,000 MT (more than one rake quantity) 
 
Let us say pit head cost of coal = Rs 1,777 per MT 
 
A = Reimbursement of pit head Coal cost of the Shortfall quantity (as charged by Coal 
Company Inclusive of tax, duties, and levies) 
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A = 6,000 MT x Rs 1,777 per MT = Rs 1,06,62,000 
 
B = Recovery of pit head Coal cost of the Shortfall quantity (as charged by Coal Company 
Inclusive of tax, duties, and levies) 
B = 6000 MT x Rs 1,777 per MT = Rs 1,06,62,000 
 
Recovery  = A + B 
  = Rs 1,06,62,000 + Rs 1,06,62,000 = Rs 2,13,24,000 
 
In case of any malpractices like pilferage or diversion of Coal, mixing of 
dolochar/rejects/inferior coal, NPL shall take stringent actions including forfeiture of CPS and 
Security Deposit available with NPL. The Contractor may also be blacklisted/debarred from 
participating in future tenders, if found to be involved in above mentioned malpractices.  
 
14.1.7 Penalty due to excessive oversize Coal: Demurrage imposed at loading as well as 

unloading end shall be borne by the Contractor. However, demurrage imposed at 
unloading end due to reasons attributable to NPL and/or congestion that is not 
attributable to the Contractor shall be borne by NPL.  

 
Note: Incidences of repetitive demurrage attributable to Contractor at NPSB may lead to 

curtailment of quantity to any extent and/or termination of Contract. 
 

14.1.8 Penalty due to foreign material: Foreign material like plastic, sand, stones, bajri, tramp 
iron pieces, concrete blocks, etc. are not to be loaded into the wagons failing which 
the service charge proportionate to the quantity of foreign material shall be deducted 
from the Contractor’s dues. Demurrage charges on account of delay in unloading due 
to Stones or extraneous material shall be recovered from Contractor’s dues. The 
assessment of the quantum of foreign materials shall be jointly done by NPL and 
Contractor’s authorized representative (if present) by visual inspection as the 
measurement is not feasible.  

 
14.1.9 Chronology of penalty and adjustment application to arrive at net payable: 
a) The gross service charge for the Batch shall be arrived at by multiplying the payable 

quantity with Rs/MT of contractual service charge for each part of the Scope of Work 
(as applicable) excluding railway freight.   

b) From the gross service charge, net payable shall be arrived after recovery of all penalties 
as per clauses, 14.1.1 to 14.1.8.  

c) Overall penalties /recoveries excluding penalties/recoveries under clause 14.1.2 and 
14.1.6, shall be capped at 50% of monthly gross service charge plus all applicable GST on 
gross service charge.  

d) Applicable penalties shall be first recovered from the gross payable against a monthly 
invoice and balance, if any, shall be recovered from the CPS and/or SD. 
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14.1.10 Special precautions/Dos/Don’ts: 
 
a. Any intentional addition of water/moisture, if detected by NPL after Coal lifted from 

mines, shall be treated as a material breach of the Contract and an event of default.   
b. Any swapping of Coal (i.e., replacing good quality Coal with bad quality Coal) or retention 

of any coal that is lifted on behalf of NPL shall be treated as a material breach of the 
Contract and an event of default. This shall also be considered as pilferage of Coal. In 
such a case, notwithstanding anything contained in the Contract, NPL may take stringent 
actions including forfeiture of CPS and Security Deposit available with NPL in addition to 
other remedies available under law. 

c. Coal lifted on behalf of NPL shall be loaded into the rake as soon as possible. In case the 
same is required to be stored at someplace other than loading siding/platform, it shall be 
done with the prior written consent of NPL. Adequate preventive measures against 
deterioration, pilferage (that can result in a financial loss to NPL) should be taken by the 
Contractor (providing 24x7 security, marking a surface with limestone or any other 
suitable measures including but not limited to the ones suggested by NPL). The cost of 
making such arrangements would be borne by the Contractor. 

d. Record of dispatch of the truck from mines and receipt of the Coal at siding should be 
maintained by the Contractor. The same will be monitored by NPL. 

e. Suitable patrolling of vehicles shall be engaged for en-route patrolling from the lifting point 
of Coal to loading into rakes. The Contractor must ensure the movement of the vehicle 
from lifting to loading without any stoppage.  

f. Any damages to railway siding/wagons during loading shall be borne by the Contractor.  
 

14.2 Determination of Payable Quantity 
 
The Batch wise quantity will be reconciled as per practices generally followed in the coal 
industry as under: - 

 
NPL received weight-adjusted for excess TM% shall be considered as “TM adjusted weight”.  

 
Illustration: 
Received weight of Batch (NPL IMWB Gross weight-NPL IMWB Tare weight) = “W1” 
RR net weight of Batch= “W2” 
TM % of the Batch =M% 
Allowable TM% (say) = Coal TM% as reported by TPSA 
TM adjusted weight= “W3”  
IF M%> Coal TM% as reported by TPSA, then, TM adjusted weight W3= W1 x {1-(M%-(Coal 
TM% as reported by TPSA ))} 
IF M%< Coal TM% as reported by TPSA, then, TM adjusted weight W3= W1  
Gross Up weight for allowable transit loss “W4” = W3/(1-0.8%) 
 
Note:  
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a. The Gross Up weight (W4) shall be treated as payable quantity. 
b. W1, W2, W3, and W4 weights shall be rounded to two decimal places. 
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15.  BILLING AND PAYMENT TERMS 

 
The Contractor shall submit the bills on monthly basis in triplicate for Coal received at NPL 
Power Plant as per methodology as under:  

 
15.1 The Contractor shall raise an invoice for the Batch, i.e., all the rakes received at NPL in 

a calendar month. 
 
15.2 The bills are to be submitted along with the following supporting documents (as 

applicable), included but not limited to: - 
a. Copies of E waybill. 
b. Statement showing RR No. (E-RR) invoice no., wagon no., and the net 

weight.  
c. Copy of available quality reports of loading end (TPSA), as applicable.  

Certified working for deriving payable quantity. 
d. Co-relation for the quantity of Coal lifted and loaded on to rake for 

quality comparison. 
e. Proof of program sanctioned, Railway indents placed during the month 

(with indent copy), opening indents, and backlog indents (in 
compliance with LD clause). 

f. Coal balance with the Contractor for each month duly signed & 
stamped. 

g. Contract closure note and No Dues No Claim certificate as per 
Annexure XIV (A) and (B) (at time of final settlement of the Contract). 

 
15.3 NPL shall release the 100% payable amount against undisputed invoice through EFT 

(Electronic Fund Transfer) for all the rakes in a Batch as admissible, within thirty (30) 
calendar days from the date of receipt of such invoices (complete in all respects as 
determined solely by NPL) as per the detail mentioned in 15.2 at the NPL’s designated 
office(s) located at the NPL Power Plant. The eligible payments shall be released after 
various penalties/recoveries/adjustment. 

 
15.4 Reconciliation shall be done every quarter. The Contractor shall submit the settlement 

detail along with a copy of referee results (as and when they are available) and credit 
note/supplementary invoice from Coal Company for the complete quantity lifted during 
the period. Based on this, the final reconciliation will be done to work out: 

 
(a) The final payable along with final penalty/recovery (shall be adjusted through 

Debit/Credit note), and 
(b) The final Coal balances with the Contractor based on TPSA results (excluding referee 

results).  
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15.5 NPL shall release/recover the payment of the differential amount based on clause 15.4. 
In case final payable amount is higher than provisional payment already made, NPL shall 
release the differential payment within thirty (30) days from the date of receipt of the 
final settlement detail and final Coal balance quantity based on the reconciliation as per 
clause 15.4 above. In case of excess payment in any month, differential payment shall be 
recovered from next month running bill(s) and/or payable within 7 Days by the 
Contractor upon request by NPL. In the case of the Contract closure, the differential 
amount shall be recovered from the amount due to the Contractor, CPS, Security 
Deposit and other amounts due to the Contractor and/or payable by the Contractor 
at the time of closure of the Contract. 

 
15.6 Contractors are advised to submit bills that are complete in all respects and well in time 

for timely release of payment. 
 

15.7 Tax at source shall be deducted, as per the relevant rules of Income Tax Act, 1961, any 
amendments modifications and substitutions thereto, from all payments on account of 
services provided by Contractor. NPL will issue valid certificates for the tax deducted 
at source as applicable. 

 
Invoices/bills in triplicate with supporting documents shall be addressed/submitted to the 
following address: 
 

To, 
Head-Fuel Sourcing & Management, 
Nabha Power Limited, 
Near Village Nalash,  
PO Box No. 28, Rajpura,  
Punjab-140401, India.  
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VOLUME III - SCOPE OF WORK 
 

16.  SCOPE OF WORK 

 
Nabha Power Limited (NPL) intends to procure an estimated quantity of 4 Lakh MT of Coal 
through Road-Cum-Rail mode basis, as and when offered by NCL. The actual quantity may 
vary up to any extent as per NPL requirement. The quantity may be requisitioned through 
multiple DO/SO. The Contractor should complete lifting of Coal within the period specified 
in the Delivery Order (DO) / Sale Order (SO) by NCL.  
 
Activities to be performed by the Contractor are as under: 
 
16.1 Road transportation from mines to railway siding and loading to wagons for 

dispatch to NPL siding:  
 

a. Carrying out transportation of coal in loose condition from designated Mines of 
Coal Company to railway siding in road worthy dumper/trucks. After handover of 
RO/DO, Transportation shall start within 7 days & entire coal quantity allotted 
should be transported within the stipulated time of respective RO/DO as per the 
direction of NPL. The size of the coal delivered should be same as that mentioned 
in the DO/RO. Contractor shall ensure deployment of clean dumpers/trucks for 
loading of coal to avoid any contamination of the tipper with any extraneous 
material. 
  

b. Ensure correct weighment of coal at the loading point & obtain Coal Company 
Gate pass cum weighment slip at the loading point. Collect the duly signed challan, 
mentioning detail of actual tare & gross weight & other relevant information & 
documents. 

 
c. Responsible & accountable to NPL for the quantity & quality of coal transported 

from railway siding to NPL. 
 

d. Stacking of coal at designated railway siding & ensure 24 hours security. Before 
placement of rakes, full quantity/ quality of coal as supplied by Coal Company shall 
be made available at the siding. If for the purpose of storage of coal along the siding 
additional space is required, Contractor shall create this at their own cost. 

 
e. Loading coal in wagons within permissible time as provided by Railways. Any 

demurrage, penalties and extra charges at loading end shall be borne by the 
Contractor. 
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f. Arrange all materials, stores, spares, tools, tackles etc. & maintenance/ repairs of 
the tipping trucks/ pay loaders/ equipment required/ deployed for the work at his 
own cost. NPL shall have no liability whatsoever on this account. 

 
g. Contractor’s trucks should ply to specified route/roads. In case, plying the trucks 

on any other routes/road become necessary, due to any reason, prior approval for 
the same shall be taken by the contractor from the local administration/ Coal 
Company. In case of violation of this provision, penalty imposed by local authority/ 
Coal Company shall be borne by the contractor. 

 
h. Any damage to Coal Company or any public, private or railway properties shall be 

made good by the Contractor at its own cost & NPL shall not be responsible in 
any manner. 
 

i. In case Coal is required to be stored for reasons including but not limited to 
unavailability of rakes, then it must be stored as follows: 

a) If stored in the open, heap size shall not exceed 25,000 Cubic meters. 
b) Regular water spray shall be carried out to contain smoking of coal. 
c) Distance between heaps shall be above 4 meters. 

 
16.2 Liaising, Coordination and Incidental Activities with concerned agencies: 

 
a. Liaison and coordination with Coal Company for collection and submission of 

DO/RO/ Allocation letter of appropriate size & quality of coal from Coal Company 
HQ to concerned area and complete the requisite modalities to start 
transportation. 
 

b. Liaising, supervising & coordinating with concerned agencies including but not 
limited to Railways, CIL & Coal Company, State Govt for smooth RCR 
transportation of coal. 

 
c. Contract will do indenting of rakes and do necessary liaising with Railways for timely 

placement of rakes and deposit requisite fee in railways account. 
  

d. Taking approval & ensuring compliances of all rules & regulation of government/ 
local administration/ statutory/ local bodies etc. as applicable. 
 

e. Collection of relevant documents from CIL/Coal Company, Railways, other related 
parties and submit the same to NPL authorities. 
 

f. Ensure sampling at Coal Company loading end in line with Tripartite agreement 
(TPA) signed between NPL, Coal Company & TPSA.  
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16.3  Scope for tarpaulin covering: 
 

a) Covering of loaded wagons of NPL Coal rakes with good quality tarpaulin & properly 
tied up with ropes after completion of loading as per railway standards/NPL 
requirements. The Contractor shall provide appropriate size of tarpaulin for full 
covering of wagons on top side.  

b) Tarpaulin shall be removed and taken back by the Contractor before the rake enters 
NPL plant to prevent demurrage, failing which, the consequential Railways demurrage 
for delay in rake unloading shall be recovered from Contractor’s invoices or payable 
within 7 Days by the Contractor upon request by NPL. 

Any other activity not envisaged specifically, or which comes up during the tenure of the 
Contract which is required to be discharged in fulfilment of the obligations as above is 
deemed to be included in the scope of the Contractor. 

 

 17. TAXES & DUTIES 

 
17.1 Prices indicated in the Price Bid as per Annexure-IV (A) are inclusive of all costs 

towards tools, tackles, materials, machinery, consumables, as well as sufficient no of 
skilled / semiskilled / unskilled manpower, which shall be required for ensuring smooth 
execution of the work. 
 

17.2 The unit rates indicated in the Price Bid of Annexure-IV (A) is inclusive of all taxes, 
duties, levies and statutory requirements as applicable as per Applicable Laws, except 
the Goods and Services Tax (GST). GST shall be paid extra as applicable as per the 
applicable prevailing rates. 
 

17.3 Taxes, duties and any financial levies on any account which were applicable at the time 
of bidding but inadvertently omitted by the Contractor are deemed to have been 
included in the unit rates. Any new tax or duty which were not applicable and is 
imposed by Government post bid, the same shall be admissible for payment. Similarly, 
any taxes and duties which are reduced/withdrawn by Government, Contractor to 
pass on the consequential benefit to NPL through reduction from the quoted price. In 
case of withdrawal of existing tax/duties/cess by the statutory bodies, the same shall 
not be paid by NPL from the date of implication. 
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VOLUME IV - ANNEXURES AND FORMS 
 

ANNEXURE I: COVERING LETTER 
(To be on the Letter Head of the Bidding Company) 

 
Date: _____________________ 
From: _____________________ 
Tel. #: _____________________ 
Fax #: _____________________ 
E-mail address: 
 
To 
SCM Head 
Nabha Power Limited 
P O Box 28, Near Village Nalash, Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277267  
 

Dear Sir, 
 
Sub:  Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR) 
Mode from Coal Company including incidental activities for Bid Document NPL/RCR/2024-
25/090. 
 

1. Being duly authorized to present and act on behalf of M/s …………………. (Insert name of 
Bidder) (hereinafter called the “Bidder”) and having read and examined in detail the Bid 
Document, the undersigned hereby submit our Bid with duly signed formats, as stipulated in 
the Bid Document, for your consideration. 
  

2. It is confirmed that our proposal is consistent with all the requirements of response as stated 
in the Bid Document. The copy of revised Bid Document along with all addendum’s duly 
signed on each page is enclosed herewith. 
 

3. The information submitted in our Bid is complete, is strictly as per the requirements stipulated 
in the Bid Document and is correct to the best of our knowledge and understanding. We 
would be solely responsible for any errors or omissions in our Bid. 
  

4. Further, we also confirm that we have no history of abandoning projects/contracts/work 
orders and acknowledge and agree that NPL may reject our Bid if this were to be the case. 
  

5. We confirm that, at present we or any of our related parties are not suspended/ debarred/ 
blacklisted for similar/ same works by any State/Central/PSU organisations in India or by other 
thermal power plants located in Punjab for the works carried out for power plant and 
acknowledge and agree that NPL may reject our Bid if this were to be the case and may take 
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appropriate actions as per the provisions of the Bid Document. 
 

6. We confirm that there is no major ongoing investigation against us by any power plant of 
Punjab which are of a nature that could cast a doubt on our ability or suitability to undertake 
the RCR transport work. 
   

7. We confirm that we have studied the provisions of Applicable Laws and regulations required 
to enable us to carry out our functions as per Clause 16.0 Vol. III Scope of Work and to 
prepare this Bid. Further, we confirm that we have carried out our own due-diligence and 
assessment of Scope of Work, feasibility of road transportation and rail transportation from 
the railway sidings to the NPL Power Plant as appropriate for the process and we do not 
foresee any problem in order to comply with the requirements. 
 

8. We hereby confirm that we shall abide unreservedly with NPL’s decision in the qualification 
process for selection of Qualified Bidder and further warrant that under no circumstances we 
shall challenge either NPL’s decision or its right to make such decision at any time in the 
future. 
 

9. We agree to furnish any additional information and documents as may be required by NPL to 
substantiate representations made by us in this Bid at all times. We also confirm that Nabha 
Power Limited reserves the right to contact our bank and third parties/Customers/project 
references and verify the information and documents submitted for the purpose of 
qualification. 
 

10. The Bid shall remain valid as per the validity table in clause 9 of Vol.-I for acceptance by NPL. 
Any extension will be as per mutual agreement. 
 

11. We confirm that the Bid is unconditional and non-suggestive and that we have not taken any 
deviation to any of the provisions of the Bid Documents.  
 

12. We confirm that our quoted prices are based on the provisions of the Bid Documents. 
  

13. We confirm that our rates are firm for handling the quantum of Coal declared by us. 
 

14. We confirm that we will transport the entire quantity as offered in the Price Bid, in case the 
same is awarded. 
 

15. We confirm that our Bid includes all taxes except advance tax, for which NPL is having 
exemption. We further confirm that we shall be complying with applicable rules and 
regulations as required for fulfilling our obligations under this Bid Document. 
 

16. We confirm that we meet/ will continue to meet all Applicable Laws, rules, regulations, 
guidelines in force including those that deal with the transportation Coal until the same is 
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shifted to siding for loading into rakes. 
  

17. Monthly capacity: Minimum of ……………………. MT Coal to be lifted & transported. 
(minimum capacity of 75,000 MT to be offered per month) 
 

18. Details of the Bidder: (Address/key personnel/contact details/key customers/technology) are 
as under: (details may also be annexed). 
 

19. The details of contact person are furnished as under:  
 
Name: 
Designation: 
Name of the Company: 
Address of the Bidder: 
Phone Nos.: 
E-mail address: 

 
Thanking you, 

 
Yours sincerely, 
(Authorized Signatory and Seal) 
Name: 
Designation: 
Address: 
Date: ------------------------------ 
Place: ----------------------------- 
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ANNEXURE II: POWER OF ATTORNEY 
 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 
place of execution.) 

 
POWER OF ATTORNEY 

 
Know all men by these presents, We …………………………………………….(name and 
address of the registered office of the Bidder) do hereby constitute, appoint and authorize 
Mr./Mrs./Ms.……………… ………………………………(name and residential address) who 
is presently employed with us and holding the position of ………………………………. as 
our lawful attorney, to do in our name and on our behalf, all such acts, deeds and things 
necessary in connection with or incidental to our response to the Bid Document no 
NPL/RCR/2024-25/090 for shortlisting of Bidders for Transportation of Coal from mine to 
NPL Plant through Road cum Rail (RCR) Mode from Coal Company through rate based 
competitive bidding process in India, including signing and submission of all documents, Bid 
and providing information / responses to  Nabha Power Limited, representing us in all matters 
before Nabha Power Limited, negotiating, entering into and executing any Contract, 
agreement, accepting any  Purchase Order or LoA, complying with the conditions thereof and 
generally dealing with Nabha Power Limited in all matters in connection with our response 
to the said Bid Documents. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 
shall and shall always be deemed to have been done by us. 

 
For (Insert name of the Bidder on whose behalf PoA is executed) 
 
……………. (signature) 
 
Name: 
 
Accepted. 
 
 
Specimen signatures of attorney attested  (Signature of Notary Public) 
 

 
……………. (signature) 
 
(Name, Designation and Address of the Attorney) 
Place: ---------------- 
Date: ------------------ 
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Notes: 
 

(1) The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the Applicable Laws and the charter documents of the 
executant(s).  

(2) Also, wherever required, the executant(s) should submit for verification of extract of the 
chartered documents and documents such as a board resolution / power of attorney, in favour 
of the person executing this Power of Attorney for delegation of power hereunder on behalf 
of the executant(s). 
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ANNEXURE III: FORMAT FOR CERTIFICATION FROM 
STATUTORY AUDITOR FOR QUALIFICATION REQUIREMENTS 

(On Letter Head of Statutory Auditors) 
 

A. Technical Qualification 
 
To 

SCM Head 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,    
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277267  

 
Dear Sir, 
 
Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR) 
Mode from Coal Company for Bid Document NPL/RCR/2024-25/090 
 
We certify that M/s. …………. (Insert name of evaluated entity) have technical 
qualifications as per tables mentioned below.  
  

Table-A 
 

Parameters / Requirement 
Name of 

the 
Customer 

Qualification 
(Lakh MT/ Nos.) 

Supporting 
documents 
enclosed 

a. 

Experience in transportation of coal in 
RCR mode  

1) 
2) 

 1) 
2) 
 

 
Yours faithfully, 
 

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 
[refer Note-1and 2 below] of Bidding Company) 
 

Name: 
Date: 
Place: 
 
(Signature and Stamp of statutory Auditors of Bidding Company) 
 
Name: 
Date: 
Place: 
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Notes: 
 

1.  In case of any whole-time Director, the Company shall confirm through Company 
Secretary that the concerned person is appointed as whole-time Director as defined 
under the Companies Act, 2013.  

2.  In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as 
defined under the Companies Act, 2013.  

3.   In case of partnership firms/LLP, the documents shall be attested by a Partner, whose 
name shall appear in the list of partners certified/issued by the Registrar of firms or a 
copy of the Partnership deed needs to be submitted. 

 
Enclosures: 
a) 
b)  
c) 
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B. Financial Qualification 
(On Letter Head of Statutory Auditors) 

 
To, 
SCM Head 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277267  

 
Dear Sir, 
 
Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR) 
Mode from Coal Company for Bid Document NPL/RCR/2024-25/090 

   
We certify that the Financially evaluated entity had annual Turnover of Rs. ……… Crore 

& annual Net worth Rs………………Crores computed as per instructions in the Bid 
Document based on unconsolidated audited annual accounts in Financial Year ……………. 

 

 
Yours faithfully 
 
(Signature and stamp of any whole-time Director (supported by a specific Board 
Resolution)/Manager of Bidding Company [refer below mentioned Note section]) 

 
Name: 
Date: 
Place: 

 
(Signature and Stamp of statutory Auditors of Bidding Company) 
Name: 
Date: 

Name of Financially Evaluated Entity Financial Year 
Turnover  

(Rs. Crore) 

 FY 2023-24  
 FY 2022-23  
 FY 2021-22  
   
 Average for three Financial 

Years mentioned above 
 

Name of Financially Evaluated Entity Net worth as on 31st March 2024 
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Place: 
Notes: 
 
a. Along with the above format, in a separate sheet, please provide details of Turnover and 

Net Worth Calculation duly certified by Statutory Auditor. 
b. Incase of any whole-time Director, the Company shall confirm through Company 

Secretary that the concerned person is appointed as whole-time Director as defined under 
the Companies Act, 2013.  

c. In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as 
defined under the Companies Act, 2013.  

d. In case of partnership firms/LLP, the documents shall be attested by a Partner, whose 
name shall appear in the list of partners certified/issued by the Registrar of firms or a copy 
of the Partnership deed needs to be submitted. 
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C. Format for compilation of work orders executed 

 
To, 
SCM Head 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277267  
 
Dear Sir, 
 
Sub: Compilation of work order executed related to Transportation of Coal from mine to 
NPL Plant through Road cum Rail (RCR) Mode from Coal Company for Bid Document 
NPL/RCR/2024-25/090 

 

Parameter 
Name of the 

customer 
Quantity 

(MT) 
Period of 
execution 

Cumulative 
quantity 

Experience in transportation of 
coal in RCR mode  

    

 
Cumulative quantity must be equal or more as per the qualification requirement. 
 
Yours faithfully, 
 
(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 
[refer Note-1and 2 below] of Bidding Company) 

Name: 
Date: 
Place: 
Note: 
 

1. In case of any whole-time Director, the Company shall confirm through Company 
Secretary that the concerned person is appointed as whole-time Director as defined under 
the Companies Act, 2013.  

2. In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as 
defined under the Companies Act, 2013.  

3. In case of partnership firms/LLP, the documents shall be attested by a Partner, whose name 
shall appear in the list of partners certified/issued by the Registrar of firms or a copy of the 
Partnership deed needs to be submitted.  
 
Enclosures:
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ANNEXURE IV (A): PRICE BID FORMAT  
 

Nabha Power Limited – Price Bid 
(To be submitted online) 

 
To, 
     
     SCM Head  
     Nabha Power Limited 
     P O Box 28, Near Village Nalash,  
     Rajpura-140401, Punjab, India. 
     Tel. No.: +91-176-2277267 
 
Dear Sir, 
 
Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from NCL. 
 
Having examined the Bid Document No. NPL/RCR/2024-25/090 including its Amendments/ Addendum/Corrigenda and Clarifications if any, the 
receipt of which is hereby acknowledged, we the undersigned, offer the above-named Package: "Transportation of Coal from mine to NPL Plant 
through Road cum Rail (RCR) Mode from NCL inclusive of all taxes and duties. 
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Sl. 
No. 

Mine(s) 
Code of 
railway 
siding 

Liaising, 
coordinatio

n and 
incidental 
charges 
(Rs/MT) 

 

Liaising, 
coordinatio

n and 
incidental 
charges 

inclusive of 
GST 

(Rs/MT) 
(B) 

Road 
Transportat
ion Charges 

(Rs/MT) 

Applicable 
GST on 
Road 

Transportati
on Charges 

(%) 

Road 
Transportation 

Charges 
(Rs/MT) 

inclusive of 
GST 
(C) 

Railway 
Freight as 
per FOIS 
(Rs/MT) 

 

Railway 
Freight as 
per FOIS 
with GST 
(Rs/MT) 

(D) 
 

Landed 
Cost 

(Rs/MT) 
including 

GST 
B+C+D 

i 
Nigahi, 
Dudhichua 

         

ii Jayant          
iii Amlohri          

iv 
Bina, 
Krishnashila, 
Kakri 

         

v Khadia          

vi Jhingurdah          

vii Block-B          
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ANNEXURE IV (B): NOTES TO PRICE BID FORMAT 
 
Notes to Price Bid Format:  

1. Total Cost for Area (s) including GST (Rs/MT) = B+C+D 
2. If, at any time, the wagon(s)/rake(s) are required to be covered by Tarpaulin as per the Scope of work, then Tarpaulin Charges (A) Rs 

13.48 per Metric Tonne plus applicable GST, shall be paid by NPL for the payable quantity. The current applicable GST on Tarpaulin 
covering is 18%. 

3. The Price Bids shall be evaluated on the basis of Landed Cost in Rs /MT delivered to NPL Plant inclusive of taxes, duties & levies individually 
for each mine(s) [A+B+C+D].  

4. Railway freight as per FOIS shall be taken on a Trainload basis inclusive of OTC (if applicable). GST will be applicable on Railway Freight 
as per FOIS. Any other charges including but not limited to co-user charges, shall be in Contractor’s scope.  

5. In case of any mismatch/deviation in the Price Bid filled by the Bidders towards railway freight (D) and the freight as per FOIS, then the 
respective line item of the Bid shall be rejected.  

6. Payment against railway freight will be made by NPL directly to railways.  
7. As per GST Act 2017, for services provided by GTA (Goods Transport Agency), GST on Road Transportation Charges will be paid 

directly by NPL to Govt. a/c under the reverse charge mechanism @5%, and NPL may ask the Contractor for submission of consignment 
note. 
Bidders must indicate the applicable GST rate for Road Transportation Charges in the above format. 

a. In case the Bidder is GTA and has opted for depositing GST under forward charge, a declaration to be given by the Bidder as per 
Annexure-XV along with a copy of Bidder's declaration form submitted to the Jurisdictional GST Authority for FY 2025-26. In 
absence of aforementioned documents, the GST @5% on Road Transportation Charges shall be paid directly by NPL under the 
Reverse Charge Mechanism (RCM). Any loss suffered by NPL due to wrong declaration/ mis-statement/ misrepresentation by the 
Bidder shall be recovered from the Bidder or to be borne by the Bidder and Bidder shall be fully responsible for the same. Bidders 
shall fully indemnify NPL in all respects related to this. 

b. In case the Bidder is non-GTA, then Bidder(s) must indicate the applicable GST rate for Road Transportation Charges as above. 
c. In case the Bidder is a non-GTA and the GST for Road Transportation Charges filled by the Bidder is 5%, then if the applicable 

GST to be paid later on by the Contractor/NPL is more than 5%, in that case the differential of GST shall be borne by the 
Contractor only. 
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8. For this Tender Document, if a mine(s) though not mentioned in Tender Document, however DO has been issued by the Coal Company 
in respect of such mine(s), the same shall be deemed to be part of Annexure IV (A) and the Contract shall be applicable as if such mine(s) 
were always a part of this Tender Document, provided such mine(s) falls under any of the areas specified in Annexure IV (A). 
 

We have thoroughly examined and understood the instructions, Scope of Work and the terms and conditions etc. covered in the Bid Documents 
issued by NPL, being fully aware of nature and Scope of Work required. We hereby confirm our acceptance and compliance to all the provisions 
of the Bid Document. We declare that the work shall be executed strictly in accordance with the requirement and Bidding Documents provisions 
and Good Industry Practice. We confirm that we have taken into account all taxes, duties and levies (GOI/State Govt/Bodies) applicable as on 
date. We acknowledge NPL is entitled for the benefit of any reduction or withdrawal of any taxes, duties and levies and liable to pay additional 
tax only in case of changes/additions under change of law scenario, which are reimbursable by PSPCL. 
 
We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any time 
as per the clause 9 of Vol.-I of the Bid Document. 
 
        Signature:………….. 
        Name:……………… 
        Designation:…………. 
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ANNEXURE V: VENDOR IDENTIFICATION FORM 
 

(To be submitted in case Bidder is not registered with NPL or has not furnished these 
documents as a part of another Tender process or otherwise - Format No.: SOF-PRC-001-AA, Rev 

No. 01, dated: 24 May 16) 
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ANNEXURE VI: CODE OF CONDUCT FOR INTEMEDIARIES 
INCLUDING CONSULTANTS / AGENTS / BUSINESS PARTNERS / 

VENDORS 

1. I / We hereby recognize that as a matter of corporate policy, L&T / Group companies expressly 
prohibit financial or other advantages directly or indirectly including payment of bribes or any 
facilitation money or grease payments in connection with its business operations by any 
intermediary including consultant / agent / business partner / vendor or Contractor or sub-
Contractor, engaged to provide goods and / or services to L&T / Group companies and / or its 
clients. 

 
2. I / We hereby confirm that I / we shall abide by the provisions of the Code of Conduct of L&T / 

Group companies and the provisions of all applicable domestic and international laws including but 
not limited to anti-bribery and anti-corruption laws such as FCPA and UK Anti-Bribery Act, 2010 
and appropriate standards and principles and have valid authorizations, licenses and permits to carry 
out such business. I / We hereby represent and warrant to L&T / Group companies that I / we have 
in place adequate policies, systems, controls and procedures designed to comply with all applicable 
domestic and international laws especially related to Anti-bribery law, all applicable domestic and 
international laws and generally accepted standards of business ethics and conduct.   

 
3. I / We shall comply with all applicable laws and regulations that prohibit money laundering, support 

and financing of terrorism and that require the reporting of cash and suspicious transactions. I / We 
shall only conduct business with customers involved in legitimate business activities, with funds 
derived from legitimate sources. 

 
4. I / We shall not, directly or indirectly, make, offer or promise to make or authorize provision of 

financial or other advantages including any funds, services, gifts or entertainment, directly or 
indirectly to any person holding position or otherwise, to or in favour of any third party, employees 
of L&T / Group companies, customers or any government official or agency, in connection with the 
performance of this agreement/ work order / contract or in connection with any other business 
transactions involving L&T / Group companies and / or its clients any contracts that might lead to, 
or suggest, a conflict of interest between personal activities and the business. I / We shall neither 
give nor accept hospitality or gifts that might appear to incur an obligation. 

 
5. I/We will avoid any contracts that might lead to, or suggest, a conflict of interest between personal 

activities and the business. We will neither give nor accept hospitality or gifts that might appear to 
incur an obligation. 

 
6. I / We shall follow the relevant International Trade Control (ITC) regulations of all countries in 

which I / we operate as they relate to importing and exporting goods, technology, software, services 
and financial transactions. 
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7. I / We understand the US Foreign Corrupt Practices Act, 1977 (‘FCPA’), UK Bribery Act and similar 
anti-bribery laws including, without limitation, the OECD Convention on Combating Bribery of 
Foreign Public Officials in International Business Transactions and the United Nations Convention 
Against Corruption (wherever applicable) and L&T / Group companies prohibition of facilitating 
payments and hereby agree not to engage in any activity which could lead to accusations of breach 
of FCPA, UK Bribery Act or similar anti-bribery laws including the OECD Convention (wherever 
applicable) and L&T / Group companies prohibition of facilitating payments. 

 
8. I / We shall not take any action which places, or is likely to place L&T / Group companies in violation 

of laws or which could be detrimental to reputation and / or the business interests of L&T / Group 
companies. I / We shall not either directly or indirectly take any action, make any offers or 
representations, enter into any Agreements (oral or written) with any third party on behalf of L&T 
/ Group companies without prior written approval from L&T / Group companies. 

 
9. I / We hereby agree that in the eventuality of me / us appointing a Sub-contractor (with written 

approval of L&T), the Subcontractor shall also comply with this Code of Conduct. 
 

10. I / We hereby agree to indemnify L&T / Group companies with regard to any government or third 
party investigations related to or arising out of my / our alleged violation of this Code, the FCPA or 
similar anti-bribery laws including, without limitation, the OECD Convention. 

 
11. I / We hereby agree to promptly report any violations of the Code to L&T / Group companies and 

further agree that L&T / Group companies has / have a right to terminate the Agreement / Work 
Order / Contract and recover any amounts thereto paid to me / us under the same. I / We hereby 
agree that I / we shall procure that my / our employees and officers shall promptly give all assistance, 
information and explanations to L&T / Group companies and its group companies or its employees 
and its professional advisors as they may reasonably request in this regard. 

 
12. I / We hereby agree that I / we shall not buy, sell or otherwise deal in L&T securities if I / we have 

inside information. I / We hereby agree that I / we shall not pass inside information to third parties 
as it is not only a breach of confidentiality but also an offence. 

 
 
Name: 
 
Signature & Seal: 
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ANNEXURE VII: UNDERTAKING FORMAT 

 
(To be submitted along with signed code of conduct document) 

 
I / We hereby confirm that I have read and understood the Code of Conduct for Intermediaries 

including consultants / agents / business partners / vendors and undertake to comply with same and 
all the Applicable Laws / statutes / directives or regulations and shall promptly notify you of any 
actual or suspected breach and provide all required information in this regard. Upon the occurrence 
of an actual or suspected breach, we shall promptly take all remedial actions as suggested by you 
and in the event of any failure to take such remedial measures by us, this agreement/ work order / 
contract or any other business transactions shall be automatically terminated with immediate effect 
without damages or other sanction.   

 
 
 
 
Signature & Seal 
Name 
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ANNEXURE VIII: GENERAL TERMS AND CONDITIONS 
 
 

1. DEFINITIONS 
 

“Annexure” shall mean any of the annexures, supplements or documents, appended to this 
document which form an integral part hereof. 
 
“Applicable Laws” shall mean all laws for the time being in force in India, including all acts, 
rules, statute, decisions, bylaws, circulars, guidelines, policies and notifications made there 
under and judgments, decrees, injunctions, writs and orders of any court of record. 

“Applicable Permits” shall mean all approvals, affiliations, clearances, consents, 
permissions, licenses, authorizations or no objection certificates, etc., required to be obtained 
under Applicable Laws from any governmental (central, state or local), statutory or other 
authority prior to performance and discharge of the respective rights and obligations of the 
Parties under the Contract. 

“Associate” shall refer to any Bidder who has received any direct or indirect subsidy, grant, 
concessional loan or subordinated debt from any other bidder, or any Bidder thereof or has 
provided any such subsidy, grant, concessional loan or subordinated debt to any other bidder, 
its member. 
 
“Authorized Signatory” shall refer to the person/ persons and organizations who/which 
have been so authorized by the Bidder to represent them in respect of the Bid submitted by 
way of POA, duly notarized and submitted as per Annexure II. 

“Batch” shall mean number of rakes received under the Contract at NPL Power Plant in 
calendar month. 

“Bidder/Bidding Company” shall mean an individual, a company/firm/society duly 
incorporated/registered under the relevant laws of India and making the Bid in response to 
and as required by this Bid Document. For the avoidance of doubt, any references to "the  

“Bidder” in this Bid Document or Contract shall be interpreted as "the Contractor" once 
the Bidder's Bid has been accepted by NPL and Contract has been awarded to him/it. 

“Bid Document” shall mean this document including other documents such as Notice 
Inviting Tender (NIT), bid documents -including technical and Price Bid and other formats 
being issued to and submitted by the Bidders.  

“Bid/ Offer/ Proposal” shall mean the proposals of the Bidder submitted in response to 
and as required as per the Bid Document issued by NPL.  

“Coal” shall mean Run-of-Mine supplied by Coal Company, from any of its mines. 
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“Coal Company” shall mean subsidiary of Coal India Limited (CIL) viz. Northern Coalfields 
Limited (NCL)  

“Contract” shall mean the legally binding contract formed between Nabha Power Limited 
and the Successful Bidder including the terms of this Bid Document, Letter of Award and 
Purchase Order(s) including its annexures, amendments etc. The same will govern the terms 
of the service/work performed by the Contractor and shall constitute a Contract between 
NPL and the Contractor.  

“Contractor(s)” shall mean the Successful Bidder(s) with whom the Contract(s) have been 
entered into by NPL and shall include legal representative of such individual or persons 
composing a firm or a company or the successors-in-interest and permitted assigns of such 
individual, firm or company, as the case may be for performing activities defined as per Clause 
16 Vol.-III of Scope of Work.  

"Consortium" means a group of companies and/or organizations and/or firms responding 
as a Bidder. 
 
“Corrupt Practice" means the offering, giving, receiving or soliciting of anything of value to 
influence the action of any of NPL's Personnel or representative (s) in the bidding process or 
in contract execution.  
 
“Day” shall mean a period of 24 hours from midnight to midnight. 

“Debarred” will mean prohibition of a Bidder from bidding or proposing on, exclusion from 
contracting or sub-contracting work of an agency by whom debarment is imposed. The terms 
‘banned’, ‘excluded’, ‘suspended’, ‘blacklisted’ etc. convey the same meaning as Debarred. 

"Fraudulent Practice" means a misrepresentation of facts in order to influence the bidding 
process or the execution of a contract to the detriment of NPL and includes collusive practice 
among Bidders (prior to or after Bid submission) designed to establish Contract prices at 
artificial non-competitive levels and to deprive NPL of the benefits of free and open 
competition. 
 
“Good Industry Practice” shall mean standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, diligence, prudence and foresight 
which would reasonably and ordinarily be expected from a skilled and experienced person or 
body engaged in a similar type of undertaking under the same or similar circumstances.  

“Government Authority/Statutory Authority” shall mean the Government of India 
(GoI), the Government of Punjab (GoP), the Government of Madhya Pradesh (GoMP), the 
Government of Jharkhand (GoJ), the Government of Uttar Pradesh (GoUP), any local 
government under jurisdiction of Punjab, governmental department, commission, board, body, 
bureau, agency, authority, instrumentality, inspectorate, statutory corporation, corporate 
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body or administrative body over which the GoI, GoP, GoMP, GoJ or GoUP exercises 
control.  

“Landed Cost” shall mean the cost incurred in Transportation of Coal from mines of Coal 
Company to NPL Plant through Road cum Rail (RCR) mode including Road transportation 
charges, railway freight, tarpaulin charges and liaising, co-ordination & incidental charges as 
per the terms of the Bid Document. 

“Letter of Award (LoA)” of the Bid shall mean the official communication issued by NPL 
notifying the Successful Bidder about acceptance of its Bid.  

“Logistics” shall mean the process of lifting Coal from mines, bulk transportation and shall 
include loading and unloading at various points as may be necessary to effect the 
transportation as defined in Clause 16 Vol.-III, Scope of Work. It shall also imply necessary 
arrangements with transporters including railways, knowhow about processes, coordinating 
with various interfaces involved, minimizing losses, demurrages and including related 
documentation and arranging access to railway siding etc. 

“Month” shall mean a calendar month according to the Gregorian calendar.  

“Party” shall mean either NPL or the Bidder/Contractor. 

“Parties” shall mean NPL and the Bidder/Contractor collectively. 

“NPL Power Plant/ NPL Plant” shall mean 2 X 700 MW thermal power plant developed 
by Nabha Power Limited at Rajpura, in the state of Punjab. 

“Price Bid” shall mean the proposal submitted by the Bidder giving details of the price 
part/rates as per the format given in Annexure IV (A) of the Bid Document.  

"Purchase Order(s) / PO(s)" shall mean the document issued by Nabha Power Limited to 
the Contractor in which Nabha Power Limited specifies the Scope of Works with various 
terms & conditions which are to be performed by the Contractor under the Contract.   
 
“Qualified Bidders” shall mean the Bidders short-listed based on the qualification 
requirements specified as per clause 2.0 of Vol.-I in the Bid Document for further evaluation 
as per the Bid Document. 

“Road cum Rail (RCR)” shall mean consolidated work of liaising/coordination with any of 
the CIL Subsidiaries, Coal transportation from any of the CIL Subsidiaries (i.e. work of lifting 
of Coal and transportation of coal by road from mines to railway sidings), liaising/coordination 
with railways (i.e. arranging rakes, dispatches of coal from any railway sidings by loading of 
coal into railway wagons through own arrangement) and monitoring the movement of rakes 
up to the destination power plant carried out under single/same Purchase Order/Work 
Order/contract/tender. 
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“Related Party” shall mean 'Related Party' as defined under section-2(76) of Company's 
Act 2013. Any misrepresentation regarding listing of Related Parties shall be considered as a 
major breach. 

“RO/DO” shall mean the release order/ delivery order released by Coal Company 

“Scope of Work” shall mean entire scope to be performed by the Successful Bidder   
related to issue of all relevant documents, liaising, co-ordination and incidental, lifting, 
transporting and delivery of Coal to NPL Power Plant as defined in clause 16 Vol-III. 

“Successful Bidder” shall mean the eligible Bidder whose Bid has been accepted by NPL 
and is awarded the Contract in accordance with clause 5 of Volume I of this Bid Document 
for performing the activities as per in Clause 16 Vol-III, Scope of Work.  

“Subcontractor(s)” shall mean an agency appointed by the Contractor with the prior 
written consent of NPL to render obligations / part of Scope of Work under the Contract 
which may include the agency appointed for witness of weighment and sampling and analysis 
at NPL facilities.  

“TPSA” shall mean Third Party Sampling Agency appointed jointly by Coal Company and 
NPL for sampling and testing at loading end. In case of non-availability of third-party sampling 
by TPSA, NPL may opt for Joint Sampling (JS) with Coal Company. 

“Technical Bid” shall mean documents required to be submitted by the Bidder in relation 
to responsive check and qualification requirements. 

“Written Notice & serving thereof” shall mean a notice or communication in writing 
and shall be deemed to have been duly served within 48 hours of dispatch if sent through 
Speed Post/ Courier, or within 2 hours of its dispatch if sent by e-mail to the last business 
address/email address known to the Party who gives the notice. This also shall include notice 
posted on NPL website followed by communication to the Bidder by Fax and/or e-mail. 

Notes: 
 
i) Unless otherwise specified, wherever the following abbreviations are used in this Bid 

Document they shall have the meanings set forth below:  
 

ASTM - American Society for Testing & materials 
BIS - Bureau of Indian Standards 
CIL - Coal India Limited 
DO - Delivery Order 
E-RR - Electronic Railway Receipt 
FAUC - Freight adjustment of Under Charges 
FOIS - Freight Operations Information System 
FSA - Fuel Supply Agreement 
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GoI - Government of India 
GTA - Goods Transport Agency 
IMBW -In Motion Weigh Bridge 
IOCL - Indian Oil Corporation Limited 
LC - Letter of Credit 
LD - Liquidated Damage 
LoA - Letter of Award 
MOEF&CC - Ministry of Environment, Forest & Climate Change 
MT - Metric Tonnes 
NCL – Northern Coalfields Limited 
OTC - Originating Terminal Charges 
PO - Purchase Order 
POA - Power of Attorney 
PSPCL - Punjab State Power Corporation Limited 
QSS – Quality Services and Solutions 
RCM - Reverse Charge Mechanism 
RCR - Road cum Rail  
RO - Release Order 
RR - Railway Receipt 
RTC - Road Transportation Charge 
SECL – South-Eastern Coalfields Limited 
TM - Total Moisture 
 
ii) When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", "Proper", 

"Requested", "As directed", "Where directed", "When directed", "Determined by", 
"Accepted", "Permitted", or words and phrases of like import are used, the approval, 
judgment, direction etc.is understood to be a function of the Executive-in-Charge/ 
Manager-in-Charge/NPL.  

iii) The singular of any defined term includes the plural and vice versa, and any word or 
expression defined in the singular has the corresponding meaning used in the plural and 
vice versa. 

iv) Terms and expressions not defined herein shall have the same meanings as are assigned 
to them in: 1. Indian Sale of Goods Act, 2. Indian Contract Act, 3. General Clauses Act 
in the order of priority indicated. 

v) The references to any agreement or deed or other instrument shall be construed as a 
reference to such agreement, deed, or other instrument as the same may, from time to 
time, be amended, varied, supplemented or novated.  

vi) a "person" includes any individual, corporation, firm, partnership, joint venture, 
association (whether a body corporate or an unincorporated association of persons) or 
any government institution, department or establishment and a person shall be construed 
as including a reference to its successors, permitted assigns and permitted transferees in 
accordance with their respective interests; 
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vii) an "employee" of any person includes any other person or agent who is engaged or has 
(within the period prescribed by applicable law for holding such person's employer, client 
or principal, as the case may be, responsible for his acts) been engaged directly or 
indirectly by such person as an employee, consultant, Contractor or in any other capacity 
whatsoever; 

viii) the descriptive headings in this Bid Document, including the cover page and table of 
contents, are for convenience of reference only and not for purposes of construction or 
interpretation of its provisions; 

ix) unless specifically provided otherwise, the words "herein" and "hereunder", and words of 
similar import, refer to the entirety of this Bid Document and not only to the Clause in 
which such use occurs; 

x) a reference to a "Clause", "Schedule", "Annex" or "Exhibit" is a reference to a Clause, 
Schedule, Annex or Exhibit of this Bid Document; 

xi) "including" or "includes" shall be deemed to be qualified by a reference to "without 
limitation";  

xii) reference to "this Bid Document" or any other agreement or document shall be 
construed as a reference to such agreement or document as amended, modified or 
supplemented and in effect from time to time and shall include a reference to any 
document which amends, modifies or supplements it, or is entered into, made or given 
pursuant to or in accordance with its terms; and 

xiii) this Bid Document is to be read and construed as a whole; anything mentioned in any of 
the documents comprising this Bid Document shall be of like effect as if stated or 
mentioned in all of them. In the event of a conflict between the clauses and the 
appendices, the parties shall endeavor, in the first instance, to resolve the conflict by 
reading this Bid Document as a whole and the provision that is more specific to the 
subject matter shall govern. If, notwithstanding the parties' good faith efforts to resolve 
the conflict as provided in the preceding sentence, the conflict continues to persist, the 
provision in the clauses shall govern. 

xiv) A law shall be construed as a reference to such law including its amendments or re-
enactments thereof, for the time being in force. 

 

2. GOVERNING LAW AND JURISDICTION 
 
This Bid Document and Contract shall be governed by the laws of India and all legal 
proceedings in connection with the Contract shall be subject to the territorial jurisdiction of 
local courts at Chandigarh. 
 

3. ASSIGNMENT AND SUBCONTRACTING 

 
The Bidder shall not without the prior written approval of NPL, assign or transfer its rights 
or obligations under the Bid Document and Contract or any part thereof, or any share, or 
interest therein to any other person. 
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4. INDEMNIFICATION 

 
The Bidder shall fully indemnify, hold harmless and defend NPL against any action, claim or 
proceeding relating to the infringement of intellectual property rights of any third party and/or 
the use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article/or part thereof included in the Contract. 
 
In the event of any claim being made or action brought against NPL in respect of the matters 
aforesaid, NPL shall immediately as soon as reasonably practicably notify the Bidder thereof 
for taking necessary action.  
 
The Bidder shall indemnify on demand and hold harmless NPL in respect of any and all 
damages or injuries to any person and to any property and against all actions, suits, claims, 
demands, costs, charges, and expenses (including professional fees) arising in connection 
therewith caused by:  
 

i. any act or omission of the Bidder; 
ii. any breach of Applicable Law by the Bidder; 
iii. claims made against NPL by a third party arising from any defect and negligence in the 

performance of the Scope of Work ;and  
iv. any damage to NPL's property by the Bidder.  

 
For the purposes of this clause Bidder means and includes its affiliates, Subcontractors, 

employees, agents and other personnel deployed by the Contractor or his Subcontractors.  
 
Any statutory and tax related liability will be exclusively to the account of the Bidder unless 
NPL agrees otherwise based on the Bidder's accepted Bid. 
 
Bidder shall comply with all norms and requirements of the mining department, MoEF&CC, 
Government Authorities and Applicable Laws and indemnify NPL against any non-compliance. 
NPL on monthly audit process may verify the compliance however this shall not absolve the 
Bidder from its prime responsibility of such compliance.  
 

5. CONFIDENTIALITY 

“Confidential Information” means any and all information or data of a scientific, technical, 
commercial or financial nature disclosed by NPL in relation to the PO, or which is obtained by 
the Contractor from the other in relation to PO, whether in writing, pictorially, in machine 
readable form, on disc, mail or orally, or by any other means/modes of disclosure and including 
without limitation any information contained in any written or printed document, hardware, 
firmware and software, information related to technology and business activities (including, but 
not limited to, electricity generating systems, business outlooks, costing etc.), formulas, data, 
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inventions, techniques, technology, know-how, processes, ideas, (whether patentable or not), 
specifications, drawings, services, strategies, third party information, and corporate and personnel 
statistics, Contractor information, market intelligence, business working, operations and other 
business strategies and other commercial information of a confidential nature. 
 
Confidential Information shall not be disclosed by the Contractor except to those individuals 
who need access to such Confidential Information to ensure proper performance of the 
Contract or to third party advisors and investors who reasonably require access to the 
Confidential Information for purposes of fulfilling the Contractor’s obligations. The 
Contractor shall remain liable with regard to all parties who receive NPL’s Confidential 
Information from the Contractor. The Contractor shall not be liable for disclosure or use of 
Confidential Information which: 

a) was known by the receiving Party at the time of disclosure due to circumstances 
unrelated to this Contract;  

b) is generally available to the public without breach of this Contract;  
c) is disclosed with the prior written approval of NPL; or  
d) is required to be released by Applicable Law or court order/direction. 

 
The obligations under this section shall survive for a period of five (5) years post termination 
of the Contract. 
 

6.  FORCE MAJEURE 

  
6.1. A “Force Majeure Event” means any events or circumstances or a combination of events 

or circumstances or the consequence(s) thereof that wholly or partially is beyond the 
reasonable control of the affected party, which could not have been reasonably foreseen, 
prevented or mitigated by such Party using its reasonable diligence and which makes it 
impossible for such Party to perform the whole or in part its obligations under the 
Contract, including but not limited to: 
 

a. Act of God, operation of the forces of nature such as earthquake, hurricane, lightning, 
tidal wave, tsunami, typhoon or volcanic activity. 

b. An act of war, (whether declared or undeclared) hostilities invasion, armed conflict 
or an act of foreign enemies, blockade, embargo, revolution, military action, or 
sabotage. 

c. Contamination by radioactivity from any nuclear fuel or form any nuclear waste from 
the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous 
properties. 

d. Riot, civil commotion, terrorism or disorder, unless solely restricted to employees 
of the Contractor or of his Subcontractors. 

e. National or regional industrial disputes or targeted disputes which are part of 
national or regional campaign and which is not reasonably within the powers of a 
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Party to prevent, or which is not specific to the Party or any of his Contractors or 
Subcontractors. 

f. Government orders and/or restrictions which are imposed under Applicable Law. 
g. Termination of PPA and/or FSA. 
h. Epidemic. 

 
6.2. Force Majeure Event shall expressly not include the following circumstances or events: 

 
a. unavailability of the Coal in the requisite quality and/or quantity including as a result 

of Coal Company's failure to deliver the Coal at the mine (s); 

b. On account of Coal Company/ CIL exercising any of its rights or performing any of 
its obligations as contained in the FSA including without limitation any change to the 
quantity, quality or source of supply of Coal. 

c. a delay in the performance of any Subcontractor, except where such delay is 
attributable to an event or circumstance that qualifies as a Force Majeure Event under 
clause 6.1 above; 

d. non-performance caused by the non-performing Party’s: (i) negligent or intentional 
acts, errors or omissions, (ii) failure to comply with the Applicable Laws or Applicable 
Permits, or (iii) breach of, or default under, this Agreement, as the case may be; or 

e. any delay or non-performance whether by the Contractor or any other person 
(other than NPL) but including any Subcontractor or any other transport service 
provider in transporting the Coal from the mine to the NPL Power Plant; or 

f. strikes or labour disturbance at the facilities of the Contractor or its Subcontractor; 
or 

g. Insufficiency of finances or funds or the Contract becoming onerous to perform. 
 
6.3.   If the Parties are unable to agree in good faith on the occurrence or existence of a Force 

Majeure Event, such dispute shall be finally settled in accordance with the dispute 
resolution procedure set forth in clause 9 below, provided however that the burden of 
proof as to the occurrence or existence of such Force Majeure Event shall be upon the 
Party claiming relief on account of such Force Majeure Event. 

 
6.4.   Notice of Force Majeure Event : 
 

a. The Affected Party (Party whose performance has been affected by an event of Force 
Majeure) shall give notice to the other Party in writing of the occurrence of any of 
the Force Majeure Event (the "FM Notice"), as soon as the same arises or as soon as 
reasonably practicable and in any event within 15 (fifteen) Days after the Affected 
Party knew of its occurrence, the adverse effect it has or is likely to have on the 
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performance of its obligations under this Contract, the actions being taken in 
accordance with clause 6.5 below (Performance Excused) and an estimate of the 
period of time required to overcome the Force Majeure Event and/or its nature and 
effects (if it is possible to estimate the same). 

b. If, following the issue of the FM Notice, the Affected Party receives or becomes 
aware of any further information relating to the Force Majeure Event, it shall submit 
such further information to the other Party as soon as reasonably practicable. 

6.5 Performance Excused  

If either Party is rendered wholly or partially unable to perform its obligations under this 
Contract because of a Force Majeure Event, that Party will be excused from its performance 
if affected by the Force Majeure Event to the extent so affected provided that: 

a. Written notice in terms of clause 6.4 above; 

b. the suspension of performance shall be of no greater scope and of no longer duration 
than is reasonably warranted by the Force Majeure Event; and 

c. The affected Party shall exercise all reasonable efforts to mitigate or limit damages 
to the other Party. 

d. nothing contained herein shall absolve the Affected Party from any payment 
obligations accrued prior to the occurrence of or during subsistence of the Force 
Majeure Event. 

e. Any Party claiming to have been affected by a Force Majeure Event shall not be 
entitled to any relief unless all the provisions of this clause 6.4.a and 6.4.b. above have 
been complied with. 

Provided however that upon occurrence of a Force Majeure Event affecting NPL, NPL 
may require the Contractor to continue performing its obligations, including the 
obligation to lift such quantities of Coal, as notified in writing by NPL and stockpile the 
Coal at storage area until NPL becomes capable of taking delivery of the Coal at the 
NPL Power Plant. 

No liability of either Party which arose before the occurrence of the Force Majeure 
Event causing the suspension of performance shall be excused because of the 
occurrence. 

6.6 No liability for losses due to Force Majeure Event 

Neither Party shall be liable in any manner whatsoever to the other Party in respect of 
any loss relating to or arising out of the occurrence or existence of any Force Majeure 
Event, Each Party shall maintain appropriate insurance cover for losses arising as a result 
of Force Majeure Events  
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6.7 Duty to perform & duty to mitigate: 

      To the extent not prevented by a Force Majeure event, the Affected Party shall continue 
to perform its obligations under the Contract. The Affected party shall take all reasonable 
efforts to mitigate the effect of a Force Majeure Event. 

 
6.8 Resumption of performance: 

      During the period that a Force Majeure Event is subsisting, the Affected Party shall in 
consultation with the other Party, make all reasonable efforts to limit or mitigate the 
effects of such Force Majeure Event on the performance of its obligations under this 
Contract. The Affected Party shall also make efforts to resume performance of its 
obligations under this Contract as soon as possible and upon resumption, shall notify the 
other Party of the same in writing. The other Party shall provide all reasonable assistance 
to the Affected Party in this regard. 

 

7.  EVENTS OF DEFAULT 

 
A. Contractor’s events of default: 
 

In addition to any other event which gives rise to a termination right for NPL appearing 
in any other provisions of this Bid Document, the following events shall be construed 
as events of default on the part of the Contractor, the occurrence of which shall entitle 
NPL to terminate the Contract forthwith: 
 

i. The Contractor is in material breach of any of the terms of this Contract and such 
breach is not remedied within fourteen (14) days of notice by NPL; 

ii. The Contractor is adjudged bankrupt or insolvent; has a receiving order issued 
against it, makes a general assignment for the benefit of its creditors, or, if Contractor 
is a corporation, a resolution is passed or order is made for its winding up (other 
than a voluntary liquidation for the purposes of amalgamation or reconstruction for 
which prior written consent from NPL is obtained), a receiver is appointed over any 
part of its undertaking or assets, or if Contractor takes or suffers any other analogous 
action in consequence of debt; 

iii.  Contractor assigns, subcontracts or transfers the Contract or any right or interest 
therein other than in accordance with the Contract. 

iv. The voluntary winding up of the Contractor by the shareholders of the Contractor; 
v. Any petition for winding up of the Contractor is admitted by a court of competent 

jurisdiction and the Contractor is ordered to be wound up by the court; 
vi. The Contractor has indulged in any adulteration/pilferage/malpractice during 

transportation/handling of Coal. 
vii. Non-compliance to any relevant major requirement of Coal Company/ TPSA 

/CIL/Govt. bodies and/or Applicable Laws. 
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viii. Mixing dolochar or any other ingredients in Coal that degrades the actual quality of 
coal or is detrimental to NPL Power Plant operation / equipment. 

ix. Diversion of Coal lifted on behalf of NPL. 
x. Repeated lapsing of Coal quantity against DOs issued. 
xi. Contractor, in the judgment of the NPL has engaged in Corrupt or Fraudulent 

Practices in competing for or in executing the Contract. 
xii. Abandons and ceases its performance or repudiates the contract. 
xiii. Persistently fails to timely correct defects and deficiencies in accordance with the 

terms of the Contract. 
xiv. Does not carry out the Contract/ LoA/PO for the entire quantity as required by NPL 

and such breach is not remedied within seven (7) days of notice. 
 
In the event of a Bidder Event of Default NPL shall, in addition to its right to immediately 
terminate the Contract, have the right to immediately encash the CPS and/or the SD of the 
Bidder without prejudice to the other legal remedies available to NPL. 
 
B. NPL’s events of default: 
 
If NPL delays in paying any undisputed amounts due and payable to the Contractor and such 
amounts in aggregate exceeds ~one month’s gross service charges and the delay in payment 
exceeds 90 Days (from the date of receipt of the last undisputed unpaid invoice), it shall be 
construed as an NPL events of default unless such an event has occurred as a consequence of 
a Force Majeure Event and NPL has made diligent efforts to the reasonable satisfaction of the 
Contractor to avoid the Force Majeure Event and the effects thereof. 
 
In case of NPL’s event of default, the Contractor shall be entitled to terminate the Contract 
by giving 30 days written notice.  
 

8. COMPLIANCE TO LAWS 
 
Compliance of Labour Laws: 
The Contractor shall comply with all the provisions of the Contract labour (regulation and 
abolition) Act, 1970 and the rules made thereunder which may be applicable to them. The 
Contractor shall also comply with other labour and industrial laws and such other acts and 
statutes as may be applicable to them in respect of their employees and shall indemnify NPL 
and reimburse NPL against all damages, charges , actions, claims, demands, costs and expenses 
whatsoever arising out of or in connection with any liability that NPL may be required to 
discharge on account of the default of the Bidder or otherwise attributable to the Bidder. 
 
Compliance with Law of the Land: 
The Contractor shall comply with all Applicable Laws of the land as applicable to the states 
of Madhya Pradesh, Uttar Pradesh and Punjab and any other state en-route in lifting, 
transporting the Coal from mines to Loading Railway siding, rake loading and finally delivery 
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to NPL Plant that is mandatory in order to execute its obligations and deliveries under the 
Scope of Work under this Bid Document that should essentially include but not limited to 
law enforced by MoEF, Ministry of Excise and taxation, Coal Company, Indian Railways, local 
authorities.  
 
The Bidder shall reimburse NPL for all costs, damages, charges, losses and/or expenses, that 
NPL may have incurred, under the Contract in respect of this clause 8. The Contractor is 
liable for the same and such sums shall be deducted by NPL from any money due or becoming 
due to the Contractor under the Contract or shall be recovered by action of law or otherwise 
from the Contractor or his CPS/SD.  
 

9. DISPUTE RESOLUTION AND ARBITRATION 

 
9.1 Dispute Resolution and Arbitration  
 

i) Except as otherwise provided in the Contract, if any dispute or difference of any kind 
whatsoever (a "Dispute") shall arise between NPL and the Contractor in connection 
with, or arising out of, or relating to the Contract or the breach, termination or 
validity hereof, NPL and the Contractor shall attempt in good faith, to settle such 
Dispute in the first instance by mutual discussions initially between the Contractor 
and NPL through mutual discussions. In case of nonresolution dispute may be 
escalated. In such a case either party may give a 30 days’ notice to the other Party 
for settlement of disputes.  

ii) If the Dispute cannot be settled within thirty (30) days by mutual discussions as 
contemplated by clause no. 9.1.i), the Dispute shall be resolved through arbitration 
in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof. 

iii) The language of the arbitration shall be English, the place and seat of arbitration shall 
be at Chandigarh, India. 

iv) The Arbitral Tribunal shall consist of three arbitrators. Each Party shall select one 
arbitrator of its choice within 30 days after giving or receiving the demand for 
arbitration. The two arbitrators selected by the Parties shall select the third 
arbitrator.  

v) The award rendered shall be in writing and shall be final & binding on the Parties. 
vi)  Notwithstanding the above, during the pendency of any arbitration, the Parties shall 

continue to perform their respective obligations under the Contract and undisputed 
payment due or payable by NPL shall not be withheld on account of such 
proceedings. 

vii) Upon every or any such reference, the costs incidental to the references and award 
respectively shall be in discretion of the arbitrators so appointed who may 
determine the amount thereof direct by whom and to whom and in what manner 
the same is to be borne and paid. 

viii) The provisions of this sub-clause 9.1 shall survive the termination of the Contract. 
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9.2 Resolution of unforeseen situation  
 
Every possible care has been taken by NPL in preparation of this Bidding Document by 
considering and including various scenarios and situations. However, there may arise any 
unforeseen situation which has not been included in the Bidding Document. Each Bidder is 
deemed to have authorized NPL to consider such situation as and when it arises or is brought 
to the notice of NPL in a suitable manner considering NPL’s obligation to Punjab State Power 
Corporation Limited (PSPCL)/ Punjab State Electricity Regulatory Commission (PSERC) as 
well as practical aspects/ good practices.  
 

10. INSURANCE, OCCUPATIONAL SAFETY AND DEDUCTION FROM CONTRACT FEES 

 
10.1  Workmen’s Compensation Insurance with Employer’s Liability: 
This shall cover all the workers, temporary/ permanent, employed by the Contractor as well 
as their Sub-contractors for performing Scope of Work under the Contract. The Contractor 
shall, at its sole expense, insure and shall maintain insurance as required by Applicable Laws 
for all actions, suits, claims, demands, costs, charges and expenses arising in connection with 
the death of or injury to any person employed by the Contractor or its Sub-contractors for 
the purpose of the performance of the Scope of Work as per the Bid Document. In addition, 
the Contractor shall obtain and maintain all the insurance required to be obtained and 
maintained by it. 

i) NPL lists out following insurers who may be approached by the Contractor for 
availing the Insurance Covers: 

a. New India Assurance Co. Ltd. 
b. United India Insurance Co. Ltd. 
c. Oriental Insurance Co. Ltd. 
d. Bajaj Allianz Insurance Co. Ltd. 
e. HDFC Ergo General Insurance Co. Ltd. 

 
ii) Contractor shall furnish to NPL, certificates of insurance from the Insurer showing 

that the above required insurance is in force, the amount of the Insurer’s liability 
there under, and further providing that the insurance shall not be cancelled or 
changed until the expiration of at least 21 days after written notice of such 
cancellation or change has been received by NPL from the Insurer. On occurrence 
of such an event, the Contractor shall arrange for a replacement policy within 21 
days of such a written notice. 
 

iii) Remedy on Failure to Insure 
    If Contractor fails to effect and keep in force the insurance, NPL may affect and keep 

in force any such insurance and deduct the amount so paid by NPL from any amounts 
due or which may become due to the Contractor under the Contract or call on the 
CPS. NPL may also terminate the Contract if the Bidder is in breach of its obligations 
under this clause 10. 
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10.2  Adherence to occupational safety at workplace:  
 
Contractor and its personnel (including all labourers, helpers, drivers, supervisors etc.) while 
delivering services inside NPL have to strictly adhere to the gate pass procedure and safety 
protocol of NPL. Any deviation from standard safety practice as designed and formulated by 
NPL shall attract penal provisions as per the extant rules and regulations of NPL safety 
department. 
The Contractor shall depute proficient persons only for specific job role and the above safety 
rule would be binding for all persons of Contractor may be supervisors, tipper driver, hydra, 
hydraulic excavator or any other equipment operator and sampling witness representatives 
and does not in any way relive even the person at weighbridge data maintenance from this 
obligation. Basic safety PPEs to be procured / arranged by Contractor on their own at the 
cost of Contractor and to be worn while inside NPL plant premises. Any incidence of violation 
shall lead to double/multiple penalty.  
Any accident and loss thereof for men, material, damage of any civil mechanical and electrical 
infrastructure in any act of Contractor's persons, equipment and tippers shall attract 
applicable penalty from service bills and re-occurrence of any similar incidence shall not be 
accepted in any case. 
NPL disclaims any liability on account of any accident or mishap if happens to Contractor's 
persons while rendering service under this service contract inside NPL Plant premises. 
 
10.3  Deduction from Contract fees 
 The Bidder shall indemnify NPL for all costs, damages, or expenses, NPL may have incurred, 
under the Contract in respect of this clause 10. The Contractor is liable for the same and 
such sums shall be deducted by NPL from any money due or becoming due to the Bidder 
under the Contract shall be recovered from the Bidder by encashing CPS and/or SD and/or 
through process of law. 
 

11. TERMINATION OF CONTRACT 

 
11.1  Termination of Contract 
 
NPL reserves the right in its sole discretion to cancel/terminate the Contract in full or part 
at any time by giving 15 days written notice to the Contractor if the Contractor's performance 
is not found to be satisfactory to NPL or in case the Contract is found uneconomical to NPL. 
NPL also reserves the right to terminate/ cancel the Contract by giving one month written 
notice without assigning any reason thereof. 
 
Change of source of Coal by Coal Company may lead to automatic termination of the 
Contract, in which case the Parties agree that the Bidder shall not be entitled to the payment 
of any termination compensation or for loss of business etc. However, the Bidder shall be 
entitled to payment for the work already completed before such termination. 
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In case the Contractor wishes to terminate the contract, he has to give 60 days’ notice in 
writing to NPL and supply the entire Coal allotted to him to the satisfaction of NPL before 
such termination is considered effective. 
 
The Parties agree that the Contractor shall not be entitled to the payment of any termination 
compensation. 
 
11.2  Termination due to Force Majeure Event 
 

a. If the Force Majeure Event subsists for a continuous period of 60 Days, then either 
Party shall be entitled to terminate this Contract in its sole discretion by issuing a 
Termination Notice to that effect. Such Termination shall take effect 30 Days from 
the date of such Termination Notice. 

b. In the event of a termination of this Contract as a result of a Force Majeure Event, 
the Parties agree that the Contractor shall not be entitled to the payment of any 
termination compensation; however the Contractor shall be entitled to be paid the 
outstanding fees in relation to the work performed under the Contract. 

 
11.3  Continuing Obligations 

 
Termination of this Contract shall be without prejudice to any accrued rights or obligations 
under this Contract as at the date of termination and termination of this Contract shall not 
affect the continuing rights and obligations of the Bidder and NPL under clause 2 (Governing 
Law), 4 (Indemnification), 5 (Confidentiality), 9 (Dispute Resolution and Arbitration), 10 
(Insurance) of these General Terms and Conditions, Penalties/Recoveries/Quantity 
Adjustment of Vol II, or any other provision of this Contract and Bid Document which is 
expressed to survive termination or which is required to give effect to such termination or 
the consequences of such termination.  
 

12. BLACKLISTING CRITERIA: 

 
NPL to decide whether a particular Bidder/Contractor/ needs to be blacklisted based on the 
criteria as under: 
 

a) Default as per Bid Document/PO terms (events of defaults) 
 
b) Influencing in the process of weighment or sampling, sample preparation or analysis 

of Coal at NPL and any person in NPL/ associated agency with intent as established 
by NPL based on credible evidence. 

 
c) Undue request for re-opening of issues already settled in past.   
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d) Submission of eligibility requirements containing false information or falsified 
documents.  

 
e) Submission of Bids that contain false information or falsified documents, or the 

concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the public bidding.  

 
f)  Unauthorized use of name of the firm/ bidding entity or using the name of another 

bidding entity for the purpose of public bidding.  
 
g) Withdrawal of a Bid, or refusal to accept an award of PO without justifiable basis as 

determined by NPL. 
 
h) Any attempt by a Bidder to unduly influence the outcome of the bidding in his favour. 
 
i)  Failure of the Contractor, due solely to his fault or negligence, to start supplies within 

prescribed schedule. 
 
j)  Wilful or deliberate abandonment or non-performance of the contract or deliberate 

delay resulting to substantial breach thereof without lawful and/or just cause.  
 
k) Unwarranted, multiple disputes, generally on frivolous grounds. In this instance, 

Contractor may be cautioned based on initial transgressions.  
 
l)  NPL shall have sole discretion to examine the blacklisted companies for considering 

and reviewing mutual business ties after fairly evaluating its business practices & other 
business parameters of blacklisted company. Decision of NPL shall be final and shall 
not be questioned or disputed at any stage before any forum/court/tribunal by rest 
of the blacklisted Companies. No other Blacklisted Company shall have any right to 
challenge such decision of review. 

 
  
13.  SPLITTING OF SCOPE OF WORK 

 
NPL reserves the right to split up the work in the Scope of Works section of this Bid 
Document and Contract among more than one Bidder during the progress of work due to 
unsatisfactory progress of work by a Bidder. NPL will not entertain any claim from any Bidder 
as a result of such splitting up. NPL also reserves the right to exclude/include any items of 
work from/into the scope of the Contract during the progress of work due to any reason 
whatsoever. 
 
NPL reserves the right to enter into Contract (s) with more than one Party. 
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14. POWERS TO VARY OR OMIT ANY ITEM OR WORK 

 
No alterations, amendments, omissions, additions, suspensions or variations in Scope of Work 
shall be made by the Bidder except as directed in writing by NPL in connection with the 
Contract. NPL shall have full powers subject to the provision hereinafter contained from time 
to time during the execution of the Contract by notice in writing, to instruct the Bidder to 
make such variations and be bound by the same conditions as far as applicable even if the said 
variations occur in the specifications. If any suggested variation would, in the opinion of the 
Bidder if carried-out, prevent the Bidder from fulfilling any of its obligations or guarantee 
under Contract, the Bidder shall notify within 7 days to NPL, thereof in writing, and NPL shall 
decide forthwith whether or not the same shall be modified accordingly with mutual 
agreement of the stakeholders. The difference of rates, if any, occurring by any such variations, 
shall be added to or deducted from the Contract rate as the case may require in accordance 
with the rate specified in the Contract, subject to these being eligible for “Pass Through Cost 
of Coal” by the concerned Government Authorities including but not limited to PSPCL. NPL 
shall not become liable for the payment of any charges in respect of any such variations unless 
instructions for the performance of the same shall have been given in writing by NPL. 
 
15. DEDUCTION OF INCOME TAX 

 
Income tax at the prevailing rates shall be deducted at source from the bills of the Contractor 
as per the Income Tax Act and Rules. Necessary TDS certificate will be issued by NPL. 
 
16. COMPLIANCE WITH APPLICABLE PERMITS AND APPLICABLE LAWS 

 
The Contractor shall comply with the conditions of all Applicable Permits and the provisions 
of all Applicable Laws in fulfilling its obligations during the period of this Contract. 
 
 
17. DEDUCTION FROM CONTRACT FEES 

 
All costs, damages, or expenses NPL have incurred under the Contract for which the 
Contractor is liable, then such sums shall be deducted by NPL from any money due or 
becoming due to the Contractor under the Contract or shall be recovered from the 
Contractor from his CPS and/or SD and/or through process of law. 
 

18. MERGER & AMALGAMATION: 
 
Contractor shall obtain a No Objection Certificate (NOC) from NPL before any merger or 
amalgamation.  On receipt of NOC, the Contractor shall ensure that all the contractual 
obligations are duly carried out after such merger or amalgamation by the merged / 
amalgamated entity. 
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19. CHANGE IN THE CONSTITUTION OF BIDDER/CONTRACTOR AND ADDRESS 

 
In case there is any change in partnership or any change in constitution of the Bidder, it shall 
be forthwith notified by the Bidder to NPL for information. Any change in the address of the 
Bidder shall also be intimated to the authorised person(s) of NPL. 
 
20. NEGLIGENCE AND DEFAULT 

 
In case of negligence on the part of Bidder to execute the Contract with due diligence & 
expedition to comply with any reasonable orders given in writing by NPL in connection with 
the Contract or any contravention in the provisions of the Contract, NPL may give 21 days’ 
notice in writing to the Bidder to make good the failure or neglect or contravention. If the 
Bidder fails to comply with the notice within 21 days’ notice period (or) period between NPL 
& Bidder with mutual discussions, NPL may suspend business/dealing with the Bidder. 
Further in case of such default by Bidder, NPL may also terminate business dealings with the 
Bidder apart from claiming reasonable compensation/damages, forfeiture of CPS and/or SD 
etc. 
 
21. WAIVER  

Any failure of NPL to insist in any one or more instances upon strict performance of the 
Contract/Purchase Order or to exercise any option herein contained irrespective of the 
length of time for which such failure continues, shall not be construed as waiver of any promise 
or option but the same shall remain and continue in full force and effect. No failure or delay 
of either Party in exercising its rights hereunder (including but not limited to the right to 
require performance of any provision of the Contract/Purchase Order) shall be deemed to 
be a waiver of such rights unless expressly made in writing by the Party waiving its rights. 
 
22. SEVERABILITY 

The provisions of the Contract are severable and if any provision is found by the Parties 
hereto or is held to be invalid or unenforceable by any court of competent jurisdiction such 
invalidity or unenforceability shall not affect the validity or enforceability of any of its other 
provisions. 
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ANNEXURE IX: FORMAT FOR RAISING DISAGREEMENT 
AGAINST NPL QUALITY  

 

 
 
 

 

Intimation to NPL -
Fuel Sourcing through 

Email/letter by the 
Contractor 

 Date of intimating Disagreement   

Date of sharing of report 
by NPL 

  
Disagreement with regard to 
(sampling / preparation / test results) 

  

     

     

    

DISAGREEMENT OF NPL LAB RESULTS 

RR no./ Rake no. Bidder NPL Test Certificate Reference No.  

        

NPL Findings (ARB) 

Parameter disagreed ASH% GCV(Kcals/Kg)  

NPL Findings (ARB)     

Party’s assessment (ARB)       

Reason for Disagreement  

Applicable standard No. Relevant clause no. in the standard  
Deviation 
observed  

   

Suggested Action 

    

Please retain 
Referee Sample 
till disagreement 
resolved 

    
Referee Sample 
Analysis 

    Anything Else 

Intimation By        

Contractor's Sign  
      

Contractor's Seal       
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ANNEXURE X: FORMAT SECURITY DEPOSIT  
(BANK GUARANTEE) 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act 
relevant to place of execution.) 

 
Bank Guarantee No.…………………………                      Date ………………………. 
 
To, 
The Chief Executive, 
Nabha Power Limited, 
PO Box 28, Near Village Nalash,   
Rajpura -140401, Punjab.  

 
Dear Sir, 
 

In consideration of M/s. Nabha Power Ltd., a company incorporated under the provisions of 
Companies Act, 2013, having its registered office at PO Box 28, Near Village Nalash, Rajpura, 
Punjab (hereinafter referred to as ‘NPL’ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators and assigns) having invited 
Bids for “Transportation of Coal from Mine to NPL through RCR mode from NCL area” 
under Bid Document No NPL/RCR/2024-25/090  Dated ------------ including all its revisions, 
amendments and addendums and issuance of “Contract/LoA/Purchase Order (PO) reference 
No. ------------ dated ------------” to M/s. ------------ (Insert name of Contractor) having its 
registered office at -------------- and principal place of business at -------------- [hereinafter 
referred to as the “Contractor ” which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators and permitted assigns] for providing 
services of “Transportation of Coal from Mine to NPL through RCR mode from NCL area”, 
M/s. ------------ has agreed to provide a Security Deposit by way of Bank Guarantee for the 
due performance of the entire Contract/LoA/PO as in terms of clause 8, Vol. I of the Bid 
Document. Accordingly, M/s. ------------ has approached the Bank with a request to issue Bank 
Guarantee for Rs. ------------ /- (Indian Rupees ------------ Crore only) (as per clause no. 9 of Bid 
Document no. NPL/RCR/2024-25/090 dated ------------, insert as applicable), valid upto DD-MM-
YYYY unless the same is extended as per the terms of the Contract/LoA/PO.  

  
We, ------------ (Name and address of the Bank), having its Head Office at------------ and Branch 
office at ------------ and issuing branch at ------------ (hereinafter referred to as the "Bank" which 
expression shall, unless repugnant to the context of meaning thereof, include its successors, 
administrators, executors and permitted assigns) do hereby guarantee and undertake to pay 
NPL, on demand any and all monies payable by the Contractor to the extent of Rs. ----------/- 
(Indian Rupees ------------ Crore only), as aforesaid at any time up to ------------ 
[days/month/year] without any delay, demur, reservation, contest, recourse or protest and/ 
or without any reference to the Contractor. 
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Any such demand made by NPL on the Bank shall be conclusive and binding notwithstanding 
any difference between NPL and the Contractor or any dispute pending before any Court, 
Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this Bank 
Guarantee (Guarantee), during its currency without previous written consent of NPL and 
further agrees that the guarantee herein contained shall continue to remain enforceable till 
NPL discharges this Guarantee. 

 
NPL shall have the fullest liberty, without affecting in any way the liability of the Bank under 
this Guarantee, from time to time to extend the time for performance of the Contract by the 
Contractor. NPL shall also have the fullest liberty, without affecting in any way the liability of 
the Bank under this Guarantee to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor, and to exercise 
the same at any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract, between NPL and the Contractor or any 
other course or remedy or security available to NPL. The Bank shall not be released of its 
obligations under these presents by any exercise by NPL of its liberty with reference to matter 
aforesaid or any of them or by reason of any other act of forbearance or other acts of 
omission or commission on the part of NPL or any other indulgence shown by NPL or any 
other matter or thing whatsoever which under law would, but for this provision, have the 
effect of relieving the Bank. 

 
The Bank also agrees that NPL at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against Contractor and 
notwithstanding any security or other guarantee that NPL may have in relation to 
Contractor’s liabilities. 

 
This Guarantee can be enforced by NPL any number of times for their claims or demand to 
the total extent of Indian Rupees ------------Crore /- (Indian Rupees ------------ Crore only), as 
long as it remains in force. 

 
The Bank also agrees that the Guarantee shall be valid for Contract/LoA/all the Purchase 
Orders and their subsequent amendment(s), if any, issued on M/s ------------under the Bid 
Document No. dated ------------ including all its revisions, amendments and addendums. 

 
The Bank confirms that no consent of the Bank shall be required to amend the Contract/LoA/ 
PO (s) and the amendment(s) so made shall not discharge the Bank from its liabilities under 
this Guarantee.  
 
The Bank further agrees that the NPL shall be the sole judge as to whether the Contractor 
has committed any breach of its warranty obligations or breaches of any of the terms and 
conditions of the Bid Document / Contract/ LoA/PO (s) and the extent of loss, damages, 
costs, charges and expenses suffered or incurred or would be suffered or incurred by the 
NPL on account thereof.  
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The Bank further agrees that the guarantee herein contained during its currency and any 
extension thereof, shall remain in force and continue to have full effect until the obligations 
under the said Bid Document /Contract/LoA/PO (s) are fulfilled by the Contractor and 
discharged by a letter in writing by NPL stating that the terms and conditions of the said 
Contract/LoA/PO(s) have been fully and properly carried out by the Contractor. 

 
Should it be necessary to extend the Guarantee or a portion of the same beyond the date of 
expiry of this Guarantee on account of extension of time being granted by NPL to the 
Contractor for the due fulfilment of the obligations under the Bid Document 
/Contract/LoA/PO (s) by the Contractor, the Bank undertakes to extend the period of this  
Guarantee until such time as may be reasonably required. 

 
This Guarantee shall not be affected by any change in the constitution of the Contractor, NPL 
or the Bank or of any amalgamation or absorption thereof or therewith. This Guarantee shall 
inure for and be available to and enforceable by the absorbing or amalgamated company or 
concern.  

 
We, the said Bank, also undertake not to revoke this Guarantee during the currency except 
with the previous consent of the NPL in writing and agree that any change in the constitution 
of the said Contractor or the said Bank shall not discharge our liability hereunder. 

 
Notwithstanding anything to the contrary contained herein: 
 
a) Our liability under this Guarantee [BG Number] shall not exceed INR ______ (INR (in 
words)_ only). 
 
b) This Bank Guarantee shall be valid up to [Expiry Date]. 
 
c) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before [Claim Date]. 

 
This Guarantee shall be operative and payable in our Rajpura/Chandigarh branch. 
 
This Guarantee is governed by the laws of India. 
 
Dated this ------------ day of ------------ (Month, year) at ------------ (place) 
 
Witness: 
----------------------------------------------------- 
----------------------------------------------------- 
Signature      Signature 
Name      Name 
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Office Address     Designation with bank Stamp 
      Attorney as per 
      Power of Attorney Number: 
      Date: 
 
Notes: 
 
1. The Stamp Paper of appropriate value shall be in the Name of the Bank issuing the BG. 
2. Power of Attorney No., Name and Designation of the executant along with bank 

stamp should be inserted. 
 
(Contractor at their option may get draft of SD vetted by NPL prior to getting the same 
issued by the Bank.) 
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ANNEXURE XI: DECLARATION OF RELATED PARTIES 
(On the letter head of the bidder) 

To, 
SCM Head 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277267  

 
Sub: Declaration of Related Party for Bid Document NPL/RCR/2024-25/090 
 
Dear Sir, 

 
We hereby declare that the following organizations are our Related Parties having common 
control/ ownership. 

 
Name of the  
Related Party 

Ownership/  
Control details 

Holding / Associate / 
Subsidiary Company 

   
   
   

 
We also confirm that beyond the parties mentioned in table above, we / they have no 
controlling relationship with any other party participating in the bid process. 
 
In case any information mentioned hereinabove is found incorrect / false, which may be 
discovered/ revealed during the validity of the Bid / Contract, NPL may at its liberty may 
forfeit/ encash the EMD/ CPS deposited by us. Also, the Contract/ Purchase Order, if 
awarded, may be annulled with no liability to NPL. NPL may also take other actions as 
appropriate including blacklisting and debarring us from current and future participation in 
tenders issued by NPL. 
 
Thanking you, 
Yours faithfully 
 
For    ……………………   
(Manager of Constituent Company/Company Secretary of the Constituent entity) 
 
Name: 
Date: 
Place 
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ANNEXURE XII: ACCEPTANCE LETTER 
 

To,  
SCM Head  
Nabha Power Limited 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India.  
Tel. No.: +91-176-2277267  

 
Dear Sir, 
 
Sub:  Acceptance of price submitted and of the Contract   

We hereby confirm our acceptance and compliance to all the provisions of the Bid Document 
and undertake to remain compliant with the terms and conditions of the Contract.  
 
We further declare that the Scope of Work (as defined in the Bid Document) shall be 
performed in accordance with the provisions of the Contract. We confirm that we have 
considered all taxes, duties and levies (GOI/State Govt/Bodies) applicable as on the date of 
this letter. We acknowledge NPL is liable to reimburse taxes, duties and levies only in case of 
increase/additions as applicable on the day of dispatch. Similarly, NPL shall be entitled to 
recover taxes, duties and levies reduced/withdrawn. 

We agree to abide by the price submitted for the Scope of Work as stipulated in the Bid 
Documents and it will remain binding upon us and may be accepted by Nabha Power Limited 
at any time as per the clause 9 of Vol. I. 

 
 
Signature:…………………….. 
Name:………………………… 
Designation:………………….. 
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ANNEXURE XIII: 
SAMPLE PERFORMANCE CERTIFICATE FORMAT 

 
TO WHOMSOEVER IT MAY CONCERN 

 
Sub: Performance certificate for Transportation of Coal from mine to NPL Plant through Road cum 
Rail (RCR) Mode from Coal Company 
 
This is to certify that (name of the bidder) having registered office at (address of the bidder), 
having bidder plant at (address of bidder plant) has carried out the work of Coal lifting, 
coordinating, road transportation , rake loading & delivery up to plant for the coal allocated 
from (name of the mine) Coal Mine and delivered up to (name of the power plant), against 
purchase order (number of purchase/service order) dated________. The details are as follows: 
 

Sl. 
No. 

Mine from 
where the 

coal is 
allocated 

Coal quantity 
allocated 

(MT) 

During the 
period 

(for allocation of 
coal quantity) 

Coal quantity 
delivered to 
plant (MT) 

During the 
period 

(coal quantity 
delivered to 

plant) 
1      
2      
3…      

 
Performance of the work executed by the Bidder Operator has been satisfactory.  
 
This certificate is issued at the request (name of the bidder) for the purpose of participating 
in tender process of M/s Nabha Power Ltd, Near Village Nalash, Rajpura-140401, Punjab  
 
Thanking You,  
 
Yours Faithfully  
 
(Signature and stamp)  
Name:  

Date: 
Place:  
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ANNEXURE XIV (A): 
FINAL SETTLEMENT (CONTRACT CLOSURE NOTE) 

(On letterhead of Contractor) 

                         Date: XX.XX.XXX 

Ref. Bid Document: NPL/RCR/2024-25/090 

PO Nos:  

Contract Duration:  

Scope of Work:   

This is in reference to the ____________________ (aforesaid contract), in respect of the 
same we __________________ hereby affirm and declare that: 

1. I/We have completed the entire Scope of Work in terms of the abovesaid Contract and 
nothing is pending or due from our end.  

2. I/We hereby declare and confirm that we have paid to all the workmen engaged by 
me/us and/or any of our agencies, the wages and other benefits including the 
retrenchment benefits, if any, to the person/workmen engaged by me/us and/or any of 
our agencies in terms of the applicable laws, to the extent applicable to the 
persons/workmen engaged by me/us and/or any of our agencies in the work at M/s 
Nabha Power Limited, Rajpura. 

3.   It is further confirmed that I/We do not have any dispute/claim pending of any of the 
person engaged by me/us and/or any of our agencies related to payment of salary/wages, 
separation benefit/ dues, leave salary/wages, bonus, etc. or any other claim of whatsoever of 
the nature while working with M/s Nabha Power Limited, Rajpura. 

4.    It is further confirmed that I/We do not have any dispute/claim pending with any Office, 
Officer related to engagement of any person by me/us and/or any of our agencies related to 
the payment of salary, wages, separation benefit/ dues, leave salary/wages, bonus, etc. or any 
other claim of whatsoever of the nature while working at site of M/s Nabha Power Limited, 
Rajpura. 

5.  I/We have already settled the accounts and contracts with all of our contractors, sub- 
contractors, agents, vendors, suppliers and other persons involved for performing the work 
as assigned to us under the abovesaid Contract.  

6. Only an amount of Rs. ______ (in words ______only) is outstanding and pending for 
payment to me/us against the abovesaid Contract. I/We understand and agree that the 
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said outstanding amount is payable without any interest and subject to deduction of 
applicable taxes/other financial levies, set off against any amount due from us to Nabha 
Power Limited (NPL).   

7. The entire legal, financial, contractual and other liabilities of NPL under the abovesaid 
Contract stood discharged in all respects and to my/our complete satisfaction except 
the amount referred in Para 6 above and on payment/adjustment of the same we shall 
left with no claim, right, demand against NPL of any nature whatsoever under the 
aforesaid Contract. 

8. The said outstanding amount of Rs. ______ (in words ______only) shall be 
released/adjusted towards Full and Final Settlement and shall be binding upon me/us and 
anyone claiming under us. All previous claims / notices / demand, communications, 
understandings (if any), are hereby terminated and stand superseded. 

9. I/We hereby indemnify M/s Nabha Power Limited, Rajpura of any liability and dispute 
that may be raised by any of the person engaged by me/us and/or any of our agencies 
for any kind of work whatsoever in nature, in future, or any statutory authorities 
claiming non-payment/under payment of wages/benefits, PF & ESIC benefits due to 
him/them. In such cases, if arise, may be referred to me/us for us and /or any of our 
agencies worked with us. I/We shall be completely liable for payment of damages, if any, 
arising out of this dispute. 

10.  I/We _____________ undertake to indemnify and keep NPL indemnified and harmless 
from and against all risks, costs, losses, damages, claims, actions etc. that NPL may suffer 
or suffered  on account of any act, omission or negligence on the part of _________ 
or its employees, representatives, agents, workmen and any other person claiming 
under ___________ it in performance /violation of all or any of the terms and 
conditions stipulated under the abovesaid Contract. 

11. I/We hereby unconditionally and irrevocably discharge NPL  of and from all claims, 
disputes, actions, charges, contractual obligations, complaints, causes of action, rights, 
demands, debts, damages, or accountings of whatever nature, at law or in equity, known 
or unknown, asserted or not asserted, which may have arisen or arise in future against 
NPL, based on any actions or events which occurred prior to  ________ (date of 
signing of the letter), and those arising out of or related to the aforesaid Contract.  

Yours Faithfully,  

For ________________. 

Authorized Signatory 
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ANNEXURE XIV (B): 
NO DUES NO CLAIM CERTIFICATE 

 
 

Date:_______________ 
 

 
PO No(s). 

 
 
Contractor Name: 

 
 
We hereby confirm that we do not have any dispute/claim of any nature, whatsoever on M/s 
Nabha Power Limited against the works/supplies carried out by us in line with aforesaid 
Purchase Order including any debits/recovery/LDs made in the bills paid so far. The details 
are as follows: 
 
 
S. No. Description Details 

1 Work Site Nabha Power Limited, Rajpura 
2 Scope of Work  
3 Total PO amount including taxes and duties  
4 Invoice raised by us including taxes and duties  
5 Payment received by us including taxes and duties  

6 Other deductions (debits, recoveries, etc.) 
including taxes and duties 

 

7 Contractual deductions (LDs etc.) including taxes 
and duties 

 

8 Due amount including taxes and duties  
9.1 Total Quantity allocated to us  
9.2 Coal Quantity payable  
9.3 Coal Quantity lapsed  
9.4 Shortfall Quantity  

10 Contractual closure acceptable      Yes            No 

 
 
Except retention money of Rs   which is subject to release as per PO 
terms, we have received all the payments under aforesaid PO and there are no dues from M/s 
Nabha Power Limited for the aforesaid PO. 

 
 

Further, it is confirmed that we have complied with all relevant statutes/ regulations and have 
discharged our obligations under applicable laws in relation to aforesaid PO. We undertake 
to indemnify Nabha Power Limited against any & all liabilities arising out of our defaults and/or 
non-compliances either under any laws or any other contracts in relation to aforesaid PO. 
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We also confirm that the CPS amount shall be refund to us after receipt of Credit Notes 
and/or Debit Notes from the _______________________ (Coal Company) by NPL. We 
shall coordinate with the ____________________ (Coal Company) and NPL for timely 
issuance of Credit Notes and/ or Debit Notes. 

 
 

For, _____________________ 
 

Authorized Signatory 
 

Name 
 

Designation 
 
Date 
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ANNEXURE XV: 
UNDERTAKING BY GOODS TRANSPORT AGENCY 

 

Form for exercising the option by a Goods Transport Agency (GTA) for payment of 
GST on the GTA services supplied by him under the forward charge mechanism 

Date: – 

Reference No.- NPL/RCR/2024-25/090      

I/We __________ (Insert Name of Authorised Signatory) of ____________________ 
(Insert Trade Name or Legal Name of the Vendor) do hereby declare: 

 
1. That we are Goods Transport Agency (GTA) as defined in Clause (ze) of Notification 

No.12/2017-Central Tax (Rate) dated 28.06.2017. 
 
2. That we will issue consignment notes to NPL which will be presented along with our 

invoices. 
 
3. We have registered and do hereby undertake to pay GST at the rate of ___ (insert GST 

rate) on the GTA services in relation to transportation of goods supplied by us during the 
FY 2025-26 under the forward charge in accordance with section 9(1) of the CGST Act,  
2017 and to comply with all the provisions of the CGST Act, 2017 as they apply to a person 
liable for paying the tax in relation to supply of any goods or services or both. 

 
4. I understand that this option shall not be allowed to be changed within the validity of the 

Bid Document. 

5. That in case any loss is suffered by NPL due to any mis-statement/ misrepresentation done 
by us, we shall be fully responsible and shall indemnify. NPL in all respects for it. 

Legal Name: 

GSTIN: 

PAN No.: 

Signature of Authorised representative: 

Name of Authorised Signatory: 

Full Address of GTA:  
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ANNEXURE XVI: 
COUNTER AFFIDAVIT FORMAT 

 
 

I, (Name)  , S/o Sh.  R/o  aged     working as 
 in   (Name of the Company), having 
registered office at _______, do solemnly affirm and declare as under: 

 
1. That the above-named Deponent is the legally authorised representative of the 

aforementioned Company (Company) vide its board resolution dated  . 
The said Resolution has not been revoked or repudiated by the Company till date and 
the Deponent is thus fully competent and empowered on behalf of the Company to affirm 
on oath and to undertake the indemnity for the purpose as explained hereinafter. 

 
2. That the Deponent is giving and furnishing the affirmation and indemnification hereunder 

on behalf of the Company and same is legally binding upon the Company and its 
successors, executors, administrators, assigns, nominees, agents etc. 

 
3. That the Company has been awarded the contract for _______  by Nabha Power 

Limited (NPL) vide contract dated  (Contract) under Fuel Supply Agreement 
(FSA) dated: 06.01.2022 as executed between NPL and Northern Coalfields Limited 
(NCL), subsidiary of Coal India Limited. Under the FSA, CIL has the right to supply coal 
through any other subsidiary. 

 
4. That NCL has made it obligatory upon NPL, for the purpose of release of Coal under 

FSA, to authorise persons to represent NPL for obtaining its Coal requirement from 
NCL and further delegate the power of authorising additional persons on behalf of NPL 
for day to day working in relation to release, lifting, delivery to NPL Plant. These 
authorized persons along with further persons appointed persons shall be collectively 
referred as Authorized Representatives (ARs) of NPL. 

 
5. That the Company is fully aware and cognizant of the fact that any act of commission or 

omission by ARs shall bind the Company and its officers. 
 
6. That the Company after taking into consideration the legal intricacies being fastened 

upon NPL by delegating such authority, has consciously nominated following 3 (three) 
persons to be authorized for such purposes: 

 
Sr. No Name Address Aadhar No. 
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7. That the Company has checked and verified the character and credentials of these 
above-named persons through appropriate channels and the Company is completely 
satisfied that they will discharge their obligations diligently and with complete honesty & 
integrity and further assure & confirm that they shall not abuse the authority/powers 
delegated to them. 

 
8. That the Company is fully aware that the ARs have the power to further appoint 

additional authorised representatives on behalf of NPL and the Company further 
confirms that they will not appoint any such authorised representatives without first 
verifying their character and credentials and taking prior written approval of NPL in this 
regard. 

 
9. That the Company takes full responsibility of the ARs so appointed and also agrees to 

defend, indemnify and hold NPL harmless from any and all claims, losses, injury, damages 
and/or costs to NPL, either directly or remotely, for not performing the duties/work 
diligently and/or for the acts of their commission and/or omission, which is in violation 
of the standard trade practices and/or as per the Contract. 

 
10. That any liability on NPL, which arises in the future for the acts performed by the ARs 

during the period of delegation shall be indemnified by the Company and the Company 
shall remain accountable and liable for the acts performed by the ARs even after the 
termination/expiration of the Contract. 

 
11. That the Company shall inform NPL in advance for withdrawal of the authorisation to 

any of the ARs on account of disassociation of the ARs from the Company or for any 
other reason whatsoever. It shall also be the responsibility of the Company to ensure 
that the authority shall not be used by ARs on their disassociation with the Company or 
on withdrawal of authorisation for any other reason. 

 
12. That the Company further empowers NPL to initiate legal proceedings against the 

Company/ARs/Deponent for breach of the Contract, law, rules, regulations, bye-laws, 
circulars, notices etc. while discharging its duties. 

 
13. That the Company empowers NPL to initiate legal action under sections 182 & 415 of 

the Indian Penal Code read with sections 417 & 420, as the case may be, in case of any 
concealment or misrepresentation is found at any stage with regard to the contents of 
this Affidavit cum Indemnity Bond. 

 
14. That the Company has taken legal advice before executing this affidavit cum indemnity and 

is executing the same willfully without any coercion. 

Place:          Deponent 
Date: 
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Verification 
 
I, the above-named Deponent, do hereby verify that the contents stated herein above are 
true and correct. No part of it is false and nothing material has been concealed therefrom. 
 
 Verified at  on this  day of  , 20  . 
    
  
 Deponentssss 
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